

**Queries & Clarifications Furnished**

**Date: 14.03.2012**

**Consultancy Services For Preparation Of Detailed Project Report For Construction Of High Level Bridges Across Palar River At Km: 76/000 In East Coast Road In Tamil Nadu**

S No	Query Raised	Response / Clarification										
1	<p><b>TOR : Scope of service Para 3.5 Page 43</b>                      An Index plan showing the curves if any on the road alignment existing near the project area and straight alignment beyond should be prepared and suggestions on the feasibility of improving the road alignment to form part of project. <b>Project area and beyond. please specify the length on either of the bridge up to which the improvement proposal is required.</b></p>	<p>Refer S.No 4.1.1, Primary task,ii. Detailed design of approach roads (extending atleast upto approximately 1Km on each side of the bridge) has to be done</p>										
2	<p><b>para 4.9 vi page 55</b>                      Environmental clearance;                      Based on the detailed ESIA conducted by the DPR consultant reports to be prepared and the consultants shall obtain the environmental clearance for execution of the project. <b>Environmental clearance from Govt of India or TN Govt</b></p>	<p>Necessary clearances have to be assessed based on the location and needs as per the existing statutory frame work and obtained by the Consultants in co-ordination with TNRDC</p>										
3	<p><b>Para 11.1 page 63 and para 5.5 page 89 of GCC</b>                      Revised Payment Schedule requested</p> <table border="1" data-bbox="239 959 821 1159"> <tr> <td data-bbox="239 959 821 1000">Stage I</td> <td data-bbox="821 959 1136 1000">15%</td> </tr> <tr> <td data-bbox="239 1000 821 1040">Stage II</td> <td data-bbox="821 1000 1136 1040">25%</td> </tr> <tr> <td data-bbox="239 1040 821 1081">Stage III</td> <td data-bbox="821 1040 1136 1081">30%</td> </tr> <tr> <td data-bbox="239 1081 821 1122">Stage IV</td> <td data-bbox="821 1081 1136 1122">20%</td> </tr> <tr> <td data-bbox="239 1122 821 1159">Stage V</td> <td data-bbox="821 1122 1136 1159">10%</td> </tr> </table>	Stage I	15%	Stage II	25%	Stage III	30%	Stage IV	20%	Stage V	10%	<p align="center">No change</p>
Stage I	15%											
Stage II	25%											
Stage III	30%											
Stage IV	20%											
Stage V	10%											
4	<p><b>RFP section 1. information to Consultants Table 1 page 5 schedule of Submissions of reports page 69</b>                      Completion period 03 months  <b>Considering the volume of data to be collected, other field investigations involved, and clearances required it is felt that the period of 3 months is not sufficient. A minimum of 6 months required.</b></p>	<p>The revised time frame for the assignment is 04 months. All other rights and obligations of the bidders and the employer previously subject to the original deadline will be subject to the new deadline. Also refer S.No 1 of Amendment 1</p>										

S No	Query Raised	Response / Clarification
5	As discussed during the pre- bid meeting held at your office on this day (12-03-2012 ) after noon we request you to remove the task of getting the Environmental Clearance from the concerned authority. We will do the EIA and prepare the EMP for getting the clearance, and will also provide all the data that are required. TNRDC can get the approval from the authorities concerned. PI confirm.	No change. Provisions as stipulated in the ToR shall hold good. Also refer S.No 2 above
6	Page No. 6 We request you to revise the cost of the Tender Document to Rs. 5,000/- (inline with NHAI DPR works) instead of Rs. 10,000/- as specified in the NIT/RFP	No change
7	Page No. 69 We feel that, it is appropriate to place the Geo-Technical Investigation part either at Stage-II or Stage-III. As you are aware that the Geo-Technical Investigation will be executed once the Alignment has finalized.	Engineering survey and Investigation reports shall be submitted in stage 2- Preliminary Project Report - PPR.
8	Page No. 69 We request you to extend the project Time Period to 120 days instead of 90 days	Refer S.No 4 above
9	Sol investigation should be in the ppr stage and It can't be done without alignment approval.	Refer S.No 7 above
10	The cost of tender document is alarming it can be reduced.	Refer S.No 6 above
11	The time period of 3 months is short as coastal act clearance take time. So it should be 120 days.	Refer S.No 4 above
12	In the payment clause the 5th stage should be 15% more.	No change
13	In page 43 clause 3.5 the index plan realignment is given 1KM on either side, is it enough.	Refer S.No 1 above