Pre bid Queries & Clarifications Furnished

Date: 03.11.2011

Consultancy Services for the Preparation of Detailed Project Report for Improvements to Thiruvottiyur — Ponneri — Panchetti
(TPP) Road, North Chennai Thermal Power Station (NCTPS) Road, and Ennore Port Road for Movement of 575MT Special
Transport vehicle (STV) —in Chennai, Tamil Nadu

S No

Query Raised

Response / Clarification

1

In page no.22, in section 5.2 (C) of Data Sheet: Qualification and

competence of the key staff for the assignment for Team Leader, educational
qualification is mentioned that Post Graduation in Highway/Transportation
Engineering. As the project needs more structural engineering input to design
new structures and strengthening of existing structures, Please clarify whether
the Team Leader may be a PG from discipline of Civil/structural engineering.

The Team Leader, can also be a Post Graduate in Structural
Engineering and marks will be awarded in this regard.

2 |In page no.23, in section 5.2 (C) of Data Sheet: Qualification and Candidate with Diploma in Civil / Survey Engineering, shall also be
competence of the key staff for the assignment for Survey Engineer, considered. Please refer page no.23, of Appendix to Data Sheet (C)
educational qualification is mentioned that Post Graduation in Survey SI.No.3. it clearly states that " If the Candidate is a Diploma in Civil /
Engineering. No post graduation is available in Survey. Please modify the Survey Engineering, the candidate should have minimum experience
Survey Engineer’s qualification as a graduate or a diploma from discipline of |of 10 years" .

Civil Engineering.

3 |In page no.44, in section 5 (C-3): Whether NDT tests will be conducted The NDT assessment shall be conducted for Nappalayam Bridge,
for the existing structures to assess their strength. These tests are not and a lump sum cost for the same shall be included in the proposal in
mentioned in the Appendix C3 (Il). Please clarify. Appendix C-3 (ll)-Provision for Investigations and Engineering
Also please provide the indicative quantities for boring in soil and rock in order |Surveys, as a separate item. Refer S No 7 of Amendment 1
to arrive at parity in the Financial Proposal of all bidders; otherwise there may |The minimum scope of Geo- Technical investigations for bridges and
be wide variations in the financial proposal structures are indicated in a table in page no.50, section 6 -ToR point

no. 3(viii). Adequacy of investigations and engineering surveys shall
be assessed by the consultants.

4 |In page no.55, in section 6 (3-xix): Whether base line status of Yes, The baseline study has to be conducted . Please
environmental attributes will be collected. Please clarify. refer page no.48, section 6 -ToR point no.3(iv)

5 |In page no.56 & 57, in section 6 (3-xix (f) & xx): All the statutory payments All the statutory payments required for approval shall be made by the
required for approval shall be made by owner only. Consultant can not Client. However, the consultant shall assist in getting clearance,
apply for approval. We can provide all necessary documents required for provide all the necessary documents required for the approval and
approval. Please clarify. attend meetings related to all clearances. All other terms and

conditions stipulated ToR shall apply.

6 |In page no.54, in section 6 (3-xvii & xviii): Is the road tollable?. Project includes|Not tollable. All toll related items in the TOR shall not be applicable.

6.5km length of NHAI road. Please clarify.

Also refer S No 3 of Amendment 1




S No Query Raised Response / Clarification
7 |TL cum Senior Highway: Since there are number of structures are involved for|Refer S.no.1 above
this project. Team leader could be Senior Structural Engineer.
8 |Sr. Bridge Engineer. This position could be Sr. Highway Engineer. No Change
9 |Surveyor — post graduate not available. Diploma/ Graduate with Civil Engineer |Refer S.no.2 above
are enough. This could be relaxed by keeping the same marks.
10 [Quantity Survey Engineer — Graduate is enough. Post Graduation in Civil/ |No Change
Highway Engineering is not required?
11 [Data to be supplied by TNRDC — please list Feasibility reports as available with TNRDC shall be given to the
Consultants.
12 |Utility Mapping — Please clarify Utility mapping is mainly required for NCTPS & Ennore Port road as
per the terms stipulated in the ToR
13 [What is expected from Environmental Specialist? Environmental Specialist is required for carrying out necessary ESIA
study and report preparation for getting clearances required for the
project as stipulated in the ToR
14 |(What is expected from Transport Economist? Transport Economist is not required. Kindly refer S no.6 above. Also
Refer S No 5 & 6 of Amendment 1
15 [Nodal Officer from TNRDC/ Individual Dept of Govt for coordinating and liaison| The Nodal officer from TNRDC shall be General Manager- Projects
between various agencies. for coordinating between various agencies.
16 [Connecting road from factory to TPP road not included in scope. Not Required. The chainages given in the RFP holds good.
17 |Page 50- Greater than 60m — 2 abutments & 1 pier is sufficient at this stage. |Refer S No.3 above
18 |All payment to railways to be paid by TNRDC. Refer S No.5 above
19 |[If railways insist on IIT approvals for ROB, it is to be paid by TNRDC. Refer section 6 - ToR ,S No.3(xxi). The Consultant shall proof check
their Designs and Drawings from reputed institutions like IIT, Anna
University etc. The cost of this item shall also be included in the
proposal
20 |CRS clearance for construction related issues cannot be in consultant’s Yes.

scope.
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S No Query Raised Response / Clarification
21 |Road Safety audit — please explain Not Required. Also refer S No 2 of Amendment 1
22 |Page 52- Is there any requirement of Toll Plaza? Refer S No 6 above
23 |Drainage only for TPP road or other roads too. It shall be done for NCTPS road and Ennore Port road as per relevant
IRC specification and as per the conditions stipulated in the ToR.
24 |Page 53: CRZ Regulations — Not Clear CRZ as applicable for the project shall be taken care of.
25 |Any proof checking is there? Proof Checking shall be done for structures. Also refer S no 19 above
26 |Pg 54- Re-routing of utility lines (15) Refer S No.12 above
27 |Page 54 of TOR : Section 16 on Road furniture — Not clear. Pl explain the It shall be done for NCTPS and Ennore Port Road as per the
scope of work. conditions stipulated in the ToR.
28 |Page 54 of TOR :Section 18 on Economic and Financial analysis - Not clear. |Refer S No.6 above. Also Refer S No 4 of Amendment 1.
Pl explain the scope of work
29 |Page 55 of TOR :Section 19 on Environmental Study- Not clear. Pl explain the|Environmental studies shall be conducted for NCTPS road and
scope of work Ennore port road as per the conditions stipulated in the ToR.
30 |Scope of work covers right carriageway of TPP road and its service road on  |The scope of work shall be as per the ToR
both sides.
31 |Should 4 laning of entire stretch include NCTPS & EPL roads to be considered|Four laning is not required.
if traffic demand for the same.
32 |Time period — 4 months: Need to be more, since many agencies are included |No Change
like (a) IWA, (b) EB, (c) NHAI, (d) Railways.
33 |IWA demands heavier in comparative to existing bridges on Buckingham canal|Requirements of IWA shall be adhered to
and Pulicat back water. It can’t be met with. How to proceed with.
34 |Lot of issues will be with railways. GAD approval/ Design approval/ No Change

Construction approvals etc., - Time limit can’t committed.
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S No Query Raised Response / Clarification
35 |Extend submit date by 15 days after issuing pre-bid clarifications. The deadline for submission of proposal is extended till 16.11.2011,
15:00 hrs. All the rights and obligations of the bidders and the
employer previously subject to the original deadline will be subject to
the new deadline.
36 |Page no. 53: Review of existing bridge conditions and adequacy: Who will be |Refer S No.3 above
paying the cost?
37 |Page no. 51: (TOR no. 10) -Land requirement is in the form of plan or Only the land area requirement shall be provided in the form of plan.
including LA schedule Refer to S No 3 (x) & (xxiv) of ToR
38 |Page no. 51: (12) OD survey not mentioned. Axle Load Survey is required or |Not Required. Also refer S No. 1 & 7 of Amendment 1
not?
39 |Is Road safety audit by DPR consultant own or third party? (13) Refer S No.21 above.
40 [Payment Clause 5.5: On furnishing of Draft DPR 20% payment may be Refer S No. 8 of Amendment 1
increased to 40% because most of the work shall be completed at this stage.
41 |Plinclude middle level Bridge design engineer to the Key staff. No Change
42 |Page 108- appendix E of TOR : Since the design is office based work, we No Change

suggest that working days to be mentioned as 5 days instead of 6 days.
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