

### RESPONSE TO BIDDER'S QUERIES-3

**Development of Chennai Outer Ring Road Phase II from Nemilicheri in NH 205 To Minjur in Thiruvottiyur – Ponneri – Panchetti (TPP) Road on Design, Build, Finance, Operate and Transfer (DBFOT) Annuity basis at Chennai, in the State of Tamil Nadu, India**

Date: 17th April 2012

**NOTE: The Authority shall not respond to any further queries hereafter.**

Sr. No.	Query from the Bidder	Clarifications
1	1) Kindly clarify the purpose of providing Check Toll Plaza at Ch.18.400? 2) Kindly clarify the scope of concessionaire during O&M period for maintaining these 2 toll plazas?	The provision of Check Toll Plaza is based on the Traffic assessment and analysis. The scope of concessionaire during O&M period is as per the terms of the RFP document
2	As Associate is defined as per clause 2.2.1, we request you to kindly change the reference to clause number 2.2.1 of RFP.	No Change
3	As the toll plaza on NH-5 is very near to ROW of CORR Project Highway, the construction of interchange loops and slip roads will be difficult in the said location. Kindly confirm that the interchange ramps and slip roads are not fouling with the approach of toll plaza on NH 5. Kindly provide the land acquisition details for interchange, the loops and slip roads.	Sketch given for interchange is only schematic and indicative in nature. The selected developer shall design the same according to the site condition in consultation with the Authority and the Independent Engineer as per the terms of the RFP document.  Land will be handed over to the concessionaire as per the terms of RFP
4	Kindly extend the bid submission date for further 15 (fifteen) days, i.e on/after 12.05.12	Please refer to Sl. No. 1 of Addendum VII
5	As mentioned in "Response to bidders queries-2" the TCS Drawings(B2,B3) haven't uploaded in Addendum - IV. Please upload the TCS drawings for the project "Development of Chennai Outer Ring Road Phase II from Nemilicheri in NH 205 To Minjur in Thiruvottiyur –Ponneri – Panchetti (TPP) Road"	Please refer to Sl. No. 10 and 11 of Addendum IV
6	Please forward/ upload TCS B2 & B3 in readable form. Treat it as most urgent.	Please refer to Sl. No. 10 and 11 of Addendum IV
7	We request you to kindly extend the date of submission by 3 weeks from the present due date.	Please refer to Sl. No. 1 of Addendum VII
8	we request you to extend the submission date up to 15.05.2012	Please refer to Sl. No. 1 of Addendum VII
9	TCS B2 B3 are deleted. Does it mean that VUP, PUP, Flyover approaches to be constructed as per TCS B1 only. i.e without RE/RCC retaining wall. Pl confirm whether that ROW is available. Pl clarify	Please refer to the reply for query 15 of Response to Pre-Bid Queries Dated 23/3/2012
10	we pray for bid submission date upto 15th June 2012, as there are lot of documents are to be collected and assimilated, before submission of a bid for the DBFOT projects.	Please refer to Sl. No. 1 of Addendum VII
11	we would request you to kindly extend the last date for bid submission upto 30th May 2012	Please refer to Sl. No. 1 of Addendum VII