



Tamil Nadu Road Development Company Ltd.

## **TENDER NOTICE (Online only)**

**Tender Notice No: TNRDC/CD/020/2022**

**Date: 18.08.2022**

The Chief General Manager, M/s. TamilNadu Road Development Company Ltd.(TNRDC), R.A Puram, Chennai- 600 028 invites schedule bids under single cover system through online only for implementation of the following works in **Chennai Peripheral Ring Road Section - I, Tamil Nadu upto 08.09.2022, 3.00 PM.**

S. No.	Description of Works	Indicative value of work inclusive of GST(Rs)	EMD / Bid Security value (Rs)	Bid Document Cost (Rs)	Period of completion
1	Shifting / Dismantling of the existing 33KV OH line and conversion/laying of HT 33KV UG cable of NCTPS feeder fed off 110/33 KV Athipattu SS in Minjur East section of TANGEDCO	49.36 Lakhs	49,400/-	10,620/-	03 months
2	Shifting / Dismantling of the existing 33KV OH line and conversion/laying of HT 33KV UG cable and erection of 33 KV OH line with ACSR Dog conductor of Ponneri feeder fed off 110/33-11 KV Melur SS in Minjur East section of TANGEDCO	49.83 Lakhs	49,900/-	10,620/-	03 months
3	Shifting, Conversion and rerouting of existing LT network of Siruvakkam SS I/250 KVA , Vannivakkam SS II/100 KVA, Nallur SS VI/250 KVA, Vannivakkam SS VII/100 KVA DT, Nallur SS XII/100 KVA DT, Mettupalayam SS I/250 KVA DT and Mettupalayam SS III/100 KVA DT in Minjur west section of TANGEDCO and conversion of existing 11KV Neithavoyal OH feeder fed off 33/11 KV T.V.Voil SS in Minjur East section of TANGEDCO	46.77 Lakhs	46,800/-	10,620/-	03 months
4	Shifting / Dismantling and conversion of existing 11 KV Jaganathapuram OH feeder fed off 33/11 KV Irulipattu SS and LT OH feeder fed off existing Narasingamedu SS II/250KVA DT in Andarkuppam section of TANGEDCO	49.98 Lakhs	50,000/-	10,620/-	03 months
5	Shifting / Dismantling of existing 33KV OH line and conversion of HT 33KV UG cable of 33 KV of Ponneri feeder fed off 110/33/11 KV Melur SS in Ponneri SS section of TANGEDCO	20.20 Lakhs	20,200/-	7,080/-	03 months

6	<p>Shifting/Dismantling, conversion and rerouting of the following existing LT/HT lines in Andarkuppam section of TANGEDCO</p> <p>i) LT Network OH to UG of Narasingambedu SS I/250 KVA DT.</p> <p>ii) LT Network of Chinnivakkam SSIII/250 KVA (Neduvarambakkam Periya colony)</p> <p>iii) LT Network of Chinnivakkam SS III/250 KVA (Neduvarambakkam village)</p> <p>iv) HT OH feeder in 11 KV Chathiram feeder fed off 110/33/11 KV Panjetty SS at Neduvarambakkam village</p> <p>v) LT OH feeder in to LT UG feeder in existing LT Network of Amoor colony SS/100 KVA DT</p>	40.11 Lakhs	40,200/-	10,620/-	03 months
7	<p>Shifting / Dismantling of existing 11KV OH line and conversion/laying of HT 11 KV UG cable of the following feeder fed in Minjur west section of TANGEDCO</p> <p>i)11KV GWC OH feeder fed off 110/33/11 KV Melur SS along with shifting of 2Nos. of 100 KVA DT's at Nallur SS IV and Nallur SS VII and it's LT OH feeder near Arambakkam village</p> <p>ii)11 KV Metrowater feeder fed off 33/11 KV Nallur line Tap SS at Mettupalayam</p>	39.55 Lakhs	39,600/-	10,620/-	03 months
8	<p>Shifting / Dismantling and conversion of the following OH line in Minjur West /Town section of TANGEDCO</p> <p>i) Existing 33 KV OH line and conversion/laying of HT 33 KV UG cable of 33 KV Ponneri feeder fed off 110/33/11 KV Melur SS at Nallur Erikarai</p> <p>ii)Existing 11 KV Cheppakkam feeder into 11 KV UG feeder fed off 33/11 KV Athipattu Pudu Nagar SS</p>	33.67 Lakhs	33,700/-	10,620/-	03 months

Details of works, availability of tender documents and all other details are available upto 08.09.2022, 3.00 PM in the website <https://tntenders.gov.in>. In case of any changes / corrections etc on the above, the same will be published in the above website only.

**Chief General Manager**  
**TamilNadu Road Development Company Ltd.**