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Schedule of Bidding Process 

 

Period of Issue of Tender 
Document 

18th October 2021 to                                       

09th November 2021 

Bid Document Price 
(inclusive of GST) 

Rs.16,800/- DD in Favour  of                                   
M/s Tamil Nadu Road Development 
Company Limited (TNRDC) payable at 
Chennai  

Earnest Money Deposit (EMD) 
/ Bid Security 

Rs. 1,68,000/- DD in Favour of M/s Tamil 
Nadu Road Development Company 
Limited (TNRDC) payable at Chennai  

Last Date and Time for 
Receipt of Bids 10th November 2021at 15.00 Hrs 

 
Bid – Opening Date and Time 

 
10th November 2021 at 15.30 Hrs 

   
      
 



 
 

 
Tamil Nadu Road Development Company Ltd. 

(TNRDC) 
 
 

 
“Construction of compound wall at NITTTR 

campus between Km:1/960 to Km:2/270 on 
RHS of Rajiv Gandhi Salai for the main work of 

Development of integrated traffic 
infrastructure at TIDEL Park including “U” 
shaped flyovers at Tidel Park junction and 
Indira Nagar junction in Rajiv Gandhi salai” 

 
 

CONTENTS OF BID DOCUMENT 
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Section III Conditions of Contract 

Section IV Contract Data 

Section V Bill of Quantities (BoQ) 

Section VI Technical Specification 

 



                                            

 

  INVITATION FOR BIDS 
 
 

 

Tender Notice No.:TNRDC/CD/017/2021                                                    Date: 09.10.2021 
 

 

 

Bids are invited by M/s.Tamil Nadu Road Development Company Ltd. (TNRDC) for 
implementation of the following work in Rajiv Gandhi Salai(OMR), Tamil Nadu on 10th November, 
2021 upto 3.00 PM. 
 

S. 
No. Description of Work 

   Indicative 
value of 

work (Rs) 
inclusive of 

GST  

EMD / Bid 
Security Value 

(Rs)  
Period of 

Completion 

1 

Construction of compound wall at 
NITTTR campus between Km:1/960 
to Km:2/270 on RHS of Rajiv 
Gandhi Salai for the main work of 
Development of integrated traffic 
infrastructure at TIDEL Park 
including “U” shaped flyovers at 
Tidel Park junction and Indira 
Nagar junction in Rajiv Gandhi salai 

168.00 lakhs 1,68,000/- 06 months 

 

Bid document can be obtained between 10.00 hrs and 17.00 hrs on all working days from               

18th October 2021 to 09th November 2021 at the address for communication mentioned below 

on payment of Non-refundable fee of Rs.16,800/- (Rupees Sixteen Thousand Eight Hundred 
Only) inclusive of GST in the form of a Demand Draft drawn in favour of M/s.Tamil Nadu 
Road Development Company Ltd. (TNRDC) payable on any scheduled bank in Chennai. 
Alternatively, the Bid document can also be downloaded from the website www.tnrdc.com and 

in such cases, the bidders will be required to pay the non-refundable fee as mentioned above, at 

the time of submission of Bids. The bids shall be submitted through Single Cover System 
(Technical and Financial Bids in the same envelope) 

Sealed bids should reach at the following address not later than 15.00 hrs on 10th November, 
2021 which will be opened on the same day at 15.30 Hrs. 
 

Address for communication 
 

Chief General Manager 
M/s.Tamil Nadu Road Development Company Ltd., 
No.171, II Floor, Tamil Nadu Maritime Board Building,  
South Kesavaperumal Puram,  
Pasumpon Muthuramalingam Road,  
(Near Greenways Road MRTS Station),  
Raja Annamalai Puram, Chennai 600 028  
Phone: 91-44-2495 2800 / 3800,  
 

http://www.tnrdc.com/
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SECTION 1:   INSTRUCTIONS TO BIDDERS 
 

A:  GENERAL 
 

1. Scope of Bid 
 

 

1.1 Background 
 
(a) M/s Tamil Nadu Road Development Company Ltd. (TNRDC) is promoted by Tamil Nadu 

Industrial Development Corporation Ltd. (TIDCO) and TIDEL Park Ltd. Bids are invited by    
M/s Tamil Nadu Road Development Company Ltd. (TNRDC) for “Construction of 
compound wall at NITTTR campus between Km:1/960 to Km:2/270 on RHS of Rajiv 
Gandhi Salai for the main work of Development of integrated traffic infrastructure at 
TIDEL Park including “U” shaped flyovers at Tidel Park junction and Indira Nagar 
junction in Rajiv Gandhi salai” 

 

(b) The Total contract value of the work is Rs.168.00 Lakhs (inclusive of GST)   

(c) All the Terms and conditions stipulated in this Bid Document and its annexure thereof 
 are applicable to the work. 
 
1.1.2 The successful bidder will be expected to carry out the works for a period of 06 Months                  

from the date of Contract Agreement. 
 

1.1.3 The execution of the above works is proposed to be on “Item Rate Contract basis”.                      
The approximate quantities for all items of works to be executed are furnished in the Bill of 
Quantities – Section - V of the bidding document.  

 
1.2 Scope of works 
 

1.2.1  The broad scope of works to be carried out by the selected bidder includes the following 
components, but are not limited to the following:    

• Construction of compound wall at NITTTR campus between Km:1/960 to 
Km:2/270 on RHS of Rajiv Gandhi Salai for the main work of Development of 
integrated traffic infrastructure at TIDEL Park including “U” shaped flyovers at 
Tidel Park junction and Indira Nagar junction in Rajiv Gandhi salai 

• Other works and services as may be indicated in the contract.  
 

1.2.2     The Details of the above subject work are as follows: 

Description of Works 

Indicative 
value of 

work 
inclusive of 

GST (Rs) 

      EMD / Bid 
Security 

Value (Rs)  
Period of 

Completion  

Construction of compound wall at NITTTR 
campus between Km:1/960 to Km:2/270 on RHS 
of Rajiv Gandhi Salai for the main work of 
Development of integrated traffic infrastructure 
at TIDEL Park including “U” shaped flyovers at 
Tidel Park junction and Indira Nagar junction in 
Rajiv Gandhi salai 

168.00 lakhs 1,68,000/- 06 months 

 

1.2.3  The Bidder is required to furnish the requisite acceptable EMD only at the time of bid submission    
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      1.2.4  Throughout this Bidding document, the term ‘bid’ and ‘tender’ and their derivatives (bidder/    
              tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous. 

 
 
 
 
 
 
 

2.       Eligible Bidders 
To be qualified for award of the contract, the Bidder shall provide the following evidence to the 
Employer of their capability and adequacy of resources to carry out the contract effectively.  

 
 

i) Bidder should be a registered contractor with Highways Department/PWD or any 
other Govt.agency. 
 

ii) The bidder should have executed project related civil work of similar nature in the last 
five years. The bidder must provide proof of experience from the client. 

 
iii) Should have adequate labour resources / link with manpower agencies to supply the   

required labourers and equipment for the work. 
 
iv) The Bidder should have GST No., PAN No. , ESI or Workmen Compensation  

Policy and EPF code. However, the Successful bidder has to furnish GST No., PAN 
No., ESI / Workmen Compensation Policy and EPF code subsequent to which 
payment for the work done will be released. 

 
v) The bidder should remit workmen compensation cess at the rate of 1% on the 

estimate amount as per notification under sub-section (1) of section 8-A of the Tamil 
Nadu Manual workers (Regulation of Employment and Conditions of Work) Act, 1982 
(Tamil Nadu Act 33 of 1982) the Governor of Tamil Nadu, in suppression of the 
Labour and Employment Labour and Employment Department Notification No. II 
(2)/LE/1420(b-1)/97, published at page 1 of part-II – Section 2 of the Tamil Nadu 
Government Gazette Extraordinary dated the 2nd July 1997 as contribution to the 
fund constituted for the benefit of the manual workers under employment in 
construction or maintenance of dams, bridges, roads or in any building operations 
under section 3 of the said Act before execution of the Agreement as per the format 
prescribed in appendix 3 

 
2.1     Bidders shall not be under a declaration of ineligibility or blacklisted for corrupt and 

fraudulent practices or poor quality/ delayed implementation of any work by the 
Government of India (GoI), Government of Tamil Nadu (GoTN), other State 
Governments or any other agencies and/ or Statutory Authorities 

 
      

3 Qualification Criteria and Information 
 
 The bidder shall furnish the following details in addition to the information furnished as 

specified in clause 2 above to satisfy the qualification criteria. 

3.1 Litigation History 
a)  The bidder as on date should not have been debarred from taking up any civil works and shall 

not be under a declaration of ineligibility for corrupt and fraudulent practices by the 
Government of India, Government of Tamil Nadu or any other agency. The bidder should 
provide accurate information about any litigation or arbitration resulting from contracts 
completed or ongoing under its execution over the last five years. A consistent history of 
awards against the bidder will result in rejection of the bid.  Suppression of any information or 
material in this regard would be construed as a fundamental breach and TNRDC reserves its 
right to take appropriate action including cancellation of the bid, forfeiture of EMD / 
performance security etc, as may be deemed fit and proper by TNRDC at any time before or 
after the award of work without requiring to give any notice to the applicant in this regard. 
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b) Suppression of any information or material by the bidder regarding the Debarment, details of 
Litigation history, blacklisting of the bidder, misrepresentation or omission of any other 
material fact in order to influence a selection process would be construed as a fundamental 
breach and will lead to the disqualification of the Bidder or the termination of its Contract 
without any further notice. 

3.2 Deleted 

 

3.3        Experience  
 

The bidder shall provide documentary evidence of having been actively engaged as agents of 
similar nature during the last five years. 
  

4 Cost of Bid document and Bidding 
4.1  The Bid document cost for the work is Rs.16,800/- (Rupees Sixteen Thousand Eight 

Hundred Only) inclusive of GST as indicated in the Invitation for bids. Any bid not 
accompanied by the bid document duly signed in all pages and the acceptable Bid document 
cost shall be rejected by the Employer as a Non-Responsive Bid. 

4.2 The bidder shall bear all costs associated with the preparation and submission of his Bid and 
the Employer will in no case be responsible and liable for such costs, regardless of the 
conduct or outcome of the tendering process. 

 

 

5 Site Visit 
The Bidder shall prior to submitting the Bid for the work, at his own responsibility and risk is 
encouraged to visit and examine the Site of Works and its surroundings and obtain all 
information that may be necessary for preparing the Bid and entering into a contract for the 
work.  The costs of visiting the Site shall be at the Bidder's own expense. 

 
 

B. BIDDING DOCUMENT 
 
6 Content of Bidding Document 
6.1 The Bidding Document comprises the documents listed below and should be read in 

conjunction with any addenda/amendment issued in accordance with Clause 9. 
 
          (a) Section I Instructions to Bidders 
 (b) Section II Forms of Bid & Forms of Securities  
 (c) Section III Conditions of Contract 
 (d) Section IV Contract Data 

(e) Section V Bill of Quantities (BoQ) 
(f)  Section VI Technical specification 
              

6.2 The Bidder is expected to examine carefully all instructions, qualification information, 
Conditions of Contract, Contract Data, Technical specifications, forms and BoQ in the Bid 
Document. Failure to comply with the requirements of Bid Document shall be at Bidder’s own 
risk. Pursuant to Clause 25.2, bids which are not substantially responsive to the requirements 
of the Bid Document shall be rejected. 

 

7. Deleted 
8. Deleted 
 

 

9 Amendment/Addendum of Bidding Document  
 

9.1 Before the deadline for submission of bids, the Employer may modify the bidding documents 
by issuing addenda. 
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9.2 Any addendum thus issued shall form part of the bidding documents and shall be 
communicated to all the purchasers of the bidding documents and it will also be uploaded in 
the website. It is the bidder’s responsibility (those who download from the website) to keep 
track of the website specified in the NIT (Notice Inviting Tender) for any addendum. The 
addendum of the bidding document will not be notified in the newspaper. Prospective bidders 
shall acknowledge receipt of each addendum by post or fax to the Employer.  

 

9.3 To give the prospective bidders reasonable time to take an addendum into account in 
preparing their bids, the Employer may, at his discretion, extend the deadline for submission 
of bids, in accordance with Sub-Clause 19.2. 

 
 
                                                     C.  Preparation of Bids 
 

10. Language of the Bid 
 

10.1 The Bid and all correspondence and document related to the bid exchanged between the 
Bidder and the Employer shall be written in English language. 

 

 
11. Documents Comprising the Bid 
 
11.1 The bid shall be prepared and complete in accordance with the provisions of Bid Document 

and shall be submitted properly filled in, signed and initialled as appropriate.   
  
 

(i) Bidder’s qualification, other information and supporting documents of Clause 2 & 3 as 
per formats given in Section-II of Bid Document. 

  
(ii) Earnest Money Deposit (EMD) as per Clause 15 

 

(iii) Bid Document duly signed in all pages and its cost as per clause 4 
 

(iv) Letter of Application and Letter of Financial Bid according to Section-II of Bid 

Document and 

(v) Bill of Quantities as given in Section-V of Bid Document. 
 

11.2 The bid must be in a bound form with pages numbered serially and by giving an index of 
submissions. The forms and schedules given in Section-II, and Section-V shall be filled in 
without exception and without any variation, both in respect of form and contents. No bid 
shall be submitted un bound and in loose papers. 

 

11.3 All the addenda issued should be properly incorporated.   
 

 

12. Bid Prices 
 

12.1 Unless stated otherwise in the bidding documents, the contract shall be for the whole work or 
parts thereof as described in Clause 1, based on the quoted rates in Bill of Quantities 
submitted by the Bidder. 

 

12.2 The bidder shall fill in rates and prices on unit basis (both in figures and words) which 
includes GST and all other items covered in clause 12.3 for all items of the works described in 
the Bill of Quantities along with total bid price (both in figures and words). Items for which no 
rate or price is entered by the bidder will not be paid for by the Employer when executed and 
shall be deemed covered by the other rates and prices in the Bill of Quantities. Corrections, if 
any, shall be made by crossing out, initialling, dating and rewriting. 

 

12.3 All duties, taxes (including GST), fees, tolls, royalties, cess and octroi, insurance, contribution 
to labour welfare fund, ESI / Workmen Compensation Policy and EPF code and other levies 
payable by the contractor under the contract, or for any other cause shall be included in the 
rates, prices and total Bid Price submitted by the Bidder. 

 
12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and 

shall not be subject to adjustment on any account. 
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13. Currencies of Bid and Payment
The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees only.

All payments shall be paid in Indian Rupees only.

14. Bid Validity
14.1 Bids shall remain valid for a period of 120 days (One Hundred Twenty days) after the 

deadline date for Bid submission as specified in Clause 19. A bid valid for a shorter period 
shall be rejected by the Employer as Non-Responsive. 

14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request the bidders to extend the period of validity for a specified additional period. The   
request and the bidder’s responses shall be made in writing or by cable.  A bidder may refuse    
the request without forfeiting his bid security. A bidder agreeing to the request will not be 
required or permitted to modify his bid, but will be required to extend the validity of his bid 
security for the period of the extension, and in compliance with clause 19.2 in all respects. 

15 Earnest Money Deposit (EMD) / Bid Security 
The proposals duly filled in the required format must reach the Office of M/s Tamil Nadu 
Road Development Company Ltd. (TNRDC), R A Puram, Chennai – 600 028 on or before 
15.00 hrs, on 10th November 2021 along with EMD/ Bid security for an amount of 
Rs.1,68,000/- (Rupees One Lakh Sixty Eight Thousand only) in the form of Demand Draft 
drawn in favour of M/s Tamil Nadu Road Development Company Ltd. (TNRDC), payable 
on any scheduled bank in Chennai as specified below: 

15.1 Any bid not accompanied by the acceptable EMD and Bid Document and its cost shall 
be rejected by the Employer as Non- Responsive. 

16 Alternative Proposals by Bidders 

Bidders shall only submit offers that comply with the requirements of the bidding documents, 
including the basic technical design as indicated in the specifications. 

 Alternate proposals will not be considered. 

17       Format and Signing of Bid 
 

17.1 Only relevant supporting documents shall be submitted along with the Bid. Documents 
furnishing additional information other than that is required as per Bid Document, if any, shall 
be submitted separately under separate heading, which may not be considered for evaluation. 

17.2 The entire Bid including covering letter, Bid Document duly signed in all pages and supporting 
documents shall be duly page numbered and shall contain a detailed table of contents with 
page references. 

17.3 The person or persons signing the Bids shall initial all pages of the Bids. 

17.4 The Bidder shall prepare and submit the bid comprising the Bid Document and other relevant 
document bound as described in Clause 11. 

17.5 The Bid shall be typed or written in indelible ink and shall be signed by a person or persons 
duly authorized to sign on behalf of the Bidder. All pages of the bid where entries or 
amendments have been made shall be initialled by the person or persons signing the bid. 

17.6 The Bid shall contain no alterations or additions, except those to comply with instructions 
issued by the Employer, or as necessary to correct errors made by the bidder, in which case 
such corrections shall be initialled by the person or persons signing the bid. 
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17.7 The Bidder shall furnish information as described in the Form of Bid and Qualification on 
commissions or gratuities, if any, paid or to be paid to agents relating to this Bid, and to 
contract execution if the Bidder is awarded the contract. 

17.8 All witnesses and sureties shall be persons of status and probity and their full names, 
occupation and addresses shall be printed below their dated signatures. 

D.  SUBMISSION OF BIDS 

18. Sealing and Marking of Bids
18.1 (a)  The Bid and other supporting documents shall be addressed to the  Employer at the following 

address:

Chief General Manager
Tamil Nadu Road Development Company Ltd. (TNRDC)
No.171, II Floor, Tamil Nadu Maritime Board Building,
South Kesavaperumal Puram,
Pasumpon Muthuramalingam Road,
(Near Greenways Road MRTS Station),
Raja Annamalai Puram, Chennai 600 028

and

(b) bear the following identification: 

   Bid for “Construction of compound wall at NITTTR campus between Km:1/960 to 
Km:2/270 on RHS of Rajiv Gandhi Salai for the main work of Development of 
integrated traffic infrastructure at TIDEL Park including “U” shaped flyovers at Tidel 
Park junction and Indira Nagar junction in Rajiv Gandhi salai”

18.3 If the envelopes are not sealed and marked as above, the Employer will assume no 
responsibility for misplacement or premature opening of the bid and the bid will be treated as 
a Substantially Non Responsive bid and will be subsequently rejected. 

19. Deadline for Submission of the Bids
19.1 Bids must be received by the Employer at the address specified above not later than

15.00 Hours on 10th November 2021.  In the event of the specified date for the submission
of bids declared a holiday for the Employer, the Bids will be received up to the appointed time
on the next working day.

19.2 The Employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 9, in which case all rights and obligations of the Employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.

20. Late Submission of Bids

Any Bid received by the Employer after the deadline prescribed in Clause 19 will be
returned unopened to the bidder.

21. Deleted

E.  BID OPENING AND EVALUATION 
 

22. Bid Opening

22.1 The Employer will open all the Bids received (except those received late), in the presence of
the Bidders or their authorised representatives who choose to be present at 15:30 Hrs on
10th November 2021 at the office of the TNRDC, R A Puram, Chennai.
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22.2 In the event of the specified date of Bid opening being declared a holiday, the Bids will be 
opened at the appointed time and location on the next working day by the employer. 

22.3 Envelopes shall be opened and the submissions therein will be read out in appropriate detail 
at on the same day of bid opening  

22.4 The Bidder’s names, the Bid Prices, the total amount of each bid, any discounts, and such 
other details as the Employer may consider appropriate, will be announced and recorded by 
the Employer at the time of opening.   

22.5 No bid shall be rejected at Bid opening except for late bids pursuant to Clause 20 and 
conditional bids.  Bids that are not opened and read out at Bid opening will not be considered 
for further evaluation regardless of the circumstances.   
 

23. Process to be Confidential
Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other
persons not officially concerned with such process until the award to the successful Bidder
has been announced. Any effort by a Bidder to influence the Employer's processing of Bids or
award decisions may result in the rejection of his Bid.

24. Clarification of Bids
24.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his

discretion, ask any Bidder for clarification of his Bid, including breakdowns of the unit rates.
The request for clarification and the response shall be in writing or by cable, but no change in
the price or substance of the Bid shall be sought, offered, or permitted except as required to
confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the
Bids in accordance with Clause 27. Provided however, the employer shall seek the
rectification of price with the bidder who quoted lowest in total;

24.2 Subject to sub-clause 24.1, no Bidder shall contact the Employer/ its representatives on any
matter relating to its bid from the time of the bid opening to the time the contract is awarded.

24.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid
comparison or contract award decisions may result in the rejection of the Bidder’s bid.

25. Preliminary Examination of Bids and Determination of Responsiveness
25.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid

(a) has been properly signed; (b) is accompanied by the required securities and; (c) is
substantially responsive to the requirements of the Bidding documents; and (d)  provides any
clarification and/ or substantiation that the Employer may require pursuant to Clause 24.

25.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and
specifications of the Bidding documents, without material deviation or reservation. A material
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or
performance of the Works; (b) which limits in any substantial way, inconsistent with the
Bidding documents, the Employer's rights or the Bidder's obligations under the Contract;
(c) not confirming to the requirement at Clause 18 or (d) whose rectification would affect
unfairly the competitive position of other Bidders presenting substantially responsive Bids.

25.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not
subsequently be made responsive by correction or withdrawal of the non-conforming
deviation or reservation.

26. Correction of Errors
26.1 Bids determined to be substantially responsive will be checked by the Employer for any

arithmetic errors. Errors will be corrected by the Employer, where there is a discrepancy
between the unit rates in figures and in words, the lesser of the two will prevail.
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26.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 
procedure for the correction of errors and, with the concurrence of the Bidder, shall be 
considered as binding upon the Bidder in accordance with Sub-Clause 17.6. If the Bidder 
does not accept the corrected amount the Bid will be rejected, and the Bid security may be 
forfeited  

27. Evaluation and Comparison of Bids

27.1 The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Clause 25.

27.2 In evaluating the Bids, the Employer will determine for each Bid, the evaluated Bid Price by
adjusting the Bid Price as follows:

(a) Making any correction for errors pursuant to Clause 26;

(b) Excluding Provisional Sums and the provision, if any, for contingencies in the Summary Bill of
Quantities;

27.3 Towards evaluation, the employer will take into account the adjusted Bid Price for the works
arrive at the lowest evaluated rate of bid.

27.4 The Employer reserves the right to accept or reject any variation, deviation, or alternative
offer and other factors which are in excess of the requirements of the Bidding document or
otherwise result in the accrual of unsolicited benefits to the Employer shall not be taken into
account in Bid evaluation.

27.5 If the Bid of the successful Bidder is seriously unbalanced in relation to or substantially below
the Employer’s estimate of the cost of work to be performed under the contract, the Employer
may require the Bidder to produce detailed price analysis for any or all items of the Bill of
Quantities, to demonstrate the internal consistency of those prices with the methods
proposed. After evaluation of the price analysis, the Employer may require that the amount of
the performance security set forth in Clause 31 be increased at the expense of the successful
Bidder to a level sufficient to protect the Employer against financial loss in the event of default
of the successful Bidder under the Contract.

F.  AWARD OF CONTRACT 
28. Award Criteria

28.1    Subject to Clause 27, the Employer will award the Contract to the Bidder whose Bid has been 
determined to be substantially responsive to the Bidding documents and whose bids are 
evaluated to be the lowest. The lowest (L1) bidder will be called for negotiation on the quoted 
rates. If the lowest bidder is not responding for further negotiations, the Employer reserves 
the right to negotiate with any of the eligible bidders who is willing to take up the work at the 
L1 price and to offer a further negotiated, reasonable rate. 

Awarding the work to bidders or summarily reject all the proposals shall be the sole discretion 
of TNRDC, based on the capability of the Bidders. 

Employer reserves the right to appoint other contractor/contractors for “Construction of 
compound wall at NITTTR campus between Km:1/960 to Km:2/270 on RHS of Rajiv 
Gandhi Salai for the main work of Development of integrated traffic infrastructure at 
TIDEL Park including “U” shaped flyovers at Tidel Park junction and Indira Nagar 
junction in Rajiv Gandhi salai” or part of this work/contract and any other works that the 
Employer may decide. 

29. Employer's Right to Accept any Bid and to Reject any or all Bids
 29.1 Notwithstanding anything contained in Clause 28, the Employer reserves the right to accept 

or reject any Bid, and to annul the Bidding process and reject all Bids, at any time prior to the
award of Contract, without thereby incurring any liability to the affected Bidder or Bidders or
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any obligation to inform the affected Bidder or Bidders of the grounds for the Employer's 
action. 

30. Notification of Award
 

 30.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior 
to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered
letter. This letter (hereinafter and in the Conditions of Contract called the "Letter of Award/
Work Order") will state the sum that the Employer will pay the Contractor in consideration of
the execution, completion, and maintenance of the Works by the Contractor as prescribed by
the Contract (hereinafter and in the Contract called the "Contract Price").

31. Performance Security
31.1 

a. Performance Security in the form of a Demand Draft in favour of M/s. Tamil Nadu
Road Development Company Ltd., payable at Chennai (or) in the form of a Bank
Guarantee from Nationalised Bank/ Scheduled Bank acceptable to the Employer in
the form as given in Section 2 for an amount equivalent to 2% of the Contract Price
in accordance with Clause 48 of Conditions of Contract. The Performance Security
for the work shall be valid for a period of 22 Months from the date of Bank Guarantee
or 03 Months beyond the Defect Liability Period whichever is later.

b. ln case the Intended Completion Date is extended, then the Contractor shall submit a
fresh Performance Security or extension of the date of the Bank Guarantee/s if any,
furnished as security, the same value valid up to a date of 03 months beyond the
Defect liability period.

 31.2    Failure of the successful bidder to comply with the requirements of Clause 31.1 shall 
constitute a breach of contract, cause for annulment of the award, forfeiture of the bid 
security, and any such other remedy the Employer may take under the contract. 

32. Work Order/ Letter Of Award
32.1     At the same time that the employer notifies to the successful Bidder that his quote has been 

accepted. The Employer will issue the Letter of Award / work order for the work. 
The conditions of the contract and other related documents shall form part of this work order 
and shall be binding upon either parties till the contract completion period.    

32.2  Upon the placing of order for work to the successful Bidder and after furnishing of the 
 Performance Guarantee and execution of Contract Agreement by the successful bidder, the 
Employer will promptly notify the other Bidders that their Bids have been unsuccessful and 
upon request from the respective bidders to refund the EMD already submitted by the bidders, 
the employer will refund the EMD/Bid Security.  

33. Corrupt or Fraudulent Practices 

33.1 The Employer requires that all the Bidders should observe the highest standard of ethics 
during the procurement and execution of this Contract. In pursuance of this policy, the
Employer:

(a)  Defines, for the purposes of this provision, the terms set forth as follows : 
i. “corrupt practice” means the offering, giving, receiving or soliciting of anything of

value to influence the action of Employer/ its representatives in the procurement 
process or in contract execution; and 

ii. “fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of the Employer, and includes collusive
practice among Bidders (prior to or after Bid submission) designed to establish Bid prices at
artificial non-competitive levels and deprive the Employer of the benefits of free and open
completion;

(b) will reject a proposal for award if he determines that the Bidder recommended for award has
engaged in corrupt or fraudulent, practices in competing for the Contract in question;
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(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded any 
contract in TNRDC, if it at any time determines that the firm has engaged in corrupt or 
fraudulent practices in competing for, or in executing this Contract. 

 

34. Termination:-

In case the Contractor fails to carryout the works, as per the work programme and as per the 
conditions stipulated in the Bid Document , then the Employer, at its sole discretion is entitled 
to terminate this contract at the ‘Risk and Cost’ of the Contractor and to employ such other 
Contractor/s to carryout the balance works. The additional cost incurred by the employer in 
completing the works, which remain unfinished at the time of termination of the contract will 
be recovered from the Contractor.  Any unrecovered ‘Risk and Cost’ amount will be a debt 
payable to the Employer and the Employer will take suitable actions for such unrecovered 
‘Risk and Cost’ amount at the cost of the Contractor. Any bill/s for the works executed 
remains unsettled and/or the value of materials, machineries etc., taken over or possessed by 
the Employer at the time of termination or on termination will be adjusted towards the ‘Risk 
and Cost’ recoverable from the contractor.     
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SECTION II 

FORMS OF BID & FORMS OF SECURITIES 

1. LETTER OF APPLICATION
(Letterhead paper of the Bidder)

[Including full postal address, telephone, fax, cable and telex addresses] 

 [Date] 
To: 
Chief General Manager    
Tamil Nadu Road Development Company Ltd. (TNRDC) 
No.171, II Floor, Tamil Nadu Maritime Board Building, 
South Kesavaperumal Puram, 
Pasumpon Muthuramalingam Road, 
(Near Greenways Road MRTS Station), 
Raja Annamalai Puram, Chennai 600 028 

Sir, 

1. Being duly authorised to represent and act on behalf of -------------------- (hereinafter
“The Bidder”), and having reviewed and fully understood all the bid information
 provided, the undersigned hereby apply to be qualified by your agency as a bidder
 for the contract “Construction of compound wall at NITTTR campus between
Km:1/960 to Km:2/270 on RHS of Rajiv Gandhi Salai for the main work of
Development of integrated traffic infrastructure at TIDEL Park including “U”
shaped flyovers at Tidel Park junction and Indira Nagar junction in Rajiv
Gandhi salai”.

2. TNRDC and its associates/ representatives are hereby authorized to conduct any
inquiries or investigations to verify the statements, documents and information
submitted in connection with this application, and to seek clarification from our
bankers and clients regarding any financial and technical aspects. This Letter of
Application will also serve as authorization to any individual or authorised
representative of any institution, to provide such information deemed necessary to
verify statements and information provided in this application or with regard to the
resources, experience, and competence of the Bidder.

3. This application is made in the full understanding that:

(a) TNRDC reserves the right, to reject or accept any application, cancel the
bidding process and reject all applications; and 

(b) TNRDC shall not be liable for any such actions and shall be under no 
obligation to inform the Bidder of the grounds for them. 

4. The undersigned declared that the statements made and the information provided
in the duly completed application are complete, true and correct in every detail.

Authorised Signatory 

Name and Title of Signatory 
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2. LETTER OF FINANCIAL BID

 (Letterhead of the Bidder)   [Date] 
Chief General Manager 
Tamil Nadu Road Development Company Ltd. (TNRDC) 
No.171, II Floor, Tamil Nadu Maritime Board Building, 
South Kesavaperumal Puram, 
Pasumpon Muthuramalingam Road, 
(Near Greenways Road MRTS Station), 
Raja Annamalai Puram, Chennai 600 028 

Dear Sir: 
Sub: “Construction of compound wall at NITTTR campus between Km:1/960 to 

Km:2/270 on RHS of Rajiv Gandhi Salai for the main work of Development of 
integrated traffic infrastructure at TIDEL Park including “U” shaped flyovers 
at Tidel Park junction and Indira Nagar junction in Rajiv Gandhi salai” - Reg 

 

Having examined the Bid Document including Notice Inviting Bids, Instructions to Bidders, 
forms, General Conditions of Contract, Special Conditions of Contract, Bill of Quantities, 
Annexure and Addenda for the execution of the above named works, we, the 
undersigned, offer to execute and complete such works and remedy any defects therein in 
conformity with the said Bid Document at the prices indicated in the enclosed BoQ. 
The Payment for the subject work is INR ____________ (Indian Rupees in words) 
_______________________________________________________________________) 
inclusive of GST and all applicable taxes in accordance with the said Bid Document.  
 

We undertake, if our Bid is accepted, to commence the works within seven (7) days of 
receipt of the Engineer’s order to commence, and to complete and deliver the sections 
and whole of the works comprised in the Contract within the period stated in the Appendix 
to Bid/ Contract data hereto. 
We agree to abide by this Bid for the period of 120 days (One Hundred Twenty days) 
from the date of Bid opening, as prescribed in Clause 14.1 of the Instructions to 
Bidders (Section-I), and it shall remain binding upon us and may be accepted at any 
time before the expiry of that period. 

We confirm our agreement to treat the Bid Document, Drawings and other records 
connected with the works as secret and confidential document and shall not communicate 
information contained therein to any other person other than the person authorized by 
Employer or use such information in any manner prejudicial to the safety and integrity of 
the works. 

We undertake that, in completing for (and, if the award is made to us, in executing) the 
above Contract, we will observe the laws against fraud and corruption in force in India 
namely “Prevention of Corruption Act 1988”. 
We confirm that our firm has valid GST/PAN registrations along with ESI / Workmen 
Compensation Policy and EPF codes as stipulated under Appendix 2 and 3 of GCC. 
We hereby confirm that this Bid complies with the Eligibility, Bid validity and Bid security 
required as stated in the Bidding documents. 

 

Yours faithfully, 
Authorised Signatory: 
Name and Title of Signatory: 
Name of Bidder with official seal: 
Address: 
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3. Confirmation Letter

  (Letterhead paper of the Contractor) 

To: 
        [Name and address of the Employer) 

Dear Sir, 

Sub: “Construction of compound wall at NITTTR campus between Km:1/960 to 
Km:2/270 on RHS of Rajiv Gandhi Salai for the main work of Development of 
integrated traffic infrastructure at TIDEL Park including “U” shaped flyovers at 
Tidel Park junction and Indira Nagar junction in Rajiv Gandhi salai” - Reg. 

We acknowledge receipt of your Letter of Award, Ref No.__________________ 
dated and unconditionally accept the offer to take up above captioned works at the price 
indicated in the letter of award. 

We also confirm our acceptance to all the corrections and modifications made by the 
Employer in respect of our bid. 

We undertake to provide you unconditional bank guarantee/Demand Draft towards 
performance security and additional security for unbalanced bid as per the agreed format 
within the prescribed date as per the Instructions to Bidder and Conditions of Contract. 

Yours faithfully, 

Authorized Signatory: 
Name and Title of Signatory: 
Name of Agency: 
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4. BANK GUARANTEE FOR PERFORMANCE SECURITY

BG No ………………………………… dated …………………………20___ 
To 
Tamil Nadu Road Development Company Ltd., (TNRDC) 
No.171, II Floor, Tamil Nadu Maritime Board Building, 
South Kesavaperumal Puram, 
Pasumpon Muthuramalingam Road, 
(Near Greenways Road MRTS Station), 
Raja Annamalai Puram, Chennai 600 028 

Bank Guarantee No. ………………….dated …………………for Rs. ………………/- (Rupees 
…………………………….only) 

WHEREAS vide the Work order no…………………….. dated …………….. for 
“Construction of compound wall at NITTTR campus between Km:1/960 to Km:2/270 
on RHS of Rajiv Gandhi Salai for the main work of Development of integrated traffic 
infrastructure at TIDEL Park including “U” shaped flyovers at Tidel Park junction 
and Indira Nagar junction in Rajiv Gandhi salai” (hereinafter referred to as “The 
Contract”)  M/s…………………………………………, a company incorporated under the 
Companies Act, 1956, having its registered office 
at…………………………………………………………………………………………………….. 
(Address) (hereinafter referred to as “The Contractor” which expression shall unless 
repugnant to or inconsistent with the context mean and include its successors and 
assigns) has been awarded by M/s Tamil Nadu Road Development Company Ltd., a 
company incorporated under the Companies Act, 1956, having its registered office at 
No.171, II Floor, Tamil Nadu Maritime Board Building, South Kesavaperumal Puram, 
Pasumpon Muthuramalingam Road, (Near Greenways Road MRTS Station), Raja 
Annamalai Puram, Chennai 600 028 (hereinafter referred to as “The Employer” which 
expression shall unless repugnant to or inconsistent with the context mean include its 
successors and assigns), the contract for “Construction of compound wall at NITTTR 
campus between Km:1/960 to Km:2/270 on RHS of Rajiv Gandhi Salai for the main 
work of Development of integrated traffic infrastructure at TIDEL Park including “U” 
shaped flyovers at Tidel Park junction and Indira Nagar junction in Rajiv Gandhi 
salai”
AND WHEREAS it has been stipulated by you in the said contract that the Contractor 
shall furnish you a Performance Guarantee, within 7 days of receipt of the Letter of Award 
/ Work order by a specified Scheduled / Nationalised Bank, for the sum specified therein 
as security for compliance with the contractor’s obligations in accordance with the 
Contract and against any breach or non-performance of the terms and conditions 
contained in the contract. 
AND WHEREAS we ……………….BANK, having its Head Office at …………………and 
amongst others, a branch office situated at……………, have agreed to furnish a 
Performance Guarantee for a sum  Rs. ------------------------/- (Rupees ---------------------------
only) (hereinafter referred as the Guaranteed amount) as security for compliance of the 
contractor’s obligations under the contract. 

NOW THEREFORE we hereby affirm that we as the Guarantor are responsible to you on 
behalf of the Contractor, for the guaranteed amount and we irrevocably undertake to pay 
you upon your first written demand and without demur or argument, any sum or sums 
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within the limits of the guaranteed amount as aforesaid without your needing to prove or to 
show grounds or reasons for your demand for the sum specified herein.  The guaranteed 
amount shall be payable merely on demand by the Employer.  Any letter stating that the 
amount claimed in the demand notice/letter is due and payable, signed by a duly 
authorized official of the Employer to this effect, shall be final, binding or conclusive upon 
us. 

We, hereby agree to pay on demand the guaranteed amount without demur by crediting to 
the Bank Account of the Employer, the details of which are to be informed to us by you 
during the validity of the guarantee. 

Our liability under this Guarantee shall not be affected by any change in the constitution of 
the Contractor or of the Guarantor. 

We hereby undertake that this Guarantee is absolute, irrevocable and unconditional and 
shall be enforceable against us notwithstanding any security or securities comprised in 
any instrument executed or to be executed by the contractor in favour of the Employer. 

We hereby also agree that this guarantee shall not be wholly or partially satisfied or 
exhausted by any payments made to or settled with the Employer by the Contractor and 
shall be valid and binding on us and operative until the expiry of this Guarantee. 

We, further agree that no change or addition to or other modification of the terms of the 
contract or of the works to be performed there under or of any of the contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 

The jurisdiction in relation to this Guarantee shall be Courts at Chennai and Laws of India 
shall be applicable. This guarantee shall be valid up to --------------20__ (hereinafter 
referred to us as the “Expiry Date”) which is a period of 22 Months from the date of 
Bank Guarantee or 03 Months beyond the Defect Liability Period whichever is later.
 

Notwithstanding anything contained herein. 

i) Our liability under this Guarantee shall not exceed the guaranteed amount
Rs____________ (Rupees ____________________________only)

This Bank Guarantee shall be valid up to --------------20___ (Expiry date) and

ii) We shall be liable to pay the guaranteed amount under this guarantee only and
if we receive a written claim or demand duly signed by a duly Authorised
official of the Employer before the ------------20___ (Expiry date) as mentioned
above.

IN WITNESS WHEREOF we have executed this guarantee on this …………………20__. 

Signature of Authorised Representative of the Bank ……………………………….. 

Name and Designation ………………………………… 

Seal of the Bank ………………………………… 

Signature of Witness ………………………………… 

Name of Witness ………………………………… 
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Section III:   CONDITIONS OF CONTRACT 

A. GENERAL 
1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract but kept their defined meanings. Capital initials are used to identify defined terms.

Activity Schedules means the priced and completed Activity Schedules forming part of the
Bid.

Bill of Quantities (BOQ) means the completed Bill of Quantities attached in Appendix and
forming part of this Contract.

Compensation Events are those defined in Clause 41 hereunder.

Confirmation Letter is the letter of the Contractor dated accepting the letter of Award/ Work
Order issued by the Employer.

The Contract Completion Date is the date of completion of Contractor’s Obligations under
this Contract as certified by the Engineer in accordance with Clause 50.2.

The Contract is the contract between the Employer and the Contractor to execute, complete
and maintain the Works. It consists of the documents listed in Clause 2.3 below.

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or firm or corporate body that’s Bid to carry out the Works has
been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the Contractor to the
Employer.

The Contract Price is the price stated in the Letter of Award/ Work Order and thereafter as
adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

A Defect is any part of the works not completed in accordance with the Contract.

The Defects Liability Period is 12 Months period named in the Contract Data and calculated
from the date of issue of completion certificate for the works completion date.

 The Employer is the party who will employ the Contractor to carry out the Works and in this
case the employer is TNRDC, R A Puram, Chennai – 600028.

The Engineer is the person named in the Contract Data (or any other competent Person
appointed and notified to the Contractor by the Employer to act in replacement of the
Engineer) who is responsible for supervising the execution of the works and administering the
Contract and in this case it is Tamil Nadu Road Development Company Ltd.,( TNRDC),
R A Puram, Chennai – 600028.

“Engineer Representative” means a person appointed from time to time by the Engineer
under Sub-clause 5.1.

Equipment is the Contractor’s plant / machineries and vehicles brought temporarily to the
site to.

Work means “Construction of compound wall at NITTTR campus between Km:1/960 to
Km:2/270 on RHS of Rajiv Gandhi Salai for the main work of Development of integrated
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traffic infrastructure at TIDEL Park including “U” shaped flyovers at Tidel Park junction 
and Indira Nagar junction in Rajiv Gandhi salai”. 
The Contract price is the Works Contract price in the Employer’s Letter of Award/Work 
Order. 

The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works as the case may be. The Intended Completion Date is specified in the 
Contract Data. The Intended Completion Date may be revised only by the Engineer by 
issuing an extension of time, in writing. 

Letter of Award is the letter issued by the Employer to the Contractor containing the Contract 
Price and other details as enclosed in Appendix of this Contract. 

Materials are all supplies, including consumables, used by the contractor for incorporation in 
the Works. 

 Plant is any Integral part of the Works which is to have a mechanical, Electrical, electronic or 
chemical or biological function. 

Project Facility means the stretch of the Road as mentioned in Contract Data, all 
appurtenances thereto, including road furniture, Sign boards and other road components and 
all access roads upto 50 m from the edge of the road  

The Site is the area defined as such in the Contract Data. 

 Specification means the Specification of the Works included in the Contract and any 
Modification or addition made approved by the Engineer in writing. 

Temporary Works are works designed, installed, and removed by the Contractor which are 
needed for the Works. 

A Variation is an instruction given by the Engineer/ Employer in writing which varies the 
Works. 

The Works are what the Contract requires the Contractor to carry out as part of this Contract 
and shall refer to Improvement Works or Maintenance Works or  any combination thereof.  

The Works Completion Date is the actual date of completion of the Works as certified by the 
Engineer in accordance with Clause 50.1 

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Heading have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Engineer 
will provided instructions clarifying queries about the Conditions of Contract. 

2.2 If sectional completion is specified in the Contract data, reference in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the works (other than references to the Completion Date and Intended Completion 
date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

a. Contract Agreement
b. Conditions of Contract (including Special Conditions of Contract)
c. Instructions to Bidders
d. Contract Data
e. Letter of Financial Bid;
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f. Negotiation letter, Priced Bill of Quantities
g. Letter of Award/Work order, Confirmation Letter
h. Performance Security
i. Technical Specifications and
j. Any other document listed in the Contract Data / Bid Document as forming part of the contract

(addendum and clarifications if any)

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the Contract
Data.

4. Engineer’s Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractors in his role representing the Employer.

5. Delegation

5.1 The Engineer may delegate any of his duties and responsibilities to other person/organization
after notifying the Contractor.

6. Communications

6.1 Communication between parties which are referred to in the conditions is effective only when
in writing. A notice shall be effective when it is delivered (in terms of Indian Contract Act).

7. Sub- contracting

7.1 The contractor shall not, with out the prior consent of the Employer assign the contract or any
part thereof or any benefit or interest therein or there under.

The contractor shall not sub contract the works. Except where otherwise provided by the
contract, the contractor shall not sub contract any part of the works, with out the prior consent
of the Employer. Any such consent shall not relieve the contractor from any liability or
obligation under the contract and he shall be responsible for the acts, defaults and neglects
of any Subcontractor, his agents, servants or workmen as fully as if they were the acts,
defaults or neglects of the contractor, his agents, servants or workmen

Provided that the contractor shall not be required to obtain such consent from the employer
for:
a. The provision of  labour  and
b. The purchase of materials which are in accordance with the Specifications and quality

standards specified in the Contract.

8. Other Contractors
8.1 The Contractor shall cooperate and share with the other contractors, public authorities,

utilities, and the Employer and his representative between the dates given in the Schedule of
the other contractors. The Contractor shall also provide facilities and services to them as may
be necessary for smooth coordination. The Employer may modify the schedule of other
contractors and shall notify the Contractor of any such modification.

8.2 Pursuant to the above, the Contractor hereby agrees and acknowledges that the Employer is
 well within their right to appoint other contractor for work means “Construction of
compound wall at NITTTR campus between Km:1/960 to Km:2/270 on RHS of Rajiv
Gandhi Salai for the main work of Development of integrated traffic infrastructure at
TIDEL Park including “U” shaped flyovers at Tidel Park junction and Indira Nagar
junction in Rajiv Gandhi salai” a part of this work / contract and any other works that the
Employer may decide. The Contractor acknowledges that the Employer has no  liability what
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so ever towards the Contractor in this regard and that the Contractor will Unconditionally and 
without any financial charge, extend all necessary assistance and cooperation to the 
Employer and other Contractor(s), so as to ensure that the Works are completed in terms of 
the Milestones stipulated in the Contract Data.

8.3 Any default in the above regard shall be treated as a fundamental breach of the contract   
in terms of Clause 54.2 

9. Personnel

9.1 The Contractor shall employ required personnel to carry out the functions stated in the
approved program and atleast 25% of the personnel employed shall be certified skilled/semi
killed personnel.

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s
staff or his work force stating reasons, the Contractor shall ensure that the person leaves the
site within seven days and has no further connection with the work in the Contract.

9.3 Labour Statutory requirement

The Contractor shall confirm to and comply with the regulations and by-laws of the State or
Central Government and other statutory Body the provisions contained in the various Acts
specified in Appendix 2 of this section

10. Employer’s and Contractor’s Risks

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the 
Contractor carries the risks which this Contract states are Contractor’s risks. 

11. Employer’s Risks

11.1 The Employer is responsible for the expected risks which are in so far as they directly affect 
the execution of the Works in the Employer’s country, the risks of war, hostilities, invasion, 
and act of foreign enemies, rebellion, and revolution. Insurrection or military or usurped 
power, civil war, (unless restricted to the Contractor’s employees), and contamination from 
any nuclear fuel or nuclear waste or radioactive toxic explosive. 

12. Contractor’s Risks

12.1 All risks of loss or damage to physical property or personal injury and death which arise 
during and in consequence of the performance of the Contract other than the expected 
Employer’s risks are the responsibility of the Contractor.  

13. Insurance

13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the start Date to the end date, in the Amounts and deductibles stated in 
the Contract Data for the following events: 

a. loss of or damage to Works, Plant and Materials:

b. loss of or damage to Equipment;

c. loss of or damage of property (except the Works, Plant, Materials and Equipment) in
connection with the Contract;

[ 

d. personal injury or death of employer/employee personal and third party persons;

However, it is for the contractor to decide whether the minimum amount specified in the 
Contract data is sufficient, and if he considers it necessary, to insure for a greater amount. 
The policy should cover an unlimited number of claims in a year.  
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13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for 
the Engineer’s approval before the start Date. All such insurance shall provide for 
compensation to be payable in the type and proportions of currencies required to rectify the 
loss or damage incurred. The contractor shall be responsible for effecting change to the 
policies and certificates as may be directed by the Engineer, within time period indicated by 
the Engineer. 

13.3 If the Contractor does not provide the policies and certificates as required, the Employer may 
effect the insurance which the Contractor should have provided and recover the premiums the 
Employer has paid, from payments otherwise due to the Contractor or, if no payment is due, 
the payment of the premiums shall be a debt due and if warranted, recovered by invoking 
Performance Security. 

13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

13.6 The Contractor shall be entitled to place all insurance relating to the Contract with insurers 
from India, which have been determined to be acceptable to the Employer. 

13.7     The contractor should take risk insurance at their cost against lose due to unprecedented flood 
and other Acts of God (G.O. Ms. No.620/ Transport Department, Dt. 22.07.78). 

14. Queries about the Contract Data

14.1 The Engineer will clarify queries on the Contract Data. 

15. Contractor to undertake the Works

15.1 The Contractor shall undertake the Works in accordance with the Specifications, Conditions 
of Contract, etc and as per the instructions of the Engineer. 

16   The Construction/Improvement Works to be Completed by the Intended 
Completion Date 

16.1 The contractor shall commence execution of the construction works on the start date and 
shall carry out the construction works in accordance with the program submitted by the 
contractor, with the approval of the Engineer and complete them in all respects by the 
intended completion date. 

16.2 All the time during the construction period, Contractor shall notify the Engineer details of 
drawings and instructions required and of why and by when it is required. This notice shall be 
given by the contractor at least one month advance correlating the work schedule program. 

17. Deleted

18. Safety

18.1 The contractor shall be responsible for the safety of all activities on the Site. The proposed 
work site falls in High speed road Corridor. In addition to the safety of workmen in the project, 
the Contractor is responsible for the safety of the road users.  The Contractor shall at his own 
cost formulate and implement an efficient traffic movement/regulation plan so as to achieve 
safe and efficient movement of vehicular traffic and pedestrians. 

18.2 The contractor shall make necessary safety arrangements and equipments specified in 
Appendix 1 of this section. 

18.3 Any damage caused to the existing structure, the road surface and other appurtenances shall 
be remedied/restored/replaced to the original condition at the cost of the Contractor and to the 
satisfaction of the Employer. 



Conditions of Contract TNRDC 

In case of default by the contractor, the Employer has the option to carry out the required 
remedial/restoration/replacement works and deduct the expenditure incurred from the 
payments due to the Contractor. 

18.4 The Contractor shall take all reasonable steps to protect the environment on and off the Site 
and to avoid damage or nuisance to persons or to property of the public or others resulting 
from pollution, noise or other causes arising as a consequence of his methods of operation. 

18.5 During continuance of the contract, the Contractor shall abide at all times by all existing 
enactments on environments on environmental protection and rules, labour laws made there 
under, regulations, notifications and bye-laws of the State or Central Government, or local 
bodies/authorities and any other law, bye-law, regulations that may be passes or notification 
that may be issued in this respect in future by the State or Central Government or the local 
authority. 

Salient features of some of the major laws that are applicable are given below: 

18.6 The Water (Prevention and Control of Pollution) Act, 1974, provides for the prevention and 
control of water pollution and the maintaining and restoring of wholesomeness of water. 

18.7 'Pollution' means such contamination of water or such alteration of the physical, chemical or 
biological properties of water or such discharge of any sewage or trade effluent or of any 
other liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or is 
likely to, create a nuisance or render such water harmful or injurious to public health or safety, 
or to domestic, commercial, industrial, agricultural or other legitimate uses, or to the life and 
health of animals or plants or of aquatic organisms. 

18.8 The Air (Prevention and Control of Pollution) Act, 1981, provides for prevention, control and 
abatement of air pollution. 'Air Pollution' means the presence in the atmosphere of any 'air 
pollutant', which means any solid, liquid or gaseous substance (including noise) present in the 
atmosphere in such concentration as may be or tend to be injurious to human beings or other 
living creatures or plants or property or environment. 

18.9 The Environment (Protection) Act, 1986, provides for the protection and improvement of 
environment and for matters connected therewith, and the prevention of hazards to human 
beings, other living creatures, plants and property.  'Environment' includes water, air and land 
and the inter-relationship which exists among and between water, air and land, and human 
beings, other living creatures, plants, micro-organism and property. 
The Public Liability Insurance Act, 1991, provides for public liability insurance for the purpose 
of providing immediate relief to the persons affected by accident occurring while handling 
hazardous substances and for matters connected herewith or incidental thereto. Hazardous 
substance means any substance or preparation which is defined as hazardous substance 
under the Environment (Protection) Act 1986, and exceeding such quantity as may be 
specified by notification by the Central Government. 

19. Deleted

20. Possession of the Site

20.1 The Employer shall give possession of the site to the Contractor in accordance with the 
Contract Data. If possession of a part is not given by the agreed date stated in the Contract 
Data, then the Intended Completion Date shall be postponed by the Employer as may be 
required for that particular part/ stretch. However, this will not be applicable if sufficient work 
site is made available to the Contractor as and when required for him to proceed ahead with 
the progress of work and if available work fronts remain unattended. 

20.2 The Contractor will co-ordinate with service provider/ concerned authorities for shifting of 
utilities and removal of encroachments etc. and making the site unencumbered from the 
project area required for completion of work. This includes getting estimates, initial and 
frequent follow-up with concern authorities. However, the cost of shifting shall be borne by 
the employer. The contractor will not be entitled for any additional compensation for delay in 



Conditions of Contract TNRDC 

shifting of utilities and removal of encroachments by the service provider/ local 
bodies/concern authorities.   

21. Access to the Site

21.1 The Contractor shall allow the Engineer and any person authorized by the Engineer access to 
the Site, to any place where work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant are being manufactured / 
fabricated / tested/ stored for the works. 

22. Instructions

22.1 The Contractor shall carry out all instructions of the Engineer which comply with the 
applicable laws where the Site is located. 

23. Disputes

23.1 If either party believes that a decision taken by the Employer was either outside the authority 
given to the Employer by the contract or that the decision was wrongly taken, the objecting 
party may file written notice of dispute to the other party with a copy to the Engineer stating 
that it is giving the notice pursuant to this Clause while stating clearly the basis for the 
dispute. 

23.2 The party receiving the dispute notice will consider it and reply in writing within 30 days of the 
receipt of the notice. If no reply is received or the reply is not acceptable to the other party, 
the affected party may refer only to the High Court of Madras (Chennai) for adjudication. 

23.3 Further, in case of any dispute or difference between the parties to the contract either during 
the progress of the works or after the completion of the works or after the determination / 
abandonment of the contract or any other matter/s arising thereof shall be referred to or filed 
with the High Court of Madras (Chennai) within a period of 18 Months. No other courts, 
persons, or bodies will have any jurisdiction over the dispute/s beyond such date.   

24. Deleted
B. Time Control 

25. Deleted

26. Deleted

27. Delays Ordered by the Engineer

27.1 The Engineer in consultation with the Employer may instruct the Contractor to delay the start 
or progress of any activity within the Works. 

28. Deleted

29. Deleted

B.Quality Control 
30      Identifying Defects 

30.1 The contractor shall permit the Employer to check the contractor’s work and notify the 
Engineer and Contractor of any defects that are found. Such a check shall not affect the 
Contractor’s or the Engineer’s responsibility as defined in the Work Order / Agreement. 

31  Deleted
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32 Correction of Defects 

32.1 The Engineer shall give notice to the Contractor of any Defects before the end of the contract 
Period. The Defects Liability Period shall be extended for as long as Defects remain to be 
corrected. 

32.2      Every time notice of a Defect is given, the Contractor shall correct the notified Defects within 
 the length of time specified by the Engineer’s notice. 

33 Uncorrected Defects 
33.1 If the Contractor has not corrected a Defect within the time specified in the Engineer’s notice, 

the Engineer will assess the cost of having the Defect corrected and rectify the defects if 
needed by employing other persons and the Contractor will have to pay this amount or will be 
recovered from the bills of the contractor as ‘Risk & Cost’. 

D. Cost Control 
34 Bill of Quantities (BOQ) 
34.1 The Bill of Quantities for works contains items for the Works being implemented by the 

Contractor as in Section – V. 

a. The Bill of Quantities (BoQ) is used to calculate the payment for works.  The Contractor will
be paid for the quantity of the work done at the rate in the Bill of Quantities for each item of
work.

b. Bill of Quantities for the work should also be submitted along with the bid in the single cover.

35      Changes in the Quantities 
35.1  Any additional quantity required for completing the work will have to be carried out by the 

Contractor at the same quoted rate. There will be no percentage ceiling either addition or 
reduction in the quantities for completion of the project.  

35.2 Provided further that no change in the rate or price for any item contained in the Contract 
shall be considered unless such item accounts for an amount more than 2 % of the Contract 
Price, and the actual quantity of work executed under the item exceeds or falls short of the 
quantity set out in the Bill of Quantities by more than 25% 

 

36. Variations during Implementation of the Works

36.1  Approval and methodology for all variations either Rate or Quantity should be followed as     
per the directions of the Engineer / Engineer’s representative. 

37 & 38 Deleted

39. Payment
39.1 The Contractor shall submit a statement in 3 (three) copies to the Engineer by the 7th 

(seventh) day of the month, signed by the authorized representative of the Contractor, for the 
work executed up to the end of the previous month in a tabulated form approved by the 
Engineer, showing the amounts to which the Contractor considers himself to be entitled. The 
statement shall include the following items, as applicable, which shall be taken into account in 
the sequence listed: 

(a) the estimated value of work executed (Works executed & payable) in accordance with 
conditions of contract, at base unit rates and prices; 
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(b) The actual value certified for payment for the Works executed at base unit rates and 
prices; 

(c) the estimated value at base unit rates and prices of the Works obtained by deducting (b) 
from (a); 

(d) The value of any variations executed up to the end of the month in question, less the 
amount certified in the previous Interim Payment Certificate. 

(e) Amount to be deducted for all taxes in accordance with contract conditions.  

(f) Net amount of application, which will be expressed in Indian Rupees. 

Notwithstanding the terms of this Sub-Clause or any other Clause of the Contract, no amount 
will be certified by the Engineer for payment until the Performance Security has been provided 
by the Contractor and approved by the Employer. 

 39.2 Deleted 

39.3 Retention Money 

In each Interim Payment Certificate (IPC) @ 5% of value of work executed during each bill 
will be withheld and the withheld amount will be refunded to the contractor along with the 
Final bill / Taking over certificate.  The maximum amount of Retention money to be with held 
is restricted up to 5% of the contract value. 

40 Deleted 

41 Compensation Events 

41.1 The following are compensation events unless they are caused by the Contractor; 
(a) The Engineer orders a delay in execution of works for a period of more than 60 days; 

(b) The effect on the Contractor of any of the Employer’s Risks; and 

(c) Other Compensation Events listed in the contract data, if any. 

41.2 If a Compensation Event would prevent the Works from being carried out in terms of the 
Contract, then the Employer shall extend the Intended Completion Date as may be 
warranted. The Engineer shall decide by how much the Intended Completion Date shall be 
extended. 

41.3 As soon as information demonstrating the effect of each Compensation Event has been 
provided by the Contractor, it is to be assessed by the Engineer and the Intended Completion 
period shall be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the 
Engineer shall adjust the Intended Completion Period on Engineer’s own forecast. The 
Engineer will assume that the Contractor will react competently and promptly to the event. 

41.4 The Contract shall be entitled to compensation to the extent that the Employer's interests are 
adversely affected by the Contractor not having given early warning or not having cooperated 
with the Engineer/Employer. 

42. Tax
 

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the GST, contract tax, 
royalty, Toll tax, cess and other taxes/duties/levies as may be levied by Central / State
Governments and local bodies that the Contractor will have to pay for the performance of this
Contract. The Employer will perform such duties in regard to the deduction of such taxes at
source as per applicable law.

42.2 The contractor shall have valid Registration for GST and PAN as prescribed in Appendix 3 



Conditions of Contract TNRDC 

43. Currency
43.1 All payments shall be made in Indian Rupees only. 

44. Price Adjustment for Works
   No Price adjustment shall apply to this work/contract 

45. Penalty and Liquidated Damages
  45.1 For Construction/ Improvement Works 

(a) In case of non-completion of the construction / Improvement works within the 
Intended Completion Date as indicated in the Contract Data the Contractor shall pay 
liquidated damages to the Employer at the rate stated in the Contract Data for each 
day that the actual Completion Date is later than the Intended Completion Date. The 
liquidated damages amount shall be deducted from payments due to the Contractor 
and shall not be refundable. The total amount of liquidated damages shall not 
exceed the amount defined in the Contract Data. 

(b) Time is the essence of the Contract and payment or deduction of penalty or 
liquidated damages shall not relieve the Contractor from his obligation to complete 
the works as per Program and/or Milestones or from any of the other Contractor’s 
obligations and liabilities under the Contract or the Employer’s right to invoke the 
Performance Security. 
 

45.2 For Maintenance Works 
In case the Contractor has not rectified or addressed deficiencies as directed by the Engineer 
at the time of Site inspections, the Employer retains the right to get works done through a 
third party and debit the cost and expenses incurred to the Contractor. Alternatively, the 
Engineer may recommend invoking of Performance Security in part or full, as the case may 
be. In case, the Contractor still fails to rectify or address deficiencies even after invoking 
Performance Security, as described earlier, then the Employer shall treat the event as 
fundamental breach of Contract in terms of Clause 54 of Conditions of Contract. 

46. Deleted

47. Advance Payment

47.1 No Mobilisation advance/Machinery and equipment advance payment will be made to the 
Contractor for the works. 

47.2 No material advance will be made or paid to the Contractor. 

48. Securities
48.1 The Performance Security shall be provided to the Employer no later than the date specified 

in the work order and shall be issued in an amount and form indicated in Contract Data from: 

a. State Bank of India or subsidiaries;
b. Any Indian Nationalised Bank; or
c. Any Scheduled bank

as acceptable to the Employer, and denominated in Indian Rupees only. The Performance 
Security shall be 2% of the Contract price valid for a period of 22 Months from the date of 
Bank Guarantee or 03 Months beyond the defect liability period whichever is later. In case 
the Intended Completion Date is extended, then the Contractor shall submit a fresh 
Performance Security or extension of the date of the Bank Guarantee/s if any, furnished as 
security, the same value valid up to a date of 03 months beyond the Defect Liability Period. 
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49. Cost of Repairs
49.1 Loss or damage to or defective works or Materials during the Contract Period shall be 

rectified by the Contractor at the Contractor’s cost to the satisfaction of the
Engineer/Employer. In case of default by the Contractor, the Employer shall carry out suitable
remedial measures and deduct the amount incurred thereto from payments due to the
Contractor.

E. Finishing the Contract 

50. Completion

50.1  The Contractor shall request the Engineer to issue a Certificate of Completion of Works and 
the Engineer will do so upon deciding that the Works are completed in all respects. 

50.2 Upon satisfactory compliance and observance of the performance standards by the 
Contractor during the Defect Liability Period, the Engineer shall suitably inform the Employer 
who may then issue the Certificate of Contract Completion to the Contractor, subject to 
Contractor satisfying all Provisions under this Contract. 

51. Taking Over

51.1  The Employer will take over the Site and the Works with in 1 month of the Engineer issuing a 
certificate of Contract Completion in terms of Clause 50.2. 

52. Final Account

52.1  The Contractor shall supply to the Engineer, a Detailed account of the total amount that the 
contractor considers payable under the Contract on or before 30 days beyond the Engineer 
shall assess the quality and completion status of Works in terms of this Contract and upon 
satisfaction, shall certify and final payment that is due to the contractor within 30 days of 
receiving the Contractor’s account. If the Engineer is not satisfied, then the Engineer shall 
issue within 7 days thereto a schedule that states the scope of the corrections or additions 
that are necessary. If the Contractor fails to comply with the Engineer’s instructions, the 
Engineer shall levy Liquidated Damages and shall recommend the Employer suitably. The 
Employer retains the right to employ a third party and carry out the remaining works and 
deduct the payment from pending bills of the Contractor. 

53. Deleted
54. Termination
54.1 The Employer or the Contractor may terminate the contract if the other party causes a 

fundamental breach of the Contract.

54.2      Fundamental breach of Contract includes, but shall not be limited to the following: 

(a)  Contractor stops work for 28 days when no stoppage of work is shown on the program 
and the stoppage has not been authorized by the Employer. 

(b) Employer or the Contractor is made bankrupt or goes into liquidation, other than for a 
reconstruction or amalgamation. 

(c) Payment certified by the Engineer is not paid by the Employer to the Contractor within 
60 days of the Engineer’s Certificate. 

(d) The Engineer gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Engineer. 
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(e) The Contractor does not maintain a security (performance security, Security against 
Advance Payment etc) which is required; 

(f) In case of the Contractor has awarded more than 20% of value of works on sub-contract 

(g) The Contractor has defaulted in fulfilling his obligations under this Contract; 

(h) The Contractor has contravened clause 7,8 and 9 of the conditions of contract 

(i) The Contractor fails to carry out the instructions of Engineer within a reasonable time 
determined by the Engineer in accordance with Clause 15.1 and 22.1 of the conditions of 
Contract. 

(j) The contractor has delayed the completion of works by the number of days for which the 
maximum amount of liquidated damages can be paid as defined in the Contract Data; 
and  

(k) If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 
practices in competing for or in executing the Contract. 

For the purpose of this paragraph “corrupt practice” means the offering, giving, receiving or 
soliciting of anything of value to influence the action of a public official or the Employer or 
Engineer in the procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement process or the execution of a 
contract, and includes collusive practice among Contractors (prior to or after bid submission) 
designed to establish bid prices at artificial non competitive levels and to deprive the 
Employer if the benefits of the free and open competition.” 

54.3 When either party to the Contract gives notice of a breach of Contract to the Engineer for a 
cause than those listed under Clause 54.2 above, the Engineer shall decide whether the 
breach is fundamental or not. 

54.4      Notwithstanding the above, the Employer may terminate the Contract for his convenience. 

54.5  If the Contract so terminated, the Contractor shall stop work immediately make the site 
safe and secure and leave the site as soon as reasonably possible. 

54.6    In case the Contractor fails to carryout the works, as per the schedule and as per the 
conditions stipulated in the Bid Document, then the Employer, at its sole discretion is entitled 
to terminate this contract at the ‘Risk and Cost’ of the Contractor and to employ such other 
Contractor/s to carryout the balance works. The additional cost incurred by the employer in 
completing the works, which remain unfinished at the time of termination of the contract will 
be recovered from the Contractor. Any unrecovered ‘Risk and Cost’ amount will be a debt 
payable to the Employer and the Employer will take suitable actions for such unrecovered 
‘Risk and Cost’ amount at the cost of the Contractor. Any bill/s for the works executed 
remains unsettled and/or the value of materials, machineries etc., taken over or possessed 
by the Employer at the time of termination or on termination will be adjusted towards the ‘Risk 
and Cost’ recoverable from the contractor. 

55. Payment upon Termination
If the Contract is terminated because of fundamental breach of Contract by the Contractor,
the Engineer shall issue a certificate for the value of the work done less advance payment
received up to the date of the issue of the work certificate, less other recoveries due in the
terms of the Contract, less taxes due to be deducted at source as per applicable law and the
estimated/actual ‘Risk and Cost’ to be recovered from the contractor due to termination. If
the total amount due to the Employer exceeds any payment due to the Contractor the
difference shall be a debt payable to the Employer.

If the Contract is terminated at the Employer’s convenience or because of a fundamental
breach of Contract by the Employer, the Engineer shall issue a certificate for the value of the
Works done, the reasonable cost removal of Equipment, repatriation of the Contractor’s
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personnel employed solely on the Works, and the Contractor’s cost of protecting and 
securing the Works and less advance payments received up to the date of the certificate, 
less other recoveries due in terms of the contract and less taxes due to be deducted at 
source as per applicable law. 

56. Property
56.1 All materials on the site, plant, Equipment, Temporary Works and Works are deemed to be 

property of the Employer, if the Contract is terminated because of a Contractor’s default.

57. Release from Performance

57.1 If the Contractor is frustrated by the outbreak of war or by any other event entirely outside the 
control of the Employer or the Contractor, the Engineer shall certify that the Contractor has 
been frustrated. The Contractor shall make the site safe and stop works as quickly as 
possible after receiving this certificate and shall be paid for all works carried out before 
receiving it and any work carried out afterwards to which commitment was made. 

58, 59, 60 Deleted 
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APPENDIX 1 

Safety Measures 

       I Contractor’s Liability 

The contractor shall be absolutely and solely responsible for any and all kinds of injuries 
or damages to person and property of any description whatever may be caused by or 
result from the execution of the works, whether these may have been carried out skillfully 
and carefully and strictly in conformity with the provisions of the specifications or not. 

      II Responsibility for Accidents, Damages etc. 

The care of the whole of the permanent works shall remain with the contractor who shall 
be responsible for all accidents or damages from whatever cause arising and chargeable 
for anything that may be stolen, removed destroyed or damaged to whomsoever 
belonging and also for making good all defects and damages to the said works or to any 
property adjoining or any cause whatever whether such damage or defects were 
occasioned by the negligence of the contractor or not or may be or might have been 
discovered during the progress of the works or in consequences thereof, or shall appear 
to be known after the completion whereof or whether payment may wholly or partially 
have been made or the works approved as supposed to have been properly done and no 
certificate of approval of any works by any officers or TNRDC shall affect or prejudice the 
right of TNRDC against the contractor or be considered or held as at all conclusive as to 
the  sufficiency of any works or materials. 

III Contractor to be responsible for all Trespasses and Damages 

In the event of accidents to any person including employees of TNRDC on duty, 
damages to property, trespass on land, injury to cattle, horses, or other animals or 
damage injury of any description to any person or thing arising out of the execution of the 
works, the contractor shall be held responsible for and make good the same and shall 
indemnify TNRDC from all claims or expenses on account thereof and if TNRDC has to 
pay any money in respect thereof the sum so paid and the costs incurred by TNRDC 
shall be charged to the contractor as so much money paid to him on account of his 
contract and the contractor shall not be at liberty to dispute or question the right of 
TNRDC to make such payment for him or on his account notwithstanding the same may 
have been made without his consent of authority and decision or determination in law or 
otherwise to the contrary notwithstanding. TNRDC shall not be liable to, or for in respect 
of any damages or compensation or claim there for, under any Act for the time being in 
force or common law because or by reason or in consequences of any accident or 
injuries to workmen or others in the employment of the contractor or any subcontractor or 
of any person acting under him or on his behalf or the staff / persons employed by 
TNRDC for supervision of the work under his contract and the contractor shall save 
TNRDC harmless and indemnify in respect thereof and of any all costs and expenses 
incidental there to or consequent thereon. 

IV Safety Measures 

1. All the works to be carried out in and around the work site, it must be under the
contractors supervision with their supervisor, at their own risk and cost.
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2. The contractor should possess rubber gloves, gum safety boots,  helmet, face
mask, torch light, emergency light etc. as safety equipments in good condition

3. Each and every employee of the contractor should have insurance cover under
Workmen Compensation Act.

4. The Contractor has to carry out any activity of the construction work only after
informing and getting concurrence of TNRDC / Engineer In Charge.

V Safety Equipments & Loose Tools: 

The Contractor will be responsible to make available the safety equipment and loose 
tools as listed below. If the Contractor fails to keep the safety equipment and loose 
tools and consumable items as listed the above will be procured by TNRDC and the 
cost will be deducted immediately from the bill payable to the contractor with a 
penalty of Rs. 5,000/- 

VI Safety Measures to be adhered 

1. Only experienced, skilled people have to be employed by the contractor.

2. All personnel should be covered by insurance under Workmen Compensation Act.

3. All labour act provisions has to be met with.

4. Rubber gloves, gum safety boots, helmet, face mask, torch light, emergency light etc
are need to be provided by the contractor.

5. Exhibit labels of “Safety First”
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VII List of Safety equipments to be provided by contractor 

SI No Name of Equipment 

1 Face Mask 

2 Shock proof hand gloves    

3 Disposable hand gloves 

4 Gum boot / Safety shoes 

5 First Aid Box 

6 Emergency light 

7 Helmet / hard hat 

8 Safety cones 

9 Traffic barriers 

10 Warning lights 

11 Red flags 

12 Caution boards 

 

Note: The above is only an illustrative minimum list. The contractor must note that it is their 
responsibility to ensure the lives and safety of the workers employed by them. Towards this 
end, all the equipments of appropriate specifications should be procured and made available 
to the workers in usable conditions throughout the period of contract.  Responsibility for any 
health problem or death will solely rest with contractor. 
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APPENDIX 2 

Labour Statutory Requirements 

I General 

The Contractor shall confirm to and comply with the regulations and by-laws of the State or Central 
Government or TNRDC and of all other local authorities such as Corporation of Chennai, The Tamil 
Nadu Electricity System, The Chief Electrical Inspector to Government of Tamil Nadu, The 
Government Customs and Police Departments Fire Service, the provisions contained in the various 
Labour Acts enacted by the State Legislature and Central Parliament in force and rules made there 
under including those under Minimum Wages Act, Factories Act, The Indian Electricity Act and rules 
framed under it, Workmen Compensation Act, The Employees State Insurance Act 1948, Provident 
Fund Regulations Act, The EPF and Miscellaneous Provisions Act 1952, Employees Provident Fund 
1961 and scheme made under the said Act, Health and Sanitary Arrangements for workers etc. and 
the Contract Labour (Regulation and Abolition) Central Act 1970 and the Contracts (Regulation and 
Abolition) Central Rules 1971 etc. for Welfare and protection of works, workers or for the safety of the 
public and other Insurance provisions. 

II Further, the Contractor has to give a declaration for the following provisions:- 

i. That in the capacity of Contractor, the Contactor has to comply with the provisions of Contract
Labour (Regulation & Abolition) Act, 1970 by obtaining a valid license under the Act and the
Rules thereto and similarly under Factories Act wherever applicable.

ii. The Contractor has to pay the wages in accordance with the Minimum Wages Act to all his /
their employees.

iii. That the Contractor has to abide to recover the Employees Provident Fund and the
Employees’ Insurance contributions (both Employees and employers contribution) from the
payment of bills every month.

iv. The Contractor’s Code Nos. for E.S.I / Workmen Compensation Policy and E.P.F codes are---
------------------------------- & ---------------------------- and both the Employees, Employers
contributions will be remitted by the contractor in his / their code numbers and copy of the
remittance challans will be produced. In case, if the contractor is failing to remit, he / they will
inform wage rates of employees to the Principal employer so that they can remit Employees’
State Insurance Contribution & Employees Provident Fund contribution (both for employer
and employee) and authorize them to make deductions from the payment of bills.

v. That the contractor has to contribute towards Tamil Nadu Manual Worker (Regulations of
Employment and Conditions of work) Act, 1982 fund at the percentage prescribed by the
Government from time to time.

vi. That the contractor has to further declare and undertake that in case of any liability pertaining
to his / their employees is to be discharged by the Principal Employer for his / their lapse, the
contractor undertake to reimburse the same or the Principal Employer is authorized to deduct
the same from the contractor’s dues as payable.

vii. That the contractor will maintain the Registers and records about the Contract Labour
employed under Section 29 of Labour (Regulation & Abolition) Act wherever applicable.

viii. That the contractor will take insurance policy under Workmen Compensation Act to meet out
any untoward incident until the contract labourers are issued with ESI card.
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III Compliance with Labour Regulations 

During continuance of the contract, the contractor and his sub contractors shall abide at all times by 
all existing labour enactment’s and rules made there under, regulation, notifications and bye laws of 
the State or Central Governments or local authority and any other labour law (including rules), 
regulations, bye laws that may be passed or notification that may be issued under any labour law in 
future either by the State or the Central Government or the local authority. The Contractor shall keep 
TNRDC indemnified in case any action is taken against TNRDC by the competent authority on 
account of contravention of any of the provisions of any Act or rules made there under, regulation’s or 
notifications including amendments. If TNRDC is caused to pay or reimburse, such amounts as may 
be necessary to cause or observe, or for non-observance of the provisions stipulated in the 
notifications / Bye Laws / Acts / Rules / Regulations including amendments, if any, on the part of the 
contractor, the Engineer / TNRDC shall have the right to deduct any money due to the contractor 
including his amount of performance security. TNRDC/Engineer shall also have right to recover from 
the Contractor any sum required or estimated to be required for making good the loss or damage 
suffered by TNRDC. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of TNRDC at any point of time. 

IV Contribution to Fund 

Notwithstanding anything contained in any Law for the time being enforced or in any Agreement every 
person / Contractor who undertakes any Civil work shall be liable to pay a sum at such percent, not 
exceeding one percent of the total estimated cost of the work as may be fixed by the Government, by 
notification, as contribution to the fund constituted for the benefit of manual workers in the 
employment in Civil Works under a scheme, framed under Section 3 of Tamil Nadu Manual Workers 
(Regulation of Employment and conditions of Work) Act, 1982. The percentage of total estimated cost 
of work, as may be fixed by the Government notification from time to time shall be paid by the 
Contractor.  

V Contract Labour Welfare 

i. The rights and benefits conferred on the workmen employed by the contractor under the 
provisions of various Labour Laws are the responsibility of the contractor. The contractor has 
to indemnify TNRDC in case of loss or any damages. It is the responsibility of the contractor 
to take insurance policy under Workmen’s Compensation Act, 1923 for each labour engaged 
by the contractor. The contractor will be responsible for any deficiency on safety measures to 
be adhered as stipulated in Safety measures to be adhered in Appendix 1. A photocopy of the 
insurance under Workmen’s Compensation Policy should be furnished to TNRDC. The 
policies should be kept alive till the completion of the contract period. 

ii. The Contractor shall produce fitness certificate from any Authorized Medical Attendant (AMA) 
of Government Hospital for all the Technical Staff and Labour Staff to be employed.  

VI Following Laws shall be adhered to by the contractor wherever applicable 

a. Workmen Compensation Act, 1923 

b. Payment of Wages Act, 1936 

c. Industrial Disputes Act, 1947 

d. Minimum Wages Act, 1948 

e. Factories Act, 1948 

f. Employees PF and Miscellaneous Act, 1952 

g. Payment of Bonus Act, 1965 
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h. Payment of Gratuity Act, 1972

i. Equal Remuneration Act, 1979

j. Maternity Benefit Act, 1951

k. Contract Labour (Regulation & Abolition) Act 1970

l. Industrial Employment (Standing Orders) Act 1946

m. Trade Unions Act 1951

n. Child Labour ( Prohibition & Regulation) Act 1986

o. Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979

p. The Building and other Construction workers (Regulation of Employment and Conditions of
Service) Act 1996 and the Cess Act of 1996

q. Employee State Insurance Act, 1948

r. The Tamil Nadu Manual Workers ( Regulation of Employment and Conditions of Work) Act,
1982 

s. The Bonded Labour System (Abolition) Act, 1976

t. The Employer’s Liability Act, 1938

VII Elimination of Child Labour 

1. Attention of all contractor are invited to the Child Labour (Prohibition and Regulations) Act
1986, which prohibits employment of children below 14 years of age in certain occupations
and process and provides for regulations of employment of children in all other occupations
and progress. Employment of child labor is prohibited in building and construction industry.

2. Hence all the contractors are requested to adhere to the provisions in the above Act and see
that engagement of child labour in the operational activities of TNRDC are completely
prohibited. Any violation of the provision will lead to penal action and removing of the
contractor from the list of registered contractors.
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APPENDIX 3 

Tax Registration Number 

We confirm that our firm/company has valid GST/PAN details as under: 

i) GST No.           _________________________ 

ii) PAN No.          _________________________ 

iii) ESI / Workman Comp. Policy. _________________________

iv) EPF          _________________________ 

1% Cess to be paid for the  Contract Value as per the notification of the Tamil Nadu 
Manual Workers Act, 1982 

(Format to be filled by the successful bidder) 

1. Name of the Person
In charge of the Construction Work     :

2. Place of Construction   : 

3. Total Cost of Construction  :

4. 1% of the Total Cost of
Construction Work    : 

5. DD No., Date, Amount and Bank
On which Demand Draft is drawn    : 
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SECTION IV 
 CONTRACT DATA 

Item 
Clause 

Reference 
from GCC 

The following documents are also part of the contract and enclosed as Appendix 2.3 

The Employer is : 

Tamil Nadu Road Development Company Ltd. (TNRDC), 
No.171, II Floor, Tamil Nadu Maritime Board Building, 
South Kesavaperumal Puram, 
Pasumpon Muthuramalingam Road, 
(Near Greenways Road MRTS Station), 
Raja Annamalai Puram, Chennai 600 028 
Phone: 91-44-2495 2800 / 3800, Fax: 91- 44-2493 3800 

Name of Authorised Representative :       Chairman and Managing Director / TNRDC 
--------------------------------------------------------------------------------------------------------------------------------- 
Engineer  is : 

Tamil Nadu Road Development Company Ltd., (TNRDC), 
No.171, II Floor, Tamil Nadu Maritime Board building, 
South Kesavaperumal Puram, 
Pasumpon Muthuramalingam Road, 
(Near Greenways Road MRTS Station), 
Raja Annamalai Puram, Chennai 600 028 
Phone: 91-44-2495 2800 / 3800, Fax: 91- 44-2493 3800 

Name of Authorised Representative :     Chief General Manager 

1.1 

1.1 

The name of the Contract is : 

“Construction of compound wall at NITTTR campus between Km:1/960 to Km:2/270 on 
RHS of Rajiv Gandhi Salai for the main work of Development of integrated traffic 
infrastructure at TIDEL Park including “U” shaped flyovers at Tidel Park junction and 
Indira Nagar junction in Rajiv Gandhi salai”

1.1 

The Start Date shall be the date of Contract Agreement 1.1 

Intended Completion Date: 06 Months from the Date of Contract Agreement 1.1 

The Site Possession Date shall be the date of commencement of work /Start Date 20 

The Site is “Km:1/960 to Km:2/270 on RHS of Rajiv Gandhi Salai” 
1 
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The Defects Liability Period is 12 Months after the work Completion Date 1.1 

The language of the Contract Document is  English 3 

The law which applies to the Contract is the law of Union of India 3 

The currency of the contract is Indian Rupees Only 43 

Retention Money :- 
In IPC’s @ 5% of value of each bill will be withheld and the withheld amount will be refunded to 
the Contractor along with the Final Bill / Taking over certificate. 

39.3 

The liquidated damages for non-completion of works within the Intended Completion date shall be 
0.5% of the balance contract value for each week’s delay or part there of beyond the completion 
date. The maximum amount of liquidated damages for the whole of the works is 5% of final 
contract price for works. 

45.1 

The Performance Security shall be 2% of the Contract price valid for a period of 22 Months from 
the date of Bank Guarantee or 03 Months beyond the defect liability period whichever is later. In 
case the Intended Completion Date is extended, then the Contractor shall submit a fresh 
Performance Security or extension of the date of the Bank Guarantee/s if any, furnished as 
security, the same value valid up to a date of 03 months beyond the Defect Liability period. 

48 
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Bill of Quantities (BoQ) for works 

A. Preamble 

1. The Bill of Quantities shall be read in conjunction with the Instruction to Bidders, General
and Special Conditions of Contract, Technical Specifications and conforming to the Indian
standard specification.

2. The Bidder should closely peruse all the specification clauses for items of works for which
he is tendering his rates.

3. The quantities given in the Bill of Quantities are approximate and provisional, which are
given to provide a common basis for making payment for works. Actual quantities of work
are likely to increase or decrease as per the requirement at site. Hence there is no claim
for any additional or less quantities than the specified in the BOQ.

4. The rates in the Bill of Quantities shall except in so far as it is otherwise provided under
the Contract, include all plant, labour, supervision, materials, erection, transportation,
maintenance, insurance, Toll, administrative overheads, profit, taxes and duties, together
with all general risks, liabilities and obligations set out or implied in the Contract.

5. General directions and description of work and materials are not necessarily repeated nor
summarized in the Bill of Quantities. The whole cost of complying with the provisions of
the Contract shall be included in the items provided in the Bill of Quantities.



In Figures In Words

I Compound wall

1 202

Dismantling of Reinforced cement concrete
deploying machineries and disposal of
dismantled materials upto a lead of 5000 m,
stacking serviceable and unserviceable materials
separately as directed by the Engineer-in-charge

93.30 Cum

2 202

Dismantling of Random rubble masonry
deploying machineries and disposal of
dismantled materials upto a lead of 5000 m,
stacking serviceable and unserviceable materials
separately as directed by the Engineer-in-charge

10.50 Cum

Amount (Rs) 
inclusive of 

GST

Construction of compound wall at NITTTR campus between Km:1/960 to Km:2/270 on RHS of Rajiv Gandhi Salai for the main work
of Development of integrated traffic infrastructure at TIDEL Park including “U” shaped flyovers at Tidel Park junction and Indira
Nagar junction in Rajiv Gandhi salai

Bill of Quantities

S.No Description of the work Qty Unit
Rate(Rs) inclusive of GSTMoR

TH 
No.



In Figures In Words

Amount (Rs) 
inclusive of 

GST
S.No Description of the work Qty Unit

Rate(Rs) inclusive of GSTMoR
TH 
No.

3
1100 

& 
1700

Providing vertically cast in situ RCC pile of
450mm dia in cement concrete M25 Grade design
mix using ordinary Portland cement with 20mm
size and down graded hard broken granite stone
jelly and M. sand of good quality to a required
depth including labour charges for driving piles,
mobilisation charges, (transportation erection of
equipments and maintenance) but excluding cost
and fabrication of steel reinforcement but
including cost of bentonite solution with
temporary casing of required depth, pouring
concrete using Tremme pipes, all materials, hire
charges for all tools and plants required for the
work, curing etc., complete as directed by the
Engineer-in-charge and as per MoRTH
specification. 

1350.00 Rm

4 304

Earth work excavation in all classes of soils and
sub soils to full depth or as directed by the
Engineer except in rock requiring blasting
inclusive of shoring strutting, bailing out water
wherever necessary and depositing the excavated
earth with a lead of 5000mts. and all other
incidental charges etc., complete complying with
standard and as directed by the Engineer in
charge

242.00 Cum



In Figures In Words

Amount (Rs) 
inclusive of 

GST
S.No Description of the work Qty Unit

Rate(Rs) inclusive of GSTMoR
TH 
No.

5 1700

Plain cement concrete M 15 Grade using HBG
crushed stone jelly of size 20mm gauge including
cost of soft water, labour charges for mixing,
transporting, proper vibrationg, laying curing
etc., complete complying with standard
specification and as directed by the Engineer-in-
charge. 

27.50 Cum

6 1600

Supply and fabrication of Fe 500D steel required
for all RCC items of works involved in the
schedule including cost of steel at site and
fabrication, labour charges for cleaning the rods
straightening, cutting, bending, tying grills,
including overlapping to the required length
whenever necessary and placing the
reinforcement in positiion as specified in the
drawings, including cost of binding wire,
provision of spacer bars, cover blocks and all
other incidental charges etc, complete.

49.01 MT

7
1500 

& 
1700

Reinforced cement concrete M25 Grade design
mix using 20mm gauge and below graded hard
broken granite jelly including cost of form work,
soft water, labour charges for mixing,
transporting, proper vibrationg, laying curing
etc., complete complying with standard
specification and as directed by the Engineer-in-
charge.For pile cap, Grade beam & Column

179.00 Cum



In Figures In Words

Amount (Rs) 
inclusive of 

GST
S.No Description of the work Qty Unit

Rate(Rs) inclusive of GSTMoR
TH 
No.

8

SI 
167 
& 

168

Brick masonry in cement mortar 1:5 using ground
moulded chamber burnt bricks (size 9" x 43/8 " x
23/4") including cost and conveyance of all
materials to site including cost of cement, all
labour charges, curing with potable water and all
other incidental charges etc., complete as per
technical specifications and direction of Engineer
in charge

153.50 Cum

9
SI 

314

Stuccoplastering 12mm thick using blue granite
chips of size 10mm and below over a base
plastering with cement mortar (1:5) 12mm thick
including cost and conveyance of all materials to
site, scaffolding charges, all labour charges,
curing with soft water and other incidental
charges etc., complete as per standard
specifications

720.00 Sqm

10
SI 

305

Plastering with Cement mortar 1:4 12mm thick
with fine M. sand including cost and conveyance
of all materials to site, scaffolding charges, all
labour charges, curing , neat finishing etc,
complete with standard specification and as per
directed by the Engineer incharge

931.60 Sqm



In Figures In Words

Amount (Rs) 
inclusive of 

GST
S.No Description of the work Qty Unit

Rate(Rs) inclusive of GSTMoR
TH 
No.

11
SI 

304

Providing band/border with Cement mortar 1:3,
12mm thick of 4'' width with fine M. sand
including cost and conveyance of all materials to
site, scaffolding charges, all labour charges,
curing, neat finishing etc, complete with standard
specification and as directed by the Engineer
incharge

320.00 RM

12

Painting two coats over newly plastered wall
surface with ready mixed plastic emulsion paint
of first quality and of approved colour with a
priming coat including through scrapping, clean
removal of dirt, and including necessary plaster
of paris putty, wherever required etc., complete
complying with standard specification.

1651.60 Sqm

13

Supply, Fabrication and erection of MS Gate and
fixing in compound wall including cost of MS
Angle and Plate, Fabrication charges, all labour
charges, material, painting 2 coats with ready
mixed enamel paint etc complete as per standard
specifications

1.50 MT



In Figures In Words

Amount (Rs) 
inclusive of 

GST
S.No Description of the work Qty Unit

Rate(Rs) inclusive of GSTMoR
TH 
No.

14

Supply, Fabrication and erection of MS Grill
using MS Angle and Square bar 12mm size top
edge sharpening and fixing in compound wall
including cost and conveyance of all materials to
site, fabrication charges, including labour charges
, material, painting 2 coats etc complete as per
standard specifications

5.55 MT



In Figures In Words

Amount (Rs) 
inclusive of 

GST
S.No Description of the work Qty Unit

Rate(Rs) inclusive of GSTMoR
TH 
No.

II Entrance Pergola Roof for NITTTR

15
1100 

& 
1700

Providing vertically cast in situ RCC pile of
450mm dia in cement concrete M25 Grade design
mix using ordinary Portland cement with 20mm
size and down graded hard broken granite stone
jelly and M. sand of good quality to a required
depth including labour charges for driving piles,
mobilisation charges, (transportation erection of
equipments and maintenance) but excluding cost
and fabrication of steel reinforcement but
including cost of bentonite solution with
temporary casing of required depth, pouring
concrete using Tremme pipes, all materials, hire
charges for all tools and plants required for the
work, curing etc., complete as directed by the
Engineer-in-charge and as per MoRTH
specification. 

144.00 Rm



In Figures In Words

Amount (Rs) 
inclusive of 

GST
S.No Description of the work Qty Unit

Rate(Rs) inclusive of GSTMoR
TH 
No.

16 304

Earth work excavation for foundation(for narrow
excavation) to full depth or as directed by the
Engineer in all classes of soils and sub soils except 
soft disintegrated rock not requiring blasting and
hard rock requiring blasting and including baling
water wherever necessary, refilling the sides of
foundation with excavated earth other than sand
in layers of well rammed and compacted and
depositing the surplus earth in places shown by
the Engineer-incharges with an intial lead of 10m
and initial lift of 2m and clearing and leveling the
site etc. complete complying with standard
specification. 

22.70 Cum

17

Supplying and filling in foundation and
basement with M. sand in layers of not more than
15cm thick well watered, rammed and
consolidated including cost and conveyance of
M.Sand to site, all labour charges and other
incidental charges etc., complete as per standard
specification. and as directed by the Engineer-in-
charge.

7.10 Cum



In Figures In Words

Amount (Rs) 
inclusive of 

GST
S.No Description of the work Qty Unit

Rate(Rs) inclusive of GSTMoR
TH 
No.

18

Supplying and filling below foundation with
Stone dust in layers of not more than 15cm thick
well watered, rammed and consolidated
including cost and conveyance of stone dust to
site, all labour charges and other incidental
charges etc., complete as per standard
specifications 

29.10 Cum

19 1700

Plain cement concrete M 15 Grade using HBG
crushed stone jelly of size 20mm gauge including
cost of soft water, labour charges for mixing,
transporting, proper vibrationg, laying curing
etc., complete complying with standard
specification and as directed by the Engineer-in-
charge. 

8.20 Cum



In Figures In Words

Amount (Rs) 
inclusive of 

GST
S.No Description of the work Qty Unit

Rate(Rs) inclusive of GSTMoR
TH 
No.

20
SI 

153

Providing two legged scaffolding using 15cm dia
casuarina post of 4m over all length (3m height
+0.5m projection _0.5m into the ground) the
distance between the two rows being 1.25m and
the spacing of posts being 2.0m in both the rows
with two horizontal posts with 0.5m overlap on
either side and braces at 2.0m center to center
including longitudinal and transverse middle
braces to step up and providing a platform with
country wood planks of 40mm thick and 1m
width tying with coil and nails, etc. complete as
directed by the Engineer in charge and as per
standard specifications

200.00 Rm

21 1700

Providing form work for centering, shuttering
etc., for all RCC works including strutting up to
3.20m using mild steel sheets of size 90x60cm of
B.G 10 stiffened with mild steel angles of size
25x25x3mm laid over silver oak (country wood)
joist of size 10x6.5cm spaced at about 90cm c/c
supported by casurina props of 10 to 13 cm dia
(spaced at 75cm center to center) complying with
standard specification and as directed by the
Engineer-incharge and removing the same after
specified period with out damaging the concrete
etc. complete.

253.70 Sqm



In Figures In Words

Amount (Rs) 
inclusive of 

GST
S.No Description of the work Qty Unit

Rate(Rs) inclusive of GSTMoR
TH 
No.

22 1700

Reinforced cement concrete M 25 Grade design
mix using 20mm gauge and below graded hard
broken granite jelly including cost of soft water,
labour charges for mixing, transporting, proper
vibrationg, laying & curing (excluding cost of
form work) etc complete complying with
standard specification and as directed by the
Engineer-in-charge.

32.20 Cum

23 1600

Supply and fabrication of Fe 500D steel required
for all RCC items of works involved in the
schedule including cost of steel at site and
fabrication, labour charges for cleaning the rods
straightening, cutting, bending, tying grills,
including overlapping to the required length
whenever necessary and placing the
reinforcement in positiion as specified in the
drawings, including cost of binding wire,
provision of spacer bars, cover blocks and all
other incidental charges etc, complete.

6.70 MT



In Figures In Words

Amount (Rs) 
inclusive of 

GST
S.No Description of the work Qty Unit

Rate(Rs) inclusive of GSTMoR
TH 
No.

24

SI 
167 
& 

168

Brick masonry in cement mortar 1:5 using ground
moulded chamber burnt bricks (size 9" x 43/8 " x
23/4") including cost and conveyance of all
materials to site including cost of cement, all
labour charges, curing with potable water and all
other incidental charges etc., complete as per
technical specifications and direction of Engineer
in charge

5.10 Cum

25
SI 

143

Special plastering for finishing all RCC exposed
surfaces with CM 1:3, 10mm thick including
hacking the surfaces and providing necessary CM
nosing, beading as per size specified wherever
necessary using the same mix etc., complete
complying with standard specification and as
directed by the Engineer-in-charge.

174.50 Sqm

26

Supply, Fabrication and erection of Mild Steel
Column rectangular of size 230 mm x 300mm x
8mm and fixing the column in position including
labour, material, painting etc complete as
directed by the Engineer in charge and as per
standard specifications

1.11 MT



In Figures In Words

Amount (Rs) 
inclusive of 

GST
S.No Description of the work Qty Unit

Rate(Rs) inclusive of GSTMoR
TH 
No.

27

Painting two coats over newly plastered wall
surface with ready mixed plastic emulsion paint
of first quality and of approved colour with a
priming coat including through scrapping, clean
removal of dirt, and including necessary plaster
of paris putty, wherever required etc., complete
complying with standard specification.

174.50 Sqm

Grand Total(Rs.) inclusive of GST 

(Rupees _________________________________________________________________________________________ Only)
inclusive of GST and all other applicable taxes
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Technical Specifications 
PREAMBLE 

1. The Technical Specifications contained herein shall be read in conjunction with the other
Bidding Documents.

1.1       Site Information 
 

General 
1.1.1 The information given hereunder and provided elsewhere in these documents is given in good 

faith by the Employer but the Contractor shall satisfy himself regarding all aspects of site 
conditions and no claim will be entertained on the plea that the information supplied by the 
Employer is erroneous or insufficient. 

1.1.2 The area in which the works are located is in plain terrain, the approximate longitude and 
latitude of the region (Tamil Nadu) being 76o 15’/80o 20’ East and 8o 05’/13o 35’ North. 

1.1.3 Climatic Conditions         

1.1.3.1 The temperature in this region is as under: 

i) During summer months, the average maximum temperature is 42oC.

ii) During winter months, the average minimum temperature is 18oC.

1.1.3.2  The average annual rainfall in the area is of the order of 800mm.  

1.1.4    Seismic Zone 

The works are located in Seismic Zone-II as defined in IS :1893 (Part I) - 2002 

2 GENERAL REQUIREMENTS 

The Technical Specifications in accordance with which the entire work described hereinafter 
shall be constructed and completed by the Contractor shall comprise of the following. All the 
specification given in the relevant codes, MoRTH shall be adhered to during execution of the 
work 

2.1       Part-I: General Technical Specifications 

The General Technical Specifications shall be the "SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS" (Fifth Revision, April 2013), issued by the Ministry of Road Transport and 
Highways, Government of India and published by the Indian Roads Congress, henceforth 
called MORT&H Specifications and deemed to be bound into this document. 

2.2       Part-II: Supplementary Technical Specifications 

2.2.1 The Supplementary Technical Specifications shall comprise of various 
Amendments/Modifications/    Additions to the "SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS" referred to in Part-I above and Additional Specifications for particular item of work not 
already covered in Part-I. 
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2.2.2 A particular clause or a part thereof in "SPECIFICATIONS FOR ROAD AND BRIDGE WORKS 
(Fifth Revision, April 2013)" referred in Part-I above, where Amended/Modified/Added upon, and 
incorporated in Part-II, referred to above, such Amendment/Modification/ Addition supersedes the 
relevant Clause or part of the Clause. 

2.2.3 The Additional Specifications shall comprise of specifications for particular item of works not 
already covered in Part-I. 

2.2.4 When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the said 
Specifications, then any reference to the superseded Clause shall be deemed to refer to the 
Amended/Modified/Added Clause or part thereof. 

2.2.5 In so far as Amended/Modified /Added Clause may come in conflict or be inconsistent with any of 
the provisions of the said MORT&H Specifications under reference, the Amended/Modified/Added 
Clause shall always prevail. 

2.2.6    Additional Specifications 

In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of IRC, BIS, BS, 
ASTM, AASHTO and CAN/CSA in that order.  Where even these are silent, the construction 
and completion of the works shall conform to sound engineering practice as approved by the 
Engineer and in case of any dispute arising out of the interpretation of the above, the decision 
of the Engineer shall be final and binding on the contractor.  .  

The latest edition till 28 days before the final date of submission of the bid of all specifications / 
standard shall be applicable. 
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