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Tamil Nadu Road Development Company Lid

INVITATION FOR BIDS

Tender No.TNRDC/CD/006/2016

Bids are invited by M/s. Tamil Nadu Road Development Company Ltd. (TNRDC) for
implementation of the following works in East Coast Road, Chennai, Tamil Nadu.

Indicative EMD / Bid Period of
Description of Work value of work | Security Combletion
(Rs) Value (Rs) P

Work — I: “Carrying out Maintenance works
from Km 55/800 to Km 96/000 of East Coast | 31.44 Lakhs 31,400/- *03 years
Road, in Chennai, Tamil Nadu”
Work — ll: “Carrying out Maintenance works
from Km 96/000 to Km 135/500 of East Coast | 31.07 Lakhs 31,000/- *03 years
Road, in Chennai, Tamil Nadu”

*The Indicative Contract Value of Work and the corresponding EMD value are fixed only for the first 12 Months
of the total 03 Year (36 months) Contract Period.

Bid document for each respective work, work — | & Il can be obtained between 10.00 hrs and
17.00 hrs on all working days from 09" November, 2016 to 23" November, 2016 at the address
for communication mentioned below on payment of Non-refundable fee of Rs.9,000/- (Rupees
Nine Thousand Only) for work — | & Rs.9,000/- (Rupees Nine Thousand Only) for work - Il
(each work) by way of a crossed Demand Draft drawn in favour of M/s. Tamil Nadu Road
Development Company Ltd. payable on any scheduled bank in Chennai. Alternatively, the Bid

document can also be downloaded from www.tnrdc.com and in such cases, the bidders will be

required to pay the non-refundable fee as mentioned above, at the time of submission of Bids.
The proposals shall be submitted through Single Cover System (both Technical Bid and

Financial Bid in One Single Envelope) for each respective work.

Sealed proposals for each respective work should reach at the following address not later than
15.00 hrs on 24t November, 2016

Address for Communication

Chief General Manager
Tamil Nadu Road Development Company Ltd. (TNRDC)

No.171, 1l Floor, Tamil Nadu Maritime Board Building, South
Kesavaperumal Puram,

Pasumpon Muthuramalingam Road,

(Near Greenways Road MRTS Station),

Raja Annamalai Puram, Chennai 600 028

Phone: 91-44-2495 2800 / 3800

Fax :91-44-2493 3800

E-Mail: tenders@tnrdc.com
Web : www.tnrdc.com
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SECTION 1: INSTRUCTIONS TO BIDDERS

A: GENERAL
1. Scope of Bid

1.1 Background

(a) M/s Tamil Nadu Road Development Company Ltd. (TNRDC) is promoted by Tamil Nadu
Industrial Development Corporation Ltd. (TIDCO) and TIDEL Park Ltd. Bids are invited by
M/s Tamil Nadu Road Development Company Ltd. (TNRDC) for Work — I: “Carrying out
Maintenance works from Km 55/800 to Km 96/000 of East Coast Road, in Chennai,
Tamil Nadu”

(b) The Total estimated cost of the work is Rs.31.44 Lakhs.

(c) All the Terms and conditions stipulated in this Bid Document and its annexure thereof
are applicable to the work.

1.1.2 The successful bidder will be expected to carry out the works for a period of 03 Years
(36 months) from the date of issue of ‘Notice to proceed with the Work’.

1.1.3 The execution of the above works is proposed to be on “ltem Rate Contract basis”.
The approximate quantities for all items of works to be executed are furnished in the Bill of
Quantities — Section - V of the bidding document.

1.2 Scope of works

1.2.1 The broad scope of maintenance works to be carried out by the selected bidder includes the
following components, but are not limited to the following:

» Carrying out Maintenance works from Km 55/800 to Km 96/000 of East Coast
Road, in Chennai, Tamil Nadu

» Other works and services as may be indicated in COPA (Conditions of
ParticularApplication) of the contract.

1.2.2 The Details of the above subject work are as follows:

Indicative EMD / Bid
value of Security Period of
work per Value (Rs) Completion
annum* per annum*

Description of Works

Work — I: “Carrying out Maintenance works from

Km 55/800 to Km 96/000 of East Coast Road, in 31'-("114 31.400/- *03 years
akhs ’
Chennai, Tamil Nadu”

*The Indicative contract value of Work and the corresponding EMD value are fixed only for the first
12 Months of the total 03 Year (36 months) Contract Period .

1.2.3 The Bidder is required to furnish the requisite acceptable EMD only at the time of bid submission
during the first Year of the 03 Years Contract Period

1.2.4 Throughout this Bidding document, the term ‘bid’ and ‘tender’ and their derivatives (bidder/
tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous.
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2.

3.1

Eligible Bidders

To be qualified for award of the contract, the Bidder shall provide the following evidence to the
Employer of their capability and adequacy of resources to carry out the contract effectively.

(i) Should have adequate labour resources / link with manpower agencies to supply the
required labourers and equipment for the work.

(i) The Bidder should have ESI or Workmen Compensation Policy and EPF code.
However, the Successful bidder has to furnish ESI / Workmen Compensation
Policy and EPF code subsequent to which payment for the work done will be
released.

(iii) The bidder should remit workmen compensation cess at the rate of 1% on the
estimate amount as per notification under sub-section (1) of section 8-A of the Tamil
Nadu Manual workers (Regulation of Employment and Conditions of Work) Act, 1982
(Tamil Nadu Act 33 of 1982) the Governor of Tamil Nadu, in suppression of the
Labour and Employment Labour and Employment Department Notification No. Il
(2)/LE/1420(b-1)/97, published at page 1 of part-ll — Section 2 of the Tamil Nadu
Government Gazette Extraordinary dated the 2nd July 1997 as contribution to the
fund constituted for the benefit of the manual workers under employment in
construction or maintenance of dams, bridges, roads or in any building operations
under section 3 of the said Act before execution of the Agreement as per the format
prescribed in appendix 3

2.1 Bidders shall not be under a declaration of ineligibility or blacklisted for corrupt and
fraudulent practices or poor quality/ delayed implementation of any work by the
Government of India (Gol), Government of Tamil Nadu (GoTN), other State
Governments or any other agencies and/ or Statutory Authorities

Qualification Criteria and Information

The bidder shall furnish the following details in addition to the information furnished as
specified in clause 2 above to satisfy the qualification criteria.

Litigation History

The bidder as on date should not have been debarred from taking up any civil works and shall
not be under a declaration of ineligibility for corrupt and fraudulent practices by the
Government of India, Government of Tamil Nadu or any other agency. The bidder should
provide accurate information about any litigation or arbitration resulting from contracts
completed or ongoing under its execution over the last five years. A consistent history of
awards against the bidder will result in rejection of the bid. Suppression of any information or
material in this regard would be construed as a fundamental breach and TNRDC reserves its
right to take appropriate action including cancellation of the bid, forfeiture of EMD /
performance security etc, as may be deemed fit and proper by TNRDC at any time before or
after the award of work without requiring to give any notice to the applicant in this regard.

Suppression of any information or material by the bidder regarding the Debarment, details of
Litigation history, blacklisting of the bidder, misrepresentation or omission of any other
material fact in order to influence a selection process would be construed as a fundamental
breach and will lead to the disqualification of the Bidder or the termination of its Contract
without any further notice.

Cost of Bid document and Bidding

The Bid document cost for the work is Rs.9,000/- (Rupees Nine Thousand Only) as
indicated in the Invitation for bids. Any bid not accompanied by the bid document and the
acceptable Bid document cost shall be rejected by the Employer as a Non-Responsive Bid.
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4.2

6.2

9.1

9.2

9.3

10.
10.1

11.

The bidder shall bear all costs associated with the preparation and submission of his Bid and
the Employer will in no case be responsible and liable for such costs, regardless of the
conduct or outcome of the tendering process.

Site Visit
The Bidder shall prior to submitting the Bid for the work, at his own responsibility and risk is
encouraged to visit and examine the Site of Works and its surroundings and obtain all

information that may be necessary for preparing the Bid and entering into a contract for the
work. The costs of visiting the Site shall be at the Bidder's own expense.

B. BIDDING DOCUMENT

Content of Bidding Document

The Bidding Document comprises the documents listed below and should be read in
conjunction with any addenda/amendment issued in accordance with Clause 9.

(a) Section | Instructions to Bidders

(b) Section Il Forms of Bid & Forms of Securities
(c) Section llI Conditions of Contract

(d) Section IV Contract Data

(e) Section V Bill of Quantities (BoQ)

(f) Section VI Technical specification

The Bidder is expected to examine carefully all instructions, qualification information,
Conditions of Contract, Contract Data, Technical specifications, forms and BoQ in the Bid
Document. Failure to comply with the requirements of Bid Document shall be at Bidder's own
risk. Pursuant to Clause 25.2, bids which are not substantially responsive to the requirements
of the Bid Document shall be rejected.

Deleted
Deleted

Amendment/Addendum of Bidding Document

Before the deadline for submission of bids, the Employer may modify the bidding documents
by issuing addenda.

Any addendum thus issued shall form part of the bidding documents and shall be
communicated in writing or by post or fax or e-mail to all the purchasers of the bidding
documents and it will also be uploaded in the website. It is the bidder’s responsibility (those
who download from the website) to keep track of the website specified in the NIT (Notice
Inviting Tender) for any addendum. The addendum of the bidding document will not be
notified in the newspaper. Prospective bidders shall acknowledge receipt of each addendum
by post or fax to the Employer.

To give the prospective bidders reasonable time to take an addendum into account in
preparing their bids, the Employer may, at his discretion, extend the deadline for submission
of bids, in accordance with Sub-Clause 19.2.

C. Preparation of Bids
Language of the Bid

The Bid and all correspondence and document related to the bid exchanged between the
Bidder and the Employer shall be written in English language.

Documents Comprising the Bid

The bid shall be prepared and complete in accordance with the provisions of Bid Document
and shall be submitted properly filled in, signed and initialled as appropriate.
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12.
12.1

12.2

12.3

12.4

13.

14.
14.1

14.2

(i) Bidder’s qualification, other information and supporting documents of Clause 4 as per
formats given in Section-Il of Bid Document.

(i) Earnest Money Deposit (EMD) as per Clause 15
(iii) Bid Document and its cost as per clause 4

(iv) Letter of Application and Letter of Financial Bid according to Section-ll of Bid
Document and

(v) Bill of Quantities as given in Section-V of Bid Document.

The bid must be in a bound form with pages numbered serially and by giving an index of
submissions. The forms and schedules given in Section-ll, and Section-V shall be filled in
without exception and without any variation, both in respect of form and contents. No bid
shall be submitted un bound and in loose papers.

All the addenda issued should be properly incorporated.

Bid Prices

Unless stated otherwise in the bidding documents, the contract shall be for the whole work or
parts thereof as described in Clause 1, based on the quoted rates in Bill of Quantities
submitted by the Bidder.

The bidder shall fill in rates and prices on unit basis (both in figures and words) for all items of
the works described in the Bill of Quantities along with total bid price (both in figures and
words). Items for which no rate or price is entered by the bidder will not be paid for by the
Employer when executed and shall be deemed covered by the other rates and prices in the
Bill of Quantities. Corrections, if any, shall be made by crossing out, initialling, dating and
rewriting.

All duties, taxes (including service tax), fees, tolls, royalties, cess and octroi, insurance,
contribution to labour welfare fund, ESI / Workmen Compensation Policy and EPF code and
other levies payable by the contractor under the contract, or for any other cause shall be
included in the rates, prices and total Bid Price submitted by the Bidder.

The rates and prices quoted by the Bidder shall be fixed for the first 12 Months of the total
03 year contract period.

Currencies of Bid and Payment
The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees only.
All payments shall be paid in Indian Rupees only.

The Contract Price for the above work will be for per month, which includes ESI and EPF of
workers and supply of laborers as per Annexure-2. The Payment will be made on monthly
basis and shall be made based on the Duty Log sheets duly countersigned by TNRDC staff.
For absence of labour, if any, during the month, the payment will be made proportionately
i.e. based on total labour man days’ during the month

Bid Validity

Bids shall remain valid for a period of 90 days (Ninety days) after the deadline date for Bid
submission as specified in Clause 19. A bid valid for a shorter period shall be rejected by the
Employer as Non-Responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request the bidders to extend the period of validity for a specified additional period. The
request and the bidder’s responses shall be made in writing or by cable. A bidder may refuse
the request without forfeiting his bid security. A bidder agreeing to the request will not be
required or permitted to modify his bid, but will be required to extend the validity of his bid
security for the period of the extension, and in compliance with clause 19.2 in all respects.
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15

15.1

16

17

17.1

17.2

17.3

17.4

17.5

17.6

17.7

17.8

Earnest Money Deposit (EMD) / Bid Security

The proposals duly filled in the required format must reach the Office of M/s Tamil Nadu
Road Development Company Ltd. (TNRDC), R A Puram, Chennai — 600 028 on or before
15.00 hrs, on 24" November, 2016 along with EMD/ Bid security for an amount specified in
the table below in the form of Demand Draft drawn in favour of M/s Tamil Nadu Road
Development Company Ltd. (TNRDC), payable on any scheduled bank in Chennai as
specified below:

valus of work | EMP/Bid
Description of Work N Security Value
peranntm (Rs) per annum*
(Rs)
Work — I: “Carrying out Maintenance works from
Km 55/800 to Km 96/000 of East Coast Road, in | 3144 Lakhs 31,400/-
Chennai, Tamil Nadu”

*The Indicative Contract Value of Work and the corresponding EMD value are fixed only for the first
12 Months of the total 03 Year (36 months) Contract Period.

Any bid not accompanied by the acceptable EMD and Bid Document and its cost shall

be rejected by the Employer as Non- Responsive.

Alternative Proposals by Bidders

Bidders shall only submit offers that comply with the requirements of the bidding documents,
including the basic technical design as indicated in the specifications.

Alternate proposals will not be considered.

Format and Signing of Bid

Only relevant supporting documents shall be submitted along with the Bid. Documents
furnishing additional information other than that is required as per Bid Document, if any, shall
be submitted separately under separate heading, which may not be considered for evaluation.

The entire Bid including covering letter, Bid Document and supporting documents shall be
duly page numbered and shall contain a detailed table of contents with page references.

The person or persons signing the Bids shall initial all pages of the Bids.

The Bidder shall prepare and submit the bid comprising the Bid Document and other relevant
document bound as described in Clause 11.

The Bid shall be typed or written in indelible ink and shall be signed by a person or persons
duly authorized to sign on behalf of the Bidder. All pages of the bid where entries or
amendments have been made shall be initialled by the person or persons signing the bid.

The Bid shall contain no alterations or additions, except those to comply with instructions
issued by the Employer, or as necessary to correct errors made by the bidder, in which case
such corrections shall be initialled by the person or persons signing the bid.

The Bidder shall furnish information as described in the Form of Bid and Qualification on
commissions or gratuities, if any, paid or to be paid to agents relating to this Bid, and to
contract execution if the Bidder is awarded the contract.

All witnesses and sureties shall be persons of status and probity and their full names,
occupation and addresses shall be printed below their dated signatures.
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18.
18.1 (a)

18.3

19.
19.1

19.2

20.

21.

21.1

21.2

21.3

22,

221

D. SUBMISSION OF BIDS
Sealing and Marking of Bids

The Bid and other supporting documents shall be addressed to the Employer at the following
address:

Chief General Manager

Tamil Nadu Road Development Company Ltd. (TNRDC)

No.171, 1l Floor, Tamil Nadu Maritime Board Building,

South Kesavaperumal Puram,

Pasumpon Muthuramalingam Road,

(Near Greenways Road MRTS Station),

Raja Annamalai Puram, Chennai 600 028

and
bear the following identification:

Bid for Work — I: “Carrying out Maintenance works from Km 55/800 to Km 96/000 of
East Coast Road, in Chennai, Tamil Nadu”

If the envelopes are not sealed and marked as above, the Employer will assume no
responsibility for misplacement or premature opening of the bid and the bid will be treated as
a Substantially Non Responsive bid and will be subsequently rejected.

Deadline for Submission of the Bids

Bids must be received by the Employer at the address specified above not later than
15.00 Hours on 24" November, 2016. In the event of the specified date for the submission
of bids declared a holiday for the Employer, the Bids will be received up to the appointed time
on the next working day.

The Employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 9, in which case all rights and obligations of the Employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.

Late Submission of Bids

Any Bid received by the Employer after the deadline prescribed in Clause 19 will be
returned unopened to the bidder.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids by giving notice in writing before the deadline
prescribed in Clause 19.

Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked, and
delivered in accordance with Clause 18 & 19, with the envelopes additionally marked
"MODIFICATION" or "WITHDRAWAL", as appropriate.

No bid may be modified after the deadline for submission of Bids failing of which shall result in
rejection of the bid and forfeiture of the Bid Security / EMD.

E. BID OPENING AND EVALUATION
Bid Opening

The Employer will open all the Bids received (except those received late), including
modifications made pursuant to Clause 19, in the presence of the Bidders or their authorised
representatives who choose to be present at 15:30 Hrs on 24" November, 2016 at the
office of the TNRDC, R A Puram, Chennai.
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222

223

224

225

23.

24,

241

242

243

25.

25.1

252

253

In the event of the specified date of Bid opening being declared a holiday, the Bids will be
opened at the appointed time and location on the next working day by the employer.

Envelopes marked "WITHDRAWAL" shall be returned first. Subsequently, all envelopes
marked “Modification” shall be opened and the submissions therein will be read out in
appropriate detail at the time of opening of Financial Bid or on the same day of bid opening
for single cover bids.

The Bidder's names, the Bid Prices, the total amount of each bid, any discounts, Bid
modifications and withdrawals and such other details as the Employer may consider
appropriate, will be announced and recorded by the Employer at the time of opening.

No bid shall be rejected at Bid opening except for late bids pursuant to Clause 20 and
conditional bids. Bids [and modifications pursuant to Clause 21] that are not opened and read
out at Bid opening will not be considered for further evaluation regardless of the
circumstances. Late and withdrawn bids will be returned unopened to Bidders.

Process to be Confidential

Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other
persons not officially concerned with such process until the award to the successful Bidder
has been announced. Any effort by a Bidder to influence the Employer's processing of Bids or
award decisions may result in the rejection of his Bid.

Clarification of Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdowns of the unit rates.
The request for clarification and the response shall be in writing or by cable, but no change in
the price or substance of the Bid shall be sought, offered, or permitted except as required to
confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the
Bids in accordance with Clause 27. Provided however, the employer shall seek the
rectification of price with the bidder who quoted lowest in total;

Subject to sub-clause 24.1, no Bidder shall contact the Employer/ its representatives on any
matter relating to its bid from the time of the bid opening to the time the contract is awarded.

Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid
comparison or contract award decisions may result in the rejection of the Bidder’s bid.

Preliminary Examination of Bids and Determination of Responsiveness

Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid
(a) has been properly signed; (b) is accompanied by the required securities and; (c) is
substantially responsive to the requirements of the Bidding documents; and (d) provides any
clarification and/ or substantiation that the Employer may require pursuant to Clause 24.

A substantially responsive Bid is one which conforms to all the terms, conditions, and
specifications of the Bidding documents, without material deviation or reservation. A material
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or
performance of the Works; (b) which limits in any substantial way, inconsistent with the
Bidding documents, the Employer's rights or the Bidder's obligations under the Contract;
(c) not confirming to the requirement at Clause 18 or (d) whose rectification would affect
unfairly the competitive position of other Bidders presenting substantially responsive Bids.

If a Bid is not substantially responsive, it will be rejected by the Employer, and may not
subsequently be made responsive by correction or withdrawal of the non-conforming
deviation or reservation.
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26.
26.1

26.2

27.
271

27.2

273

274

27.5

28.

281

29.
29.1

Correction of Errors

Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer, where there is a discrepancy
between the unit rates in figures and in words, the lesser of the two will prevail.

The amount stated in the Bid will be adjusted by the Employer in accordance with the above
procedure for the correction of errors and, with the concurrence of the Bidder, shall be
considered as binding upon the Bidder in accordance with Sub-Clause 17.6. If the Bidder
does not accept the corrected amount the Bid will be rejected, and the Bid security may be
forfeited

Evaluation and Comparison of Bids

The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Clause 25.

In evaluating the Bids, the Employer will determine for each Bid, the evaluated Bid Price by
adjusting the Bid Price as follows:

Making any correction for errors pursuant to Clause 26;

Excluding Provisional Sums and the provision, if any, for contingencies in the Summary Bill of
Quantities;

Towards evaluation, the employer will take into account the adjusted Bid Price for the works
arrive at the lowest evaluated rate of bid.

The Employer reserves the right to accept or reject any variation, deviation, or alternative
offer and other factors which are in excess of the requirements of the Bidding document or
otherwise result in the accrual of unsolicited benefits to the Employer shall not be taken into
account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to or substantially below
the Employer’s estimate of the cost of work to be performed under the contract, the Employer
may require the Bidder to produce detailed price analysis for any or all items of the Bill of
Quantities, to demonstrate the internal consistency of those prices with the methods
proposed. After evaluation of the price analysis, the Employer may require that the amount of
the performance security set forth in Clause 31 be increased at the expense of the successful
Bidder to a level sufficient to protect the Employer against financial loss in the event of default
of the successful Bidder under the Contract.

F. AWARD OF CONTRACT
Award Criteria

Subject to Clause 27, the Employer will award the Contract to the Bidder whose Bid has been
determined to be substantially responsive to the Bidding documents and whose bids are
evaluated to be the lowest. The lowest (L1) bidder will be called for negotiation on the quoted
rates. If the lowest bidder is not responding for further negotiations, the Employer reserves
the right to negotiate with any of the eligible bidders who is willing to take up the work at the
L1 price and to offer a further negotiated, reasonable rate.

Awarding the work to bidders or summarily reject all the proposals shall be the sole discretion
of TNRDC, based on the capability of the Bidders.

Employer reserves the right to appoint other contractor/contractors for “_Work — I: Carrying
out Maintenance works from Km 55/800 to Km 96/000 of East Coast Road, in Chennai,
Tamil Nadu” or part of this work/contract and any other works that the Employer may decide.

Employer's Right to Accept any Bid and to Reject any or all Bids

Notwithstanding anything contained in Clause 28, the Employer reserves the right to accept
or reject any Bid, and to annul the Bidding process and reject all Bids, at any time prior to the
award of Contract, without thereby incurring any liability to the affected Bidder or Bidders or
any obligation to inform the affected Bidder or Bidders of the grounds for the Employer's
action.
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30.
30.1

31.

31.2

32.
32.1

32.2

33.
33.1

Notification of Award

The Bidder whose Bid has been accepted will be notified of the award by the Employer prior
to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered
letter. This letter (hereinafter and in the Conditions of Contract called the "Letter of Award/
Work Order") will state the sum that the Employer will pay the Contractor in consideration of
the execution, completion, and maintenance of the Works by the Contractor as prescribed by
the Contract (hereinafter and in the Contract called the "Contract Price").

Performance Security

a. Performance Security in the form of a Demand Draft in favour of M/s. Tamil Nadu
Road Development Company Ltd., payable at Chennai (or) in the form of a Bank
Guarantee from Nationalised Bank/ Scheduled Bank acceptable to the Employer in
the form as given in Section 2 for an amount equivalent to 2% of the Initial Contract
Price in accordance with Clause 48 of Conditions of Contract. The Performance
Security for the work shall be valid for a period of 37 Months from the date of Bank
Guarantee or 01 Month beyond the work completion date whichever is later.

b. In case the Intended Completion Date is extended, then the Contractor shall submit a
fresh Performance Security or extension of the date of the Bank Guarantee/s if any,
furnished as security, the same value valid up to a date of one month beyond the total
three years contract period.

Retention Money

In each, Interim Payment Certificate (IPC) @ 5 % of value of work executed during each bill
will be withheld and the withheld amount will be refunded to the Contractor along with the
Final Bill /Taking over certificate. The maximum amount of Retention money to be with held is
restricted up to 5% of the contract value.

Work Order/ Letter Of Award

At the same time that the employer notifies to the successful Bidder that his quote has been
accepted. The Employer will issue the Letter Of Award / work order for the work.
The conditions of the contract and other related documents shall form part of this work order
and shall be binding upon either parties till the contract completion period.

Upon the placing of order for work to the successful Bidder and after furnishing of the
Performance Guarantee by the successful bidder, the Employer will promptly notify the other
Bidders that their Bids have been unsuccessful bidders and refund their EMD/Bid Security.

Corrupt or Fraudulent Practices

The Employer requires that all the Bidders should observe the highest standard of ethics
during the procurement and execution of this Contract. In pursuance of this policy, the
Employer:

Defines, for the purposes of this provision, the terms set forth as follows :

“corrupt practice” means the offering, giving, receiving or soliciting of anything of
value to influence the action of Employer/ its representatives in the procurement
process or in contract execution; and

“fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of the Employer, and includes collusive
practice among Bidders (prior to or after Bid submission) designed to establish Bid prices at
artificial non-competitive levels and deprive the Employer of the benefits of free and open
completion;

will reject a proposal for award if he determines that the Bidder recommended for award has
engaged in corrupt or fraudulent, practices in competing for the Contract in question;

will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded any
contract in TNRDC, if it at any time determines that the firm has engaged in corrupt or
fraudulent practices in competing for, or in executing this Contract.
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34.

Termination:-

In case the Contractor fails to carryout the works, as per the work programme and as per the
conditions stipulated in the Bid Document , then the Employer, at its sole discretion is entitled
to terminate this contract at the ‘Risk and Cost’ of the Contractor and to employ such other
Contractor/s to carryout the balance works. The additional cost incurred by the employer in
completing the works, which remain unfinished at the time of termination of the contract will
be recovered from the Contractor. Any unrecovered ‘Risk and Cost’ amount will be a debt
payable to the Employer and the Employer will take suitable actions for such unrecovered
‘Risk and Cost’ amount at the cost of the Contractor. Any bill/s for the works executed
remains unsettled and/or the value of materials, machineries etc., taken over or possessed by
the Employer at the time of termination or on termination will be adjusted towards the ‘Risk
and Cost’ recoverable from the contractor.
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SECTION I

FORMS OF BID & FORMS OF SECURITIES

1. LETTER OF APPLICATION

(Letterhead paper of the Bidder)
[Including full postal address, telephone, fax, cable and telex addresses]

[Date]

To:

Chief General Manager

Tamil Nadu Road Development Company Ltd. (TNRDC)

No.171, Il Floor, Tamil Nadu Maritime Board Building,

South Kesavaperumal Puram,

Pasumpon Muthuramalingam Road,

(Near Greenways Road MRTS Station),

Raja Annamalai Puram, Chennai 600 028

Sir,

1. Being duly authorised to represent and act on behalf of (hereinafter
“The Bidder”), and having reviewed and fully understood all the bid information
provided, the undersigned hereby apply to be qualified by your agency as a bidder
for the contract Work — I: “Carrying out Maintenance works from Km 55/800 to
Km 96/000 of East Coast Road, in Chennai, Tamil Nadu”

2. TNRDC and its associates/ representatives are hereby authorized to conduct any
inquiries or investigations to verify the statements, documents and information
submitted in connection with this application, and to seek clarification from our
bankers and clients regarding any financial and technical aspects. This Letter of
Application will also serve as authorization to any individual or authorised
representative of any institution, to provide such information deemed necessary to
verify statements and information provided in this application or with regard to the
resources, experience, and competence of the Bidder.

3. This application is made in the full understanding that:

(a) TNRDC reserves the right, to reject or accept any application, cancel the
bidding process and reject all applications; and

(b) TNRDC shall not be liable for any such actions and shall be under no
obligation to inform the Bidder of the grounds for them.

4. The undersigned declared that the statements made and the information provided

in the duly completed application are complete, true and correct in every detail.

Authorised Signature

Name and Title of Signatory
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To

2. Declaration Statement
(Letterhead paper of the Bidder)

[Date]

Chief General Manager

Tamil Nadu Road Development Company Ltd. (TNRDC)
No.171, Il Floor, Tamil Nadu Maritime Board Building,
South Kesavaperumal Puram,

Pasumpon Muthuramalingam Road,

(Near Greenways Road MRTS Station),

Raja Annamalai Puram, Chennai 600 028

Dear Sir,

1.

I, the undersigned, do hereby certify that all the statements made in the
application and attachments thereto are true and correct.

The undersigned also hereby certifies that neither our firms
MIS.. oo, nor any of its constituent partners have abandoned any
work awarded to us by any Agency in India nor any contract awarded to us for
such works has been rescinded, during last five years prior to the date of this
application.

The undersigned also furnish undertaking that we are not declared by any court of
law as proclaimed offenders also that we are not convicted under any law for the
offences punishable under Indian Penal Code, Negotiable Instrument Act of any
Labour/ employee beneficial legislations.

The undersigned hereby authorize(s) and request(s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
to verify this statement or regarding my (our) competence and general reputation.

The undersigned understands and agrees that further qualifying information may
be requested, and agrees to furnish any such information at the request of the
TNRDC.

Signed by an Authorised Officer of the Firm

Title of Officer

Name of Firm

Date
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3. SPECIMEN FORMAT FROM BIDDER TO BANKERS AUTHORISING THEM
TO PROVIDE INFORMATION TO TNRDC/ ITS REPRESENTATIVES

To
Name of Bank/ Address/ city

Dear Sir:

We have recently submitted a Bid Proposal to M/s Tamil Nadu Road Development
Company Ltd. (TNRDC) for implementing its project for
. We hereby
authorise you to provide all information/ data readily about us and our credit status, as
may be desired by TNRDC and you need not seek any clearance/ opinion from us for
providing the information/ data to TNRDC.

Sincerely,

Authorised Signatory
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4. LETTER OF FINANCIAL BID

(Letterhead of the Bidder) [Date]
Chief General Manager
Tamil Nadu Road Development Company Ltd. (TNRDC)
No.171, Il Floor, Tamil Nadu Maritime Board Building,
South Kesavaperumal Puram,
Pasumpon Muthuramalingam Road,
(Near Greenways Road MRTS Station),
Raja Annamalai Puram, Chennai 600 028

Dear Sir:

Sub: Work — I: “Carrying out Maintenance works from Km 55/800 to Km 96/000 of
East Coast Road, in Chennai, Tamil Nadu’- Reg

Having examined the Bid Document including Notice Inviting Bids, Instructions to Bidders,
forms, General Conditions of Contract, Special Conditions of Contract, Bill of Quantities,
Annexure and Addenda for the execution of the above named works, we, the
undersigned, offer to execute and complete such works and remedy any defects therein in
conformity with the said Bid Document at the prices indicated in the enclosed BoQ.

The Payment for the subject work is INR (Indian Rupees in words)
) inclusive of all taxes in accordance with the said

Bid Document.

We undertake, if our Bid is accepted, to commence the works within seven (7) days of
receipt of the Engineer’'s order to commence, and to complete and deliver the sections
and whole of the works comprised in the Contract within the period stated in the Appendix
to Bid/ Contract data hereto.

We agree to abide by this Bid for the period of 90 days (Ninety days) from the date of Bid
opening, as prescribed in Clause 14.1 of the Instructions to Bidders (Section-l), and it
shall remain binding upon us and may be accepted at any time before the expiry of that
period.

We confirm our agreement to treat the Bid Document, Drawings and other records
connected with the works as secret and confidential document and shall not communicate
information contained therein to any other person other than the person authorized by
Employer or use such information in any manner prejudicial to the safety and integrity of
the works.

We undertake that, in completing for (and, if the award is made to us, in executing) the
above Contract, we will observe the laws against fraud and corruption in force in India
namely “Prevention of Corruption Act 1988”.

We confirm that our firm has valid VAT/PAN registrations along with ESI / Workmen
Compensation Policy and EPF codes as stipulated under Appendix 2 and 3 of GCC.

We hereby confirm that this Bid complies with the Eligibility, Bid validity and Bid security
required as stated in the Bidding documents.

Yours faithfully,

Authorised Signature:

Name and Title of Signatory:
Name of Bidder with official seal:
Address:
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5. Letter of Award / Work Order

(Letterhead paper of the Employer)

[Date]
To: [name and address of the contractor)
Sub: Work — I: “Carrying out Maintenance works from Km 55/800 to Km 96/000 of
East Coast Road, in Chennai, Tamil Nadu” — Letter of Award / Work Order —
Reg.
Sir,

1. This is to notify that your Bid dated and your financial Offer for
Rs. (Rupees Only)
inclusive of all taxes as per Bill of Quantities, is hereby accepted by TNRDC for the
work, Work — I: “Carrying out Maintenance works from Km 55/800 to

Km 96/000 of East Coast Road, in Chennai, Tamil Nadu”

2. Your firm shall not, without the prior consent of the Employer assign the contract or
any part thereof or any benefit or interest therein or there under.

3. You are hereby requested to acknowledge the receipt of this Letter of Award (LoA)
and its acceptance in writing through a Confirmation letter. The Confirmation letter
should be as per the format given in Section Il — Forms of Bid & Forms of
Securities of the Bid document within 7 Days of receipt of this letter.

4. You are also requested to furnish Performance Security, in the form detailed in
Clause 31 of ITB and Clause 48 of Conditions of Contract of Bid Document, for an
amount equivalent to 2% of the initial contract price within 7 Days of receipt of this
letter. The above Security should be valid for a period of 37 Months from the date
of Bank Guarantee or 01 Month beyond the total three years contract period,
whichever is later.

5. Subsequent to the above para (4), you are further requested to execute the
Contract Agreement within 15 days of acceptance of LoA.

6. Failure on your part to comply with the requirements of para (4) & (5) above will
attract action against you as per Clause 29.1 of ITB of Bid document.

For Tamil Nadu Road Development Company Ltd.

Authorised Signatory
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6. Confirmation Letter

(Letterhead paper of the Contractor)

To:
[Name and address of the Employer)
Dear Sir,
Subject: Work — I: “Carrying out Maintenance works from Km 55/800 to Km

96/000 of East Coast Road, in Chennai, Tamil Nadu” - Reg

We acknowledge receipt of your Letter of Award, Ref No.

dated and unconditionally accept the offer to take up above captioned works at the price

indicated in the letter of award.

We also confirm our acceptance to all the corrections and modifications made by the

Employer in respect of our bid.

We undertake to provide you unconditional bank guarantee towards performance security
and additional security for unbalanced bid as per the agreed format within the prescribed

data as per the Instructions to Bidder and Conditions of Contract.

Yours faithfully,

Authorized Signature:
Name and Title of Signatory:
Name of Agency:
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7. Contract Agreement

This Agreement, made the ___ day of ,2016 between M/s. Tamil Nadu Road
Development Company Ltd.. (TNRDC) having its registered office at No.171, Il Floor,
Tamil Nadu Maritime Board Building, South Kesavaperumal Puram, Pasumpon
Muthuramalingam Road, (Near Greenways Road MRTS Station), Raja Annamalai
Puram, Chennai 600 028 (hereinafter called “the Employer)” which expression shall
unless the context otherwise requires, include its successors and assigns of the one

part and

M/s. (Hereinafter called “the Contractor’) a company incorporated
under the Companies Act, 1956 and having its registered office
at which expression shall unless

the context otherwise requires, include its successors and assigns of the other part.
WHEREAS

The Employer is desirous that certain works should be executed by the Contractor, viz.
Work — I: “Carrying out Maintenance works from Km 55/800 to Km 96/000 of East
Coast Road, in Chennai, Tamil Nadu” (hereinafter called “the Works”) and the Employer
has accepted the Bid submitted by the Contractor for the execution and completion of
such Works and the remedying of any defects therein, at a contract price of Rs. ------------ /-
(Rupees only) inclusive of all taxes.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are

respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part
of this Agreement, viz.:
i) Contract Agreement

i) Conditions of Contract (including Special Conditions of Contract)

i) Instructions to Bidders
iv) Contract Data
v) Letter of Financial Bid; Priced Bill of Quantities

vi) Letter of Award/Work order, Confirmation Letter and Notice - to Proceed with the
Works

vii) Performance Security
Any other document listed in the Contract Data / Bid Document as forming part of
the contract (addendum and clarifications if any)

3. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy any defects therein in all respects with the
provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.
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Signed, sealed, and delivered by the said Employer and the Contractor in the presence of:

WITNESSES:
On behalf of
M/s. Tamil Nadu Road Development On behalf of
Company Ltd. (TNRDC) the Contractor
Greenways Road, Chennai
1 1
2 2

Binding Signature of the Employer:-

Binding Signature of the Contractor:-
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8. Notice to Proceed with the Work

(Letterhead paper of the Employer)

To: [name and address of the contractor)
Dear Sir,
Subject: Work — I: “Carrying out Maintenance works from Km 55/800 to Km

96/000 of East Coast Road, in Chennai, Tamil Nadu” — Reg.

Pursuant to the Performance Security submitted by your firm for the work, Work — I:
“Carrying out Maintenance works from Km 55/800 to Km 96/000 of East Coast Road,
in Chennai, Tamil Nadu” and execution of the Contract Agreement, you are hereby
instructed to proceed with the execution of the said works in accordance with the contract
documents with effect from -----------—--- (date) and complete the same within a period of
37 Months of the total three Year contract period.

Yours faithfully,

Authorized Signature:
Name and Title of Signatory:
Name of Agency:



Section IlI: Forms of Bid & Forms of Securities TNRDC

9. BANK GUARANTEE FOR PERFORMANCE SECURITY

To

Tamil Nadu Road Development Company Ltd., (TNRDC)
No.171, Il Floor, Tamil Nadu Maritime Board Building,
South Kesavaperumal Puram,

Pasumpon Muthuramalingam Road,

(Near Greenways Road MRTS Station),

Raja Annamalai Puram, Chennai 600 028

Bank Guarantee NoO. ...................... dated .............ooene. forRs. coviiiiienns /- (Rupees
WHEREAS vide the Work order no.......................... dated 2016 for Work — I:

“Carrying out Maintenance works from Km 55/800 to Km 96/000 of East Coast
Road, in Chennai, Tamil Nadu” (hereinafter referred to as “The Contract”)

M/s. .o , @ company incorporated under the Companies
Act, 1956, having its registered office
=

.. (Address) (hereinafter referred to as “The Contractor” which expression shall unless
repugnant to or inconsistent with the context mean and include its successors and
assigns) has been awarded by M/s Tamil Nadu Road Development Company Ltd., a
company incorporated under the Companies Act, 1956, having its registered office at
No.171, Il Floor, Tamil Nadu Maritime Board Building, South Kesavaperumal
Puram, Pasumpon Muthuramalingam Road, (Near Greenways Road MRTS
Station), Raja Annamalai Puram, Chennai 600 028 (hereinafter referred to as
“The Employer” which expression shall unless repugnant to or inconsistent with the
context mean include its successors and assigns), the contract for Work — I: “Carrying
out Maintenance works from Km 55/800 to Km 96/000 of East Coast Road, in
Chennai, Tamil Nadu”

AND WHEREAS it has been stipulated by you in the said contract that the Contractor
shall furnish you a Performance Guarantee, within 7 days of receipt of the Letter of
Award / Work order by a specified Scheduled / Nationalised Bank, for the sum specified
therein as security for compliance with the contractor’s obligations in accordance with the
Contract and against any breach or non-performance of the terms and conditions
contained in the contract.

AND WHEREAS we ................... BANK, having its Head Office at ..................... and
amongst others, a branch office situated at............... , have agreed to furnish a
Performance Guarantee for a sum Rs. /- (Rupees

only) (hereinafter referred as the Guaranteed amount) as security for compliance of the
contractor’s obligations under the contract.

NOW THEREFORE we hereby affirm that we as the Guarantor are responsible to you on
behalf of the Contractor, for the guaranteed amount and we irrevocably undertake to pay
you upon your first written demand and without demur or argument, any sum or sums
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within the limits of the guaranteed amount as aforesaid without your needing to prove or to
show grounds or reasons for your demand for the sum specified herein. The guaranteed
amount shall be payable merely on demand by the Employer. Any letter stating that the
amount claimed in the demand notice/letter is due and payable, signed by a duly
authorized official of the Employer to this effect, shall be final, binding or conclusive upon
us.

We, hereby agree to pay on demand the guaranteed amount without demur by crediting to
the Bank Account of the Employer, the details of which are to be informed to us by you
during the validity of the guarantee.

Our liability under this Guarantee shall not be affected by any change in the constitution of
the Contractor or of the Guarantor.

We hereby undertake that this Guarantee is absolute, irrevocable and unconditional and
shall be enforceable against us notwithstanding any security or securities comprised in
any instrument executed or to be executed by the contractor in favour of the Employer.

We hereby also agree that this guarantee shall not be wholly or partially satisfied or
exhausted by any payments made to or settled with the Employer by the Contractor and
shall be valid and binding on us and operative until the expiry of this Guarantee.

We, further agree that no change or addition to or other modification of the terms of the
contract or of the works to be performed there under or of any of the contract documents
which may be made between you and the Contractor shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.

The jurisdiction in relation to this Guarantee shall be Courts at Chennai and Laws of India
shall be applicable. This guarantee shall be valid up to -------------- 20__ (hereinafter
referred to us as the “Expiry Date”) which is a period of 37 Months from the date of
Bank Guarantee or 01 Month beyond the total 03 year contract period whichever is later.

Notwithstanding anything contained herein.

i) Our liability under this Guarantee shall not exceed the guaranteed amount
Rs (Rupees only)

This Bank Guarantee shall be valid up to -------------- 20___ (Expiry date) and

i) We shall be liable to pay the guaranteed amount under this guarantee only and
if we receive a written claim or demand duly signed by a duly Authorised
official of the Employer before the ------------ 20 (Expiry date) as mentioned
above.

IN WITNESS WHEREOF we have executed this guarantee on this ..................... 2016.
Signature of Authorised Representative of the Bank ...l

Name and Designation

Sealofthe Bank
Signature of Witness

Name of Witness
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1.1

Section lll: CONDITIONS OF CONTRACT
A.GENERAL

Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract but kept their defined meanings. Capital initials are used to identify defined terms.

Activity Schedules means the priced and completed Activity Schedules forming part of the
Bid.

Bill of Quantities (BOQ) means the completed Bill of Quantities attached in Appendix and
forming part of this Contract.

Compensation Events are those defined in Clause 41 hereunder.

Confirmation Letter is the letter of the Contractor dated accepting the letter of Award/ Work
Order issued by the Employer.

The Contract Completion Date is the date of completion of Contractor's Obligations under
this Contract as certified by the Engineer in accordance with Clause 50.2.

The Contract is the contract between the Employer and the Contractor to execute, complete
and maintain the Works. It consists of the documents listed in Clause 2.3 below.

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or firm or corporate body that's Bid to carry out the Works has
been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the Contractor to the
Employer.

The Contract Price is the price stated in the Letter of Award/ Work Order and thereafter as
adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.
A Defect is any part of the works not completed in accordance with the Contract.

The Employer is the party who will employ the Contractor to carry out the Works and in this
case the employer is TNRDC, R A Puram, Chennai — 600028.

The Engineer is the person named in the Contract Data (or any other competent Person
appointed and notified to the Contractor by the Employer to act in replacement of the
Engineer) who is responsible for supervising the execution of the works and administering the
Contract and in this case it is Tamil Nadu Road Development Company Ltd.,( TNRDC),
R A Puram, Chennai — 600028.

‘Engineer Representative” means a person appointed from time to time by the Engineer
under Sub-clause 5.1.

Equipment is the Contractor’'s plant / machineries and vehicles brought temporarily to the
site to.
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2.3
a.
b.

Work means Work — I: “Carrying out Maintenance works from Km 55/800 to Km 96/000
of East Coast Road, in Chennai, Tamil Nadu”

The Initial Contract price is the Works Contract price in the Employer’s Letter of
Award/Work Order.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works as the case may be. The Intended Completion Date is specified in the
Contract Data. The Intended Completion Date may be revised only by the Engineer by
issuing an extension of time, in writing.

Letter of Award is the letter dated issued by the Employer to the Contractor containing
the Initial Contract Price and other details as enclosed in Appendix of this Contract.

Materials are all supplies, including consumables, used by the contractor for incorporation in
the Works.

Plant is any Integral part of the Works which is to have a mechanical, Electrical, electronic or
chemical or biological function.

Project Facility means the stretch of the Road as mentioned in Contract Data, all
appurtenances thereto, including road furniture, Sign boards and other road components and
all access roads upto 50 m from the edge of the road

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents and are
factual interpretative reports about surface and Sub- surface conditions at the site.

Specification means the Specification of the Works included in the Contract and any
Modification or addition made approved by the Engineer in writing.

Temporary Works are works designed, installed, and removed by the Contractor which are
needed for the Works.

A Variation is an instruction given by the Engineer/ Employer in writing which varies the
Works.

The Works are Work — I: “Carrying out Maintenance works from Km 55/800 to Km
96/000 of East Coast Road, in Chennai, Tamil Nadu” and what the Contract requires the
Contractor to carry out as part of this Contract and shall refer to Improvement Works or
Maintenance Works or any combination thereof.

The Works Completion Date is the actual date of completion of the Works as certified by the
Engineer in accordance with Clause 50.1

Interpretation

In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Heading have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The Engineer
will provided instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the Contract data, reference in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the works (other than references to the Completion Date and Intended Completion
date for the whole of the Works).

The documents forming the Contract shall be interpreted in the following order of priority:
Contract Agreement
Conditions of Contract (including Special Conditions of Contract)
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3.1

41

5.1

6.1

7.1

8.2

T@ ™o oo

Instructions to Bidders

Contract Data

Letter of Financial Bid; Priced Bill of Quantities

Letter of Award/Work order, Confirmation Letter and Notice - to Proceed with the Works
Performance Security

Any other document listed in the Contract Data / Bid Document as forming part of the contract
(addendum and clarifications if any)

Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract
Data.

Engineer’s Decisions

Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractors in his role representing the Employer.

Delegation

The Engineer may delegate any of his duties and responsibilities to other person/organization
after notifying the Contractor.

Communications

Communication between parties which are referred to in the conditions is effective only when
in writing. A notice shall be effective when it is delivered (in terms of Indian Contract Act).

Sub- contracting

The contractor shall not, with out the prior consent of the Employer assign the contract or any
part thereof or any benefit or interest therein or there under.

The contractor shall not sub contract the works. Except where otherwise provided by the
contract, the contractor shall not sub contract any part of the works, with out the prior consent
of the Employer. Any such consent shall not relieve the contractor from any liability or
obligation under the contract and he shall be responsible for the acts, defaults and neglects
of any Subcontractor, his agents, servants or workmen as fully as if they were the acts,
defaults or neglects of the contractor, his agents, servants or workmen

Provided that the contractor shall not be required to obtain such consent from the employer
for:

a. The provision of labour: and
b. The purchase of materials which are in accordance with the Specifications and quality
standards specified in the Contract.

Other Contractors

The Contractor shall cooperate and share with the other contractors, public authorities,
utilities, and the Employer and his representative between the dates given in the Schedule of
the other contractors. The Contractor shall also provide facilities and services to them as may
be necessary for smooth coordination. The Employer may modify the schedule of other
contractors and shall notify the Contractor of any such modification.

Pursuant to the above, the Contractor hereby agrees and acknowledges that the Employer is
well within their right to appoint other contractor for “Work means Work — I: “Carrying out
Maintenance works from Km 55/800 to Km 96/000 of East Coast Road, in Chennai,
Tamil Nadu” a part of this work / contract and any other works that the Employer may decide.



Con

8.3

9.1

9.2

9.3

10.

10.1

11.

12.

121

13.

13.1

ditions of Contract TNRDC

The Contractor acknowledges that the Employer has no liability what so ever towards the
Contractor in this regard and that the Contractor will Unconditionally and without any financial
charge, extend all necessary assistance and cooperation to the Employer and other
Contractor(s), so as to ensure that the Works are completed in terms of the Milestones stipulated
in the Contract Data.

Any default in the above regard shall be treated as a fundamental breach of the contract
in terms of Clause 54.2

Personnel

The Contractor shall employ required personnel to carry out the functions stated in the
approved program

If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s
staff or his work force stating reasons, the Contractor shall ensure that the person leaves the
site within seven days and has no further connection with the work in the Contract.

Labour Statutory requirement

The Contractor shall confirm to and comply with the regulations and by-laws of the State or
Central Government and other statutory Body the provisions contained in the various Acts
specified in Appendix 2 of this section

Employer’s and Contractor’s Risks

The Employer carries the risks which this Contract states are Employer’s risks, and the
Contractor carries the risks which this Contract states are Contractor’s risks.

Employer’s Risks

The Employer is responsible for the expected risks which are in so far as they directly affect
the execution of the Works in the Employer’s country, the risks of war, hostilities, invasion,
and act of foreign enemies, rebellion, and revolution. Insurrection or military or usurped
power, civil war, (unless restricted to the Contractor's employees), and contamination from
any nuclear fuel or nuclear waste or radioactive toxic explosive.

Contractor’s Risks

All risks of loss or damage to physical property or personal injury and death which arise
during and in consequence of the performance of the Contract other than the expected
Employer’s risks are the responsibility of the Contractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the start Date to the end date, in the Amounts and deductibles stated in
the Contract Data for the following events:

a. loss of or damage to Works, Plant and Materials:

b. loss of or damage to Equipment;

Cc. loss of or damage of property (except the Works, Plant, Materials and Equipment) in
connection with the Contract;

d. personal injury or death of employer/employee personal and third party persons;

However, it is for the contractor to decide whether the minimum amount specified in the
Contract data is sufficient, and if he considers it necessary, to insure for a greater amount.
The policy should cover an unlimited number of claims in any one year.
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Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for
the Engineer's approval before the start Date. All such insurance shall provide for
compensation to be payable in the type and proportions of currencies required to rectify the
loss or damage incurred. The contractor shall be responsible for effecting change to the
policies and certificates as may be directed by the Engineer, within time period indicated by
the Engineer.

If the Contractor does not provide the policies and certificates as required, the Employer may
effect the insurance which the Contractor should have provided and recover the premiums the
Employer has paid, from payments otherwise due to the Contractor or, if no payment is due,
the payment of the premiums shall be a debt due and if warranted, recovered by invoking
Performance Security.

Alterations to the terms of insurance shall not be made without the approval of the Engineer.
Both parties shall comply with any conditions of the insurance policies.

The Contractor shall be entitled to place all insurance relating to the Contract with insurers
from India, which have been determined to be acceptable to the Employer.

Queries about the Contract Data

The Engineer will clarify queries on the Contract Data.

Contractor to undertake the Works

The Contractor shall undertake the Works in accordance with the Specifications, Conditions
of Contract, etc and as per the instructions of the Engineer.

Deleted
Deleted

Safety

The contractor shall be responsible for the safety of all activities on the Site. The proposed
work site falls in High speed road Corridor. In addition to the safety of workmen in the project,
the Contractor is responsible for the safety of the road users. The Contractor shall at his own
cost formulate and implement an efficient traffic movement/regulation plan so as to achieve
safe and efficient movement of vehicular traffic and pedestrians.

The contractor shall make necessary safety arrangements and equipments specified in
Appendix 1 of this section.

Any damage caused to the existing structure, the road surface and other appurtenances shall
be remedied/restored/replaced to the original condition at the cost of the Contractor and to the
satisfaction of the Employer.

In case of default by the contractor, the Employer has the option to carry out the required
remedial/restoration/replacement works and deduct the expenditure incurred from the
payments due to the Contractor.

The Contractor shall take all reasonable steps to protect the environment on and off the Site
and to avoid damage or nuisance to persons or to property of the public or others resulting
from pollution, noise or other causes arising as a consequence of his methods of operation.

During continuance of the contract, the Contractor shall abide at all times by all existing
enactments on environments on environmental protection and rules, labour laws made there
under, regulations, notifications and bye-laws of the State or Central Government, or local
bodies/authorities and any other law, bye-law, regulations that may be passes or notification
that may be issued in this respect in future by the State or Central Government or the local
authority.
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Salient features of some of the major laws that are applicable are given below:

The Water (Prevention and Control of Pollution) Act, 1974, provides for the prevention and
control of water pollution and the maintaining and restoring of wholesomeness of water.

'Pollution' means such contamination of water or such alteration of the physical, chemical or
biological properties of water or such discharge of any sewage or trade effluent or of any
other liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or is
likely to, create a nuisance or render such water harmful or injurious to public health or safety,
or to domestic, commercial, industrial, agricultural or other legitimate uses, or to the life and
health of animals or plants or of aquatic organisms.

The Air (Prevention and Control of Pollution) Act, 1981, provides for prevention, control and
abatement of air pollution. 'Air Pollution' means the presence in the atmosphere of any 'air
pollutant', which means any solid, liquid or gaseous substance (including noise) present in the
atmosphere in such concentration as may be or tend to be injurious to human beings or other
living creatures or plants or property or environment.

The Environment (Protection) Act, 1986, provides for the protection and improvement of
environment and for matters connected therewith, and the prevention of hazards to human
beings, other living creatures, plants and property. 'Environment' includes water, air and land
and the inter-relationship which exists among and between water, air and land, and human
beings, other living creatures, plants, micro-organism and property.

The Public Liability Insurance Act, 1991, provides for public liability insurance for the purpose
of providing immediate relief to the persons affected by accident occurring while handling
hazardous substances and for matters connected herewith or incidental thereto. Hazardous
substance means any substance or preparation which is defined as hazardous substance
under the Environment (Protection) Act 1986, and exceeding such quantity as may be
specified by notification by the Central Government.

Deleted

Possession of the Site

The Employer shall give possession of the site to the Contractor in accordance with the
Contract Data. If possession of a part is not given by the agreed date stated in the Contract
Data, then the Intended Completion Date shall be postponed by the Employer as may be
required for that particular part/ stretch. However, this will not be applicable if sufficient work
site is made available to the Contractor as and when required for him to proceed ahead with
the progress of work and if available work fronts remain unattended.

The Contractor will co-ordinate with service provider/ concerned authorities for shifting of
utilities and removal of encroachments etc. and making the site unencumbered from the
project area required for completion of work. This includes getting estimates, initial and
frequent follow-up with concern authorities. However, the cost of shifting shall be borne by
the employer. The contractor will not be entitled for any additional compensation for delay in
shifting of utilities and removal of encroachments by the service provider/ local
bodies/concern authorities.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the Engineer access to
the Site, to any place where work in connection with the Contract is being carried out or is
intended to be carried out and to any place where materials or plant are being manufactured /
fabricated / tested/ stored for the works.

Instructions

The Contractor shall carry out all instructions of the Engineer which comply with the
applicable laws where the Site is located.



Conditions of Contract TNRDC

23. Disputes

231 If either party believes that a decision taken by the Employer was either outside the authority
given to the Employer by the contract or that the decision was wrongly taken, the objecting
party may file written notice of dispute to the other party with a copy to the Engineer stating
that it is giving the notice pursuant to this Clause while stating clearly the basis for the
dispute.

23.2  The party receiving the dispute notice will consider it and reply in writing within 30 days of the
receipt of the notice. If no reply is received or the reply is not acceptable to the other party,
the affected party may refer only to the High Court of Madras (Chennai) for adjudication.

23.3  Further, in case of any dispute or difference between the parties to the contract either during
the progress of the works or after the completion of the works or after the determination /
abandonment of the contract or any other matter/s arising thereof shall be referred to or filed
with the High Court of Madras (Chennai) within a period of 18 Months. No other courts,
persons, or bodies will have any jurisdiction over the dispute/s beyond such date.

24. Deleted
B. Time Control
25. Deleted

26. Extension of the Intended Completion Date

26.1  The Engineer shall extend in consultation with Employer the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it impossible for
Completion to be achieved by the Intended Completion Date without the Contractor taking
steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost.

26.2  The Engineer shall decide whether and by how much to extend the Intended Completion Date
within 21 days of the Contractor asking the Engineer for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting information. If the Contractor
has failed to give early warning of a delay or has failed to cooperate in dealing with a delay,
the delay by this failure shall not be considered in assessing the new Intended Completion
Date.

27. Delays Ordered by the Engineer

271 The Engineer in consultation with the Employer may instruct the Contractor to delay the start
or progress of any activity within the Works.

28. Force Majeure

28.1. Definition

(a) For the purposes of this Contract, "Force Majeure" means an event which is beyond the
reasonable control of a Party, and which makes a Party's performance of its obligations
hereunder impossible or so impractical as reasonably to be considered impossible in the
circumstances, and includes, but is not limited to, war, riots, civil disorder, earthquake, fire,
explosion, storm, flood or other adverse weather conditions, strikes, lockouts or other
industrial action (except where such strikes, lockouts or other industrial action are within the
power of the Party invoking Force Majeure to prevent), confiscation or any other action by
government agencies.

(b) Force Maijeure shall not include (i) any event which is caused by the negligence or intentional
action of a party or such Party's Sub-consultants or agents or employees, nor (ii) any event
which a diligent Party could reasonably have been expected to both (A) take into account at
the time of the execution of this Contract and (B) avoid or overcome in the carrying out of its
obligations hereunder.
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(c) Force Majeure shall not include insufficiency of funds or failure to make any payment

Required hereunder

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific likely future
events or circumstances that may adversely affect the quality of the work, increase the
Contract Price or delay the execution of works. The Engineer may request the Contractor to
provide an estimate of the expected effect of the future event or circumstance on the Contract
Price and Completion Date. The estimate is to be provided by the Contractor as soon as
reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering proposals for
how the effect of such an event or circumstance can be avoided or reduced by any one
involved in the work and in carrying out any resulting instructions of the Engineer.

B.Quality Control
Identifying Defects

The contractor shall permit the Employer to check the contractor's work and notify the
Engineer and Contractor of any defects that are found. Such a check shall not affect the
Contractor’s or the Engineer’s responsibility as defined in the Work Order / Agreement.

Deleted

Correction of Defects

The Engineer shall give notice to the Contractor of any Defects before the end of the contract
Period.

Every time notice of a Defect is given, the Contractor shall correct the notified Defects within
the length of time specified by the Engineer’s notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the Engineer’s notice,
the Engineer will assess the cost of having the Defect corrected and rectify the defects if
needed by employing other persons and the Contractor will have to pay this amount or will be
recovered from the bills of the contractor as ‘Risk & Cost’.

D. Cost Control
Bill of Quantities (BOQ)

The Bill of Quantities for works contains items for the Works being implemented by the
Contractor as in Section — V.

The Bill of Quantities (BoQ) is used to calculate the payment for works. The Contractor will
be paid for the quantity of the work done at the rate in the Bill of Quantities for each item of
work.

Bill of Quantities for the work should also be submitted along with the bid in the single cover.
Changes in the Quantities

Any additional quantity required for completing the work will have to be carried out by the
Contractor at the same quoted rate. There will be no percentage ceiling either addition or
reduction in the quantities for completion of the project.

Provided further that no change in the rate or price for any item contained in the Contract
shall be considered unless such item accounts for an amount more than 2 % of the Contract
Price, and the actual quantity of work executed under the item exceeds or falls short of the
quantity set out in the Bill of Quantities by more than 25%
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Variations during Implementation of the Works

Approval and methodology for all variations either Rate or Quantity should be followed as
per the directions of the Engineer / Engineer’s representative.

37 & 38 Deleted
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Payment

The Contractor shall submit a statement in 3 (three) copies to the Engineer by the
7" (seventh) day of each month, signed by the authorized representative of the Contractor,
for the work executed up to the end of the previous month in a tabulated form approved by
the Engineer, showing the amounts to which the Contractor considers himself to be entitled.
The statement shall include the following items, as applicable, which shall be taken into
account in the sequence listed:

(a) the estimated value of work executed (Works executed & payable) up to the end of the
month in question determined in accordance with conditions of contract, at base unit rates
and prices;

(b) The actual value certified for payment for the Temporary and Permanent Works executed
up to the end of the previous month, at base unit rates and prices;

(c) the estimated value at base unit rates and prices of the Temporary and Permanent Works
for the month in question, obtained by deducting (b) from (a);

(d) The value of any variations executed up to the end of the month in question, less the
amount certified in the previous Interim Payment Certificate.

(e) Amount to be deducted for all taxes in accordance with contract conditions.
(f) Net amount of application, which will be expressed in Indian Rupees.

(g9) The details of RFI, joint measurement sheets, level sheets, test results to be enclosed
along with the bill.

Notwithstanding the terms of this Sub-Clause or any other Clause of the Contract, no amount
will be certified by the Engineer for payment until the Performance Security has been
provided by the Contractor and approved by the Employer.

Monthly Payments

Within 7 (seven) days of receipt of the monthly statement from the Contractor in pursuant to
above, the Engineer to account for liquidated damages and other deductions, and add/deduct
amounts to account for variation in price of bitumen as the case may be, while arriving at
amount payable to contractor; if not satisfied with works, Engineer to inform Employer and
instruct Contractor to complete the works within a stipulated time and carry forward this
balance amount;

The Engineer if satisfied, shall recommend to the Employer for release to the Contractor
against the monthly statement.

In cases where there is a difference of opinion as to the value of any item, the Engineer’s
view shall prevail.

Engineer shall determine the amount due to the Contractor and shall deliver to the Employer
and the Contractor, an Interim Payment Certificate, certifying the amounts due to the
Contractor after adjusting the payment already released to the Contractor against the said
statement.

Employer will make payment within 15 (Fifteen) days of receipt of payment recommendation
from Engineer; and

Notwithstanding anything contained herein above, the final payment due shall be made only
upon completion of Improvement works, and suitable certification by the Engineer.
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Retention Money

In each Interim Payment Certificate (IPC) @ 5% of value of work executed during each bill
will be withheld and the withheld amount will be refunded to the contractor along with the
Final bill / Taking over certificate. The maximum amount of Retention money to be with held
is restricted up to 5% of the contract value.

Delayed and Disputed Payments

The Employer shall pay the Contractor, the amounts certified by the Engineer within the
periods stipulated in this Contract. If the Employer makes a late payment, the contractor shall
be paid interest on the late payment along with the next payment. Interest shall be calculated
from the date by which the payment should have been made upto the date when the payment
is made at the rate of 8% p.a.

If an amount certified is increased either in a later certificate or as a result of any judgement,
the contractor shall be paid interest upon the delayed payment as set out in this clause.
Interest as referred above, shall be calculated from the date upon which the increased
amount would have been accepted by the Employer in the absence of dispute.

Compensation Events

The following are compensation events unless they are caused by the Contractor;
(a) The Engineer orders a delay in execution of works for a period of more than 60 days;
(b) The effect on the Contractor of any of the Employer’s Risks; and

(c) Other Compensation Events listed in the contract data, if any.

If a Compensation Event would prevent the Works from being carried out in terms of the
Contract, then the Employer shall extend the Intended Completion Date as may be
warranted. The Engineer shall decide by how much the Intended Completion Date shall be
extended.

As soon as information demonstrating the effect of each Compensation Event has been
provided by the Contractor, it is to be assessed by the Engineer and the Intended Completion
period shall be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the
Engineer shall adjust the Intended Completion Period on Engineer's own forecast. The
Engineer will assume that the Contractor will react competently and promptly to the event.

The Contract shall be entitled to compensation to the extent that the Employer's interests are
adversely affected by the Contractor not having given early warning or not having cooperated
with the Engineer/Employer.

Tax

The rates quoted by the Contractor shall be deemed to be inclusive of the service tax, sales
tax, contract tax, royalty, Toll tax, cess and other taxes/duties/levies as may be levied by
Central / State Governments and local bodies that the Contractor will have to pay for the
performance of this Contract. The Employer will perform such duties in regard to the
deduction of such taxes at source as per applicable law.

The contractor shall have valid Registration for VAT and PAN as prescribed in Appendix 3
Currency

All payments shall be made in Indian Rupees only.

Price Adjustment for Works

No Price adjustment shall apply to this work/contract
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Penalty and Liquidated Damages

For Cleaning Works

(a) In case of non-deployment of manpower / deficiency in work the Contractor shall pay
liquidated damages to the Employer at the rate stated in the Contract Data for each
day that the actual Completion Date is later than the Intended Completion Date. The
liquidated damages amount shall be deducted from payments due to the Contractor
and shall not be refundable. The total amount of liquidated damages shall not
exceed the amount defined in the Contract Data,

(b) Time is the essence of the Contract and payment or deduction of penalty or
liquidated damages shall not relieve the Contractor from his obligation to complete
the works as per schedule or from any other of the Contractor’s obligations and
liabilities under the Contract or the Employer’s right to invoke the Performance
Security.

For Maintenance Works

In case the Contractor has not rectified or addressed deficiencies as directed by the Engineer
at the time of Site inspections, the Employer retains the right to get works done through a
third party and debit the cost and expenses incurred to the Contractor. Alternatively, the
Engineer may recommend invoking of Performance Security in part or full, as the case may
be. In case, the Contractor still fails to rectify or address deficiencies even after invoking
Performance Security, as described earlier, then the Employer shall treat the event as
fundamental breach of Contract in terms of Clause 54 of Conditions of Contract.

Deleted

Advance Payment

No Mobilisation advance/Machinery and equipment advance payment will be made to the
Contractor for the works.

No material advance will be made or paid to the Contractor.

Securities

The Performance Security shall be provided to the Employer no later than the date specified
in the work order and shall be issued in an amount and form indicated in Contract Data from:

a. State Bank of India or subsidiaries;
b. Any Indian Nationalised Bank; or
Cc. Any Scheduled bank

as acceptable to the Employer, and denominated in Indian Rupees only. The Performance
Security shall be 2% of the Initial Contract Price valid for a period of 37 Months from the date
of Bank Guarantee or 01 Month beyond the work completion date whichever is later. In case
the Intended Completion Date is extended, then the Contractor shall submit a fresh
Performance Security or extension of the date of the Bank Guarantee/s if any, furnished as
security, the same value valid up to a date of one month beyond the total three years contract
period.

Cost of Repairs

Loss or damage to or defective works or Materials during the Contract Period shall be
remedied by the Contractor at the Contractor's cost to the satisfaction of the
Engineer/Employer. In case of default by the Contractor, the Employer shall carry out suitable
remedial measures and deduct the amount incurred thereto from payments due to the
Contractor.
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E. Finishing the Contract

Completion

The Contractor shall request the Engineer to issue a Certificate of Completion of Works and
the Engineer will do so upon deciding that the Works are completed in all respects.

Upon satisfactory compliance and observance of the performance standards by the
Contractor during the three year contract period, the Engineer shall suitably inform the
Employer who may then issue the Certificate of Contract Completion to the Contractor,
subject to Contractor satisfying all Provisions under this Contract.

Taking Over

The Employer will take over the Site and the Works with in 1 month of the Engineer issuing a
certificate of Contract Completion in terms of Clause 50.2.

Final Account

The Contractor shall supply to the Engineer, a Detailed account of the total amount that the
contractor considers payable under the Contract on or before 30 days beyond the Engineer
shall assess the quality and completion status of Works in terms of this Contract and upon
satisfaction, shall certify and final payment that is due to the contractor within 30 days of
receiving the Contractor’'s account. If the Engineer is not satisfied, then the Engineer shall
issue within 7 days thereto a schedule that states the scope of the corrections or additions
that are necessary. If the Contractor fails to comply with the Engineer’s instructions, the
Engineer shall levy Liquidated Damages and shall recommend the Employer suitably. The
Employer retains the right to employ a third party and carry out the remaining works and
deduct the payment from pending bills of the Contractor.

Deleted
Termination

The Employer or the Contractor may terminate the contract if the other party causes a
fundamental breach of the Contract.

Fundamental breach of Contract includes, but shall not be limited to the following:

(a) Contractor stops work for 28 days when no stoppage of work is shown on the program
and the stoppage has not been authorized by the Employer.

(b) Employer or the Contractor is made bankrupt or goes into liquidation, other than for a
reconstruction or amalgamation.

(c) Payment certified by the Engineer is not paid by the Employer to the Contractor within
60 days of the Engineer’s Certificate.

(d) The Engineer gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Engineer.

(e) The Contractor does not maintain a security (performance security, Security against
Advance Payment etc) which is required;

(f) In case of the Contractor has awarded more than 20% of value of works on sub-contract
(g) The Contractor has defaulted in fulfilling his obligations under this Contract;

(h) The Contractor has contravened clause 7,8 and 9 of the conditions of contract
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(i) The Contractor fails to carry out the instructions of Engineer within a reasonable time
determined by the Engineer in accordance with Clause 15.1 and 22.1 of the conditions of
Contract.

(i) The contractor has delayed the completion of works by the number of days for which the
maximum amount of liquidated damages can be paid as defined in the Contract Data;
and

(k) If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract.

For the purpose of this paragraph “corrupt practice” means the offering, giving, receiving or
soliciting of anything of value to influence the action of a public official or the Employer or
Engineer in the procurement process or in contract execution. “Fraudulent practice” means a
misrepresentation of facts in order to influence a procurement process or the execution of a
contract, and includes collusive practice among Contractors (prior to or after bid submission)
designed to establish bid prices at artificial non competitive levels and to deprive the
Employer if the benefits of the free and open competition.”

When either party to the Contract gives notice of a breach of Contract to the Engineer for a
cause than those listed under Clause 54.2 above, the Engineer shall decide whether the
breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for his convenience.

If the Contract so terminated, the Contractor shall stop work immediately make the site
safe and secure and leave the site as soon as reasonably possible.

In case the Contractor fails to carryout the works, as per the schedule and as per the
conditions stipulated in the Bid Document, then the Employer, at its sole discretion is entitled
to terminate this contract at the ‘Risk and Cost’ of the Contractor and to employ such other
Contractor/s to carryout the balance works. The additional cost incurred by the employer in
completing the works, which remain unfinished at the time of termination of the contract will
be recovered from the Contractor. Any unrecovered ‘Risk and Cost’ amount will be a debt
payable to the Employer and the Employer will take suitable actions for such unrecovered
‘Risk and Cost’ amount at the cost of the Contractor. Any bill/s for the works executed
remains unsettled and/or the value of materials, machineries etc., taken over or possessed
by the Employer at the time of termination or on termination will be adjusted towards the ‘Risk
and Cost’ recoverable from the contractor.

Payment upon Termination

If the Contract is terminated because of fundamental breach of Contract by the Contractor,
the Engineer shall issue a certificate for the value of the work done less advance payment
received up to the date of the issue of the work certificate, less other recoveries due in the
terms of the Contract, less taxes due to be deducted at source as per applicable law and the
estimated/actual ‘Risk and Cost’ to be recovered from the contractor due to termination. If
the total amount due to the Employer exceeds any payment due to the Contractor the
difference shall be a debt payable to the Employer.

If the Contract is terminated at the Employer's convenience or because of a fundamental
breach of Contract by the Employer, the Engineer shall issue a certificate for the value of the
Works done, the reasonable cost removal of Equipment, repatriation of the Contractor’s
personnel employed solely on the Works, and the Contractor's cost of protecting and
securing the Works and less advance payments received up to the date of the certificate,
less other recoveries due in terms of the contract and less taxes due to be deducted at
source as per applicable law.

Property

All materials on the site, plant, Equipment, Temporary Works and Works are deemed to be
property of the Employer, if the Contract is terminated because of a Contractor’s default.



Conditions of Contract TNRDC

57. Release from Performance

57.1  If the Contractor is frustrated by the outbreak of war or by any other event entirely outside the
control of the Employer or the Contractor, the Engineer shall certify that the Contractor has
been frustrated. The Contractor shall make the site safe and stop works as quickly as
possible after receiving this certificate and shall be paid for all works carried out before
receiving it and any work carried out afterwards to which commitment was made.
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APPENDIX 1

Safety Measures

| Contractor’s Liability

The contractor shall be absolutely and solely responsible for any and all kinds of injuries
or damages to person and property of any description whatever may be caused by or
result from the execution of the works, whether these may have been carried out skillfully
and carefully and strictly in conformity with the provisions of the specifications or not.

Il Responsibility for Accidents, Damages etc.

The care of the whole of the permanent works shall remain with the contractor who shall
be responsible for all accidents or damages from whatever cause arising and chargeable
for anything that may be stolen, removed destroyed or damaged to whomsoever
belonging and also for making good all defects and damages to the said works or to any
property adjoining or any cause whatever whether such damage or defects were
occasioned by the negligence of the contractor or not or may be or might have been
discovered during the progress of the works or in consequences thereof, or shall appear
to be known after the completion whereof or whether payment may wholly or partially
have been made or the works approved as supposed to have been properly done and no
certificate of approval of any works by any officers or TNRDC shall affect or prejudice the
right of TNRDC against the contractor or be considered or held as at all conclusive as to
the sufficiency of any works or materials.

lll Contractor to be responsible for all Trespasses and Damages

In the event of accidents to any person including employees of TNRDC on duty,
damages to property, trespass on land, injury to cattle, horses, or other animals or
damage injury of any description to any person or thing arising out of the execution of the
works, the contractor shall be held responsible for and make good the same and shall
indemnify TNRDC from all claims or expenses on account thereof and if TNRDC has to
pay any money in respect thereof the sum so paid and the costs incurred by TNRDC
shall be charged to the contractor as so much money paid to him on account of his
contract and the contractor shall not be at liberty to dispute or question the right of
TNRDC to make such payment for him or on his account notwithstanding the same may
have been made without his consent of authority and decision or determination in law or
otherwise to the contrary notwithstanding. TNRDC shall not be liable to, or for in respect
of any damages or compensation or claim there for, under any Act for the time being in
force or common law because or by reason or in consequences of any accident or
injuries to workmen or others in the employment of the contractor or any subcontractor or
of any person acting under him or on his behalf or the staff / persons employed by
TNRDC for supervision of the work under his contract and the contractor shall save
TNRDC harmless and indemnify in respect thereof and of any all costs and expenses
incidental there to or consequent thereon.
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IV Safety Measures

1. All the works to be carried out in and around the work site, it must be under the
contractors supervision with their supervisor, at their own risk and cost.

2. The contractor should possess rubber gloves, gum safety boots, helmet, face
mask, torch light, emergency light etc. as safety equipments in good condition

3. Each and every employee of the contractor should have insurance cover under
Workmen Compensation Act.

4. The Contractor has to carry out any activity of the construction work only after
informing and getting concurrence of TNRDC / Engineer In Charge.

V Safety Equipments & Loose Tools:

The Contractor will be responsible to make available the safety equipment and loose
tools as listed below. If the Contractor fails to keep the safety equipment and loose
tools and consumable items as listed the above will be procured by TNRDC and the
cost will be deducted immediately from the bill payable to the contractor with a
penalty of Rs. 5,000/-

VI Safety Measures to be adhered

1. Only experienced, skilled people have to be employed by the contractor.

2. All personnel should be covered by insurance under Workmen Compensation Act.
3. All labour act provisions has to be met with.
4

Rubber gloves, gum safety boots, helmet, face mask, torch light, emergency light etc
are need to be provided by the contractor.

5. Exhibit labels of “Safety First”
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VIl List of Safety equipments to be provided by contractor

SI No Name of Equipment
1 Face Mask
2 Shock proof hand gloves
3 Disposable hand gloves
4 Gum boot / Safety shoes
5 First Aid Box
6 Emergency Light
7 Helmet / hard hat
8 Safety cones
9 Traffic barriers
10 Warning Light
11 Red flags
12 Caution boards

TNRDC

Note: The above is only an illustrative minimum list. The contractor must note that it is their
responsibility to ensure the lives and safety of the workers employed by them. Towards this
end, all the equipments of appropriate specifications should be procured and made available
to the workers in usable conditions throughout the period of contract. Responsibility for any
health problem or death will solely rest with contractor.
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APPENDIX 2

Labour Statutory Requirements

| General

The Contractor shall confirm to and comply with the regulations and by-laws of the State or Central
Government or TNRDC and of all other local authorities such as Corporation of Chennai, The Tamil
Nadu Electricity System, The Chief Electrical Inspector to Government of Tamil Nadu, The
Government Customs and Police Departments Fire Service, the provisions contained in the various
Labour Acts enacted by the State Legislature and Central Parliament in force and rules made there
under including those under Minimum Wages Act, Factories Act, The Indian Electricity Act and rules
framed under it, Workmen Compensation Act, The Employees State Insurance Act 1948, Provident
Fund Regulations Act, The EPF and Miscellaneous Provisions Act 1952, Employees Provident Fund
1961 and scheme made under the said Act, Health and Sanitary Arrangements for workers etc. and
the Contract Labour (Regulation and Abolition) Central Act 1970 and the Contracts (Regulation and
Abolition) Central Rules 1971 etc. for Welfare and protection of works, workers or for the safety of the
public and other Insurance provisions.

Il Further, the Contractor has to give a declaration for the following provisions:-

i That in the capacity of Contractor, the Contactor has to comply with the provisions of Contract
Labour (Regulation & Abolition) Act, 1970 by obtaining a valid license under the Act and the
Rules thereto and similarly under Factories Act wherever applicable.

i.  The Contractor has to pay the wages in accordance with the Minimum Wages Act to all his /
their employees.

iii. That the Contractor has to abide to recover the Employees Provident Fund and the
Employees’ Insurance contributions (both Employees and employers contribution) from the
payment of bills every month.

iv. The Contractor’s Code Nos. for E.S.lI / Workmen Compensation Policy and E.P.F codes are---
& and both the Employees, Employers
contributions will be remitted by the contractor in his / their code numbers and copy of the
remittance challans will be produced. In case, if the contractor is failing to remit, he / they will
inform wage rates of employees to the Principal employer so that they can remit Employees’
State Insurance Contribution & Employees Provident Fund contribution (both for employer

and employee) and authorize them to make deductions from the payment of bills.

V. That the contractor has to contribute towards Tamil Nadu Manual Worker (Regulations of
Employment and Conditions of work) Act, 1982 fund at the percentage prescribed by the
Government from time to time.

Vi. That the contractor has to further declare and undertake that in case of any liability pertaining
to his / their employees is to be discharged by the Principal Employer for his / their lapse, the
contractor undertake to reimburse the same or the Principal Employer is authorized to deduct
the same from the contractor’s dues as payable.

Vii. That the contractor will maintain the Registers and records about the Contract Labour
employed under Section 29 of Labour (Regulation & Abolition) Act wherever applicable.

viii. That the contractor will take insurance policy under Workmen Compensation Act to meet out
any untoward incident until the contract labourers are issued with ESI card.
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Il Compliance with Labour Requlations

During continuance of the contract, the contractor and his sub contractors shall abide at all times by
all existing labour enactment’s and rules made there under, regulation, notifications and bye laws of
the State or Central Governments or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notification that may be issued under any labour law in
future either by the State or the Central Government or the local authority. The Contractor shall keep
TNRDC indemnified in case any action is taken against TNRDC by the competent authority on
account of contravention of any of the provisions of any Act or rules made there under, regulation’s or
notifications including amendments. If TNRDC is caused to pay or reimburse, such amounts as may
be necessary to cause or observe, or for non-observance of the provisions stipulated in the
notifications / Bye Laws / Acts / Rules / Regulations including amendments, if any, on the part of the
contractor, the Engineer / TNRDC shall have the right to deduct any money due to the contractor
including his amount of performance security. TNRDC/Engineer shall also have right to recover from
the Contractor any sum required or estimated to be required for making good the loss or damage
suffered by TNRDC.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of TNRDC at any point of time.

IV Contribution to Fund

Notwithstanding anything contained in any Law for the time being enforced or in any Agreement every
person / Contractor who undertakes any Civil work shall be liable to pay a sum at such percent, not
exceeding one percent of the total estimated cost of the work as may be fixed by the Government, by
notification, as contribution to the fund constituted for the benefit of manual workers in the
employment in Civil Works under a scheme, framed under Section 3 of Tamil Nadu Manual Workers
(Regulation of Employment and conditions of Work) Act, 1982. The percentage of total estimated cost
of work, as may be fixed by the Government notification from time to time shall be paid by the
Contractor.

V Contract Labour Welfare

i. The rights and benefits conferred on the workmen employed by the contractor under the
provisions of various Labour Laws are the responsibility of the contractor. The contractor has
to indemnify TNRDC in case of loss or any damages. It is the responsibility of the contractor
to take insurance policy under Workmen’s Compensation Act, 1923 for each labour engaged
by the contractor. The contractor will be responsible for any deficiency on safety measures to
be adhered as stipulated in Safety measures to be adhered in Appendix 1. A photocopy of the
insurance under Workmen’s Compensation Policy should be furnished to TNRDC. The
policies should be kept alive till the completion of the contract period.

ii. The Contractor shall produce fitness certificate from any Authorized Medical Attendant (AMA)
of Government Hospital for all the Technical Staff and Labour Staff to be employed.

VI Following Laws shall be adhered to by the contractor wherever applicable

a. Workmen Compensation Act, 1923
b. Payment of Wages Act, 1936

c. Industrial Disputes Act, 1947

d. Minimum Wages Act, 1948

e. Factories Act, 1948
f. Employees PF and Miscellaneous Act, 1952
g. Payment of Bonus Act, 1965
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h. Payment of Gratuity Act, 1972

i. Equal Remuneration Act, 1979

j-  Maternity Benefit Act, 1951

k. Contract Labour (Regulation & Abolition) Act 1970

[.  Industrial Employment (Standing Orders) Act 1946

m. Trade Unions Act 1951

n. Child Labour ( Prohibition & Regulation) Act 1986

0. Inter-State Migrant Workmen'’s (Regulation of Employment & Conditions of Service) Act 1979

p. The Building and other Construction workers (Regulation of Employment and Conditions of
Service) Act 1996 and the Cess Act of 1996

g. Employee State Insurance Act, 1948

r.  The Tamil Nadu Manual Workers ( Regulation of Employment and Conditions of Work) Act,
1982

s. The Bonded Labour System (Abolition) Act, 1976
t. The Employer’s Liability Act, 1938

VIl Elimination of Child Labour

1. Attention of all contractor are invited to the Child Labour (Prohibition and Regulations) Act
1986, which prohibits employment of children below 14 years of age in certain occupations
and process and provides for regulations of employment of children in all other occupations
and progress. Employment of child labor is prohibited in building and construction industry.

2. Hence all the contractors are requested to adhere to the provisions in the above Act and see
that engagement of child labour in the operational activities of TNRDC are completely
prohibited. Any violation of the provision will lead to penal action and removing of the
contractor from the list of registered contractors.
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APPENDIX 3

Tax Registration Number

We confirm that our firm/company has valid VAT/PAN details as under:

i) VAT No.

ii) PAN No.

iii) ESI / Workman Comp. Policy.

iv)  EPF

1% Cess to be paid for the Estimated Contract Value within 30 days after neqotiation/
Letter of Award (LOA)

(Format to be filled by the successful bidder)

1. Serial No.

2. Name of the Person
In charge of the Construction Work

3. Place of Construction
4. Total Estimated Cost of Construction :

5. 1% of the Total Estimated Cost of
Construction Work

6. DD No., Date, Amount and Bank
On which Demand Draft is drawn
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APPENDIX -4

Minimum Standards

Preamble

This Performance Standards are general guidelines for the Contractor to plan and follow
up the maintenance activities. However, before executing any item of work given in
this appendix, the maintenance Contractor should obtain prior approval from
Engineer —in — Charge without fail

Detailed Scope of Work
General

The Contractor shall be responsible for all maintenance activities on the Project Road
which include ordinary repairs, routine maintenance, and any special repairs due to
floods, accidents, or other similar events from the order date till the completion date. The
maintenance works shall be carried out as per the relevant specifications and
Performance Standards and Prudent utility practice

The maintenance activity shall be done to an approved plan and programme adequate
data and records shall be maintained to create a database on ordinary or routine
maintenance and periodic renewals.

The contractors shall be responsible, for all maintenance and repair / replacement (as
warranted) of the facility and all its components

Traffic arrangements

The contractor shall be responsible for traffic arrangements for carrying out all the
maintenance activities

Routine maintenance

Routine maintenance shall include periodic inspectors to assess the condition of
pavement, structures and other components, repairs thereof, painting, patch repairs and
marking-up defects, and any other activity that is not specifically included in “Pavement
Renewal” or “Overlay” The Routine Maintenance shall be a continuous activity to ensure
that good riding quality is maintained. The key activities would include repairs or
replacement (as warranted) and upkeep of pavement, shoulders, berms, embankment,
damage works, road furniture and appurtenance including signboards, road marking,
delineators etc Activities such as painting, pointing, plastering, clearance of vent ways,
repairs to paver block shoulders etc, would also be included in routine maintenance

List of regular maintenance activity
(a) Carriage Way and bituminous paved shoulder

i.) Spot sealing or skin patching : To prevent serious pavement failures, small cracks
shall be monitored and skin patched when the opening exceeds 3 mm
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i)

vii.)

Premix patching
a. Potholes — more than 150 mm in width more than 25 mm in depth;
b. Depressions — more than 25 mm in depth;
c. Pipe settlement — more than 25 mm;
d. Settlement in budge approaches, and

e. Surface breakup - to replace surface when sections can be removed and
base maternal is undisturbed

Edge damage — Erosion of original edge greater than 150 mm width must be
patched and shoulders repaired

Wheel track rutting greater than 25 mm should be patched and cracks treated
Spot reconditioning

Treating of bleeding pavements road should be treated with sand when the area
shows signs of vehicle tracking or the area becomes slippery. To roughen
extremely slippery surfaces, sand may be substituted by 2 mm stones

Other bituminous surface maintenance

a. Cleaning the intersection,

b. Cleaning the ramps,

c. Cleaning the traffic islands, and

d. Heating the uneven bituminous surface and removal of excessive material
Shoulders (gravel and concrete block shoulders)

Blading / Reshaping to restore proper slopes and sides so as to maintain the
standard formation width

Spot re-gravelling

Correcting gravel shoulder drop off granular maternal to be added and compacted
property to rectify shoulder drop-off

Paved shoulders Damaged / Rocking Paver Blocks to be replaced / attended to
immediately in case of depression greater than 50 mm

Sand flushing of paver blocks. Flushing the joints between paver blocks with
wand, such that it always tops up with the level of the Blocks
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(c)

vii.)

viii.)

ix.)

Maintenance of other facilities

Kerbs / medians / Studs — Missing and damaged kerbs to be replaced. Loose and
ineffective studs to be removed and repaired. Reflective conspicuity of studs
should be checked during darkness

Vegetation Control- Height of vegetation to be controlled

Removal of debris to ensure free flow of water in side drains any damages thereto
to be attended

Cleaning culverts vent ways silted up or blocked to be cleared to ensure free flow
of water

Guard rail / Hand rail repair

Road furniture: All road furniture to be maintained by cleaning and painting at
regular intervals. It is to be ensured that replacement if any, are of the same or
higher quality / standard as the ones in service Reflective quality to be checked
during hours of darkness

Lighting all lamps provided to be maintained in good condition lamps to be
replaced in case of poor illumination

Road Markings General recognition should be possible

White / Colour Wash / painting - Parapet walls, handrails, kerbs to be painted
appropriately

]| Performance Standards

1

Performance Standards for Maintenance

The performance standards define the level at which the proposed project road is
to be maintained. The Contractor may carry out periodic inspection and audit of
the components of the facility and appurtenances to fulfill its objective of providing
a high level of service to the users

Roadway

a). Pavement: IRC 82, 1982, Code of practice for maintenance of bituminous
surface of highways and MORTH Specifications for Road and Bridge
Works (Third Revision) or any modifications to these from time to time
shall be followed

b). Any physical damage to the road, median, carriageway, bridge and cross
drainage works, road furniture, signs, markings and any other
appurtenance which occurs due to any reason shall be repaired / replaced
(as warranted) within a reasonable-period as directed by TNRDC

c). Weekly inspections shall be done by the contractor to identify severe
signs of pavement distress
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TNRDC

The pavement shall be maintained to provide a riding quality rating of
‘Good’

Any blemish on the surface of the pavement or shoulders, which affects or
may affects the riding quality, serviceability or durability of the pavement or
shoulder shall be termed as “Pavement Defect”

Monthly inspections shall be made jointly by TNRDC and the contractor to
assess the pavement defects. A chart shall be prepared which shows the
location, extent and type of defect. The monthly inspection shall be used
to demarcate areas of the pavement, shoulder or median which require
immediate maintenance. The contractor shall carry out the required
maintenance operation within a reasonable time as stipulated by TNRDC

Any defects or deficiencies (other than those explicitly set out) noticed in
any component of the facility shall be made good by the contractor as
soon as possible and within a reasonable time frame acceptable

The geometric profile of the project road shall be maintained as specified

Signs and markings shall be maintained to adhere to the specifications
specified at the time of handing over

All road furniture shall be maintained to the specifications specified at time
of handing over

3. Drainage System

i)

i)

ii.)

The inspection and maintenance shall follow the guidelines specified in
IRC:SP35-1990 or any modification to it by Indian Roads Congress’

Pre-monsoon inspection shall be carried on all bridges, culverts and the
longitudinal drainage system. This shall be followed by repairs as required
clearance of waterways of cross-drainage (CD) works and bridge
waterways (vegetation, silt) within the night-of-way and 100 m on either
side of the right-of-way, cleaning the longitudinal and surface drains,
repairs to flooring and pitching and face walls which should be brought to
intact condition and painting of bridge markings shall be carried out

During the monsoon, any blocked vent-ways shall be cleared immediately

After monsoon, a summary inspection shall be done to identify any severe
damage. One month after the cessation of rain, the structures shall be
given one coat of white wash or colour wash as a protective measures
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Conditions of Particular Application (COPA)

The work shall be carried out strictly as per MoRT&H specifications, IRC guidelines and relevant

IS, BIS codes, Technical specifications or as per the instructions of Engineer.

Contractor is solely responsible for the safety of the workmen and other resources deployed at

site. TNRDC shall be indemnified against any loss, whatsoever.

Cleaning activity shall be carried out by the contractor as per the instructions of the Engineer and
as indicated in the BoQ. Contractor is responsible for Traffic Management / Traffic Safety along

the work front.

Rate shall include labour charges, vehicle hire charges & its running and maintenance cost,
consumables, contractor’s overheads and profits etc.,, No extra cost over the BoQ quoted Rates
shall be paid.

The Bid Security / EMD has to be submitted in the form of Crossed Demand Draft on any
Nationalized Bank, drawn in favour of “M/s. Tamil Nadu Road Development Company Ltd.”,
payable at Chennai, along with the Single cover Bid. The EMD/Bid Security of the successful
bidder will be released on submission of the Performance Security to TNRDC. The Bid Security
of the unsuccessful bidders will be refunded on award of the contract without any interest. Bids
not accompanied by Bid Security are considered invalid and will be summarily rejected. No

exemption on submission of Bid Security will be allowed on any grounds.

The bidders whose relevant experience in similar type of jobs as mentioned in the Bill of

Quantities should only quote. Bids from joint venture are not allowed.

Performance Security: The successful bidders shall submit within 7 (Seven) days of Date of issue
of Letter of award/ work order, 2% of the accepted bid amount as Performance Security by way
of Crossed Demand Draft drawn on any Nationalized Bank in favour of “M/s. Tamil Nadu Road
Development Company Ltd.”, Payable at Chennai / in the form of Bank Guarantee as given in
Section II of Bid Document which shall be refunded without interest on successful completion of
Contract. The successful bidder shall furnish the 2% performance security valid for a period of
37 months from the date of commencement of work i.e,, 01 month beyond the entire contract
period of 03 years for the accepted contract price.

TDS for IT as per rules will be deducted while making payment of the bills. Sales Tax on Works
Contract / VAT as per rules will be deducted at source while making payment of bills to the

Contractors.

If the Contractor fails to commence the work within seven days from the date of commencement
or the performance of the work is not found satisfactory, TNRDC reserves the right to rescind

the contract and forfeit the Performance Security submitted.

TNRDC reserves the right to accept any bid, reject any or all bids without assigning any reasons
thereof.
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Escalation will not be allowed during the Contract i.e. during the total 03 Year contract period.

The Contractor shall at all times during the currency of this contract comply with all existing
Acts, Regulations, Bylaws including all Statutory orders, Amendments enacted by State or

Central or other Local Authorities.

The Contractor shall submit a valid insurance Workmen Compensation Policy duly covering
men, material, machinery and equipment brought to the site of work during the currency of

Contract as well as upto completion of Contract.

The Site — Incharge or his authorized representative will check the Contractors work during the
course of execution or subsequently and any defects found shall be informed to the Contractor

during rectification / removal of such defective work.

No land shall be provided by TNRDC for labour camp etc and the contractor has to make his

own arrangements for the same.

The Contractor shall work in association with existing Works Contractors and any work activity
within the jurisdiction of Works Contractor should be liased on at his own level. TNRDC shall
make earnest efforts to resolve any such matters. The Contractor shall not quote any reasons for
his delay in the progress of work due to the work activity involved in the jurisdiction of Works

Contractor nor seek any extension out of this.

At any point of time, if any discrepancy noticed in respect of contractor’s resource deployment
or work, as in the opinion of Engineer-in-charge, TNRDC shall reserve the rights to get the work

done from other agencies or its own at the cost & risk of works contractor.

Employer may foreclose the contract at any point of time as per the convenience without

assigning any compensation.

The bidders may obtain any further information, if desired from the following address:
M/s. Tamil Nadu Road Development Company Ltd.

No.171, I Floor, Tamil Nadu Maritime Board Building,
South Kesavaperumal Puram,

Pasumpon Muthuramalingam Road,

(Near Greenways Road MRTS Station),

Raja Annamalai Puram, Chennai 600 028

Phone: 91-44-2495 2800 / 3800,

Fax: 91-44-2493 3800

E-Mail: tenders@tnrdc.com
Web : www.tnrdc.com
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General Specifications and Scope of work:

The Contractor shall be responsible for cleaning and proper maintenance of entire carriage way

including the following activities during the period of the contract:-

1. Removal of all litter, debris, waste materials, plastic bags, paper wastes, organic waste

materials and removal of dead animals from all area of the road (right of way)

Cleaning of spilt oil, diesel, grease, lubricants and other materials from the carriage way
Removal of mud, dirt, dust & sand collected along the median/kerb sides/edges
Removal of stones/ small obstacles from the road

Clearing and Cleaning of the accident area

Clearing the road of water stagnation, storm water etc.

Cleaning the median, railing, kerbs etc

® N o gk L D

Road furniture: Total Road furniture along the entire road way including, sign boards,
delineators, road studs etc, to be maintained regularly in order to perform its proper
function by cleaning at regular intervals.

9. Visual inspection of the road and road furniture.

10. Drainage

Culvert Vent ways silted up or blocked where free flow of water is impeded to be cleared.

During monsoon any blocked vent ways, drainage pipes for surface drainage should be cleared
immediately.

Cleaning of drains: - Cleaning all cross drainage structures

Schedule for maintenance:

S No Activity Period
1 Visual inspection of the road and road furniture. Daily
2 Removal of small obstacles from the road 24 hours
3 Cleaning of spilt oil, diesel and other materials 24 hours

Collection and Removal of all litter, debris and removal of
4 . . 24 hours
dead animals from road way (right of way)

Removal of mud, dirt , dust, sand collected along the

6 ) Weekly
median/kerb edges

7 Cleaning the median, railing, kerbs, drain etc Monthly

8 Clearing the road of water stagnation, storm water etc During monsoon

9 Cleaning the walls, abutments, piers Quarterly
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Cleaning sign posts, including advance warning signs,

10 ] Quarterly
posters as well as cleaning support posts
Cleaning beacon elements like landmarks and reflectors of

11 ] Quarterly
all kinds

12 Cleaning road marking, safety barriers Quarterly

13 Cleaning of Toll Plazas and Lanes. Twice in a month.

14 Cleaning office premises and Toilet Cleaning and other Day to day
Civil / Electrical related works

15 Clearing and Cleaning of the accident area Immediately
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SECTION IV
CONTRACT DATA
Clause
Item Reference
from GCC
The following documents are also part of the contract and enclosed as Appendix 23
The Employer is :
Tamil Nadu Road Development Company Ltd. (TNRDC),
No.171, 1l Floor, Tamil Nadu Maritime Board
Building, South Kesavaperumal Puram,
Pasumpon Muthuramalingam Road,
(Near Greenways Road MRTS Station),
Raja Annamalai Puram, Chennai 600 028
Phone: 91-44-2495 2800 / 3800, Fax: 91- 44-2493 3800
Name of Authorised Representative : Chairman and Managing Director / TNRDC 11
Engineer is :
Tamil Nadu Road Development Company Ltd., (TNRDC),
No.171, 1l Floor, Tamil Nadu Maritime Board building,
South Kesavaperumal Puram,
Pasumpon Muthuramalingam Road,
(Near Greenways Road MRTS Station), 1.1
Raja Annamalai Puram, Chennai 600 028
Phone: 91-44-2495 2800 / 3800, Fax: 91- 44-2493 3800
Name of Authorised Representative : Chief General Manager
The name of the Contract is :
Work — I: “Carrying out Maintenance works from Km 55/800 to Km 96/000 of East Coast 11
Road, in Chennai, Tamil Nadu”
The Start Date shall be the date of issue of ‘Notice-to-Proceed with the work’ by the Contractor
for the Works. 1.1
Intended Completion Date: 03 Years from the Date of Commencement as indicated in the 11
Notice to Proceed with the Works & the total contract period is 03 years '
The Site Possession Date shall be the date of commencement of work as indicated in the 20

‘Notice to proceed with the work’.

The Site is Work — I: “Carrying out Maintenance works from Km 55/800 to Km 96/000 of
East Coast Road, in Chennai, Tamil Nadu”
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The language of the Contract Document is English 3
The law which applies to the Contract is the law of Union of India 3
The currency of the contract is Indian Rupees Only 43
Retention Money :-

In IPC’s @ 5 % of value of each bill will be withheld and the withheld amount will be refunded to 39.3
the Contractor along with the Final Bill / Taking over certificate.
The Liquidated Damages for non-deployment of manpower / deficiency in work shall be Rs.2,000
for each week’s delay or part there of beyond the completion date. The maximum amount of 451
liquidated damages for the whole of the works is 5 % of final contract price for works. )
The Performance Security shall be provided to the Employer not later than the date specified in
the work order and shall be issued in an amount and form indicated in Contract Data from:

a. State Bank of India or subsidiaries;

b. Any Indian Nationalised Bank; or

C. Any Scheduled bank
as acceptable to the Employer, and denominated in Indian Rupees only. The Performance 48

Security shall be 2% of the Initial Contract Price valid for a period of 37 Months from the date of
Bank Guarantee or 01 Month beyond the work completion date whichever is later. In case the
Intended Completion Date is extended, then the Contractor shall submit a fresh Performance
Security or extension of the date of the Bank Guarantee/s if any, furnished as security, the same
value valid up to a date of one month beyond the total three years contract period.
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Bill of Quantities (BoQ) for works

A. Preamble

The Bill of Quantities shall be read in conjunction with the Instruction to Bidders, General
and Special Conditions of Contract, Technical Specifications and conforming to the Indian
standard specification.

The Bidder should closely peruse all the specification clauses for items of works for which
he is tendering his rates.

The quantities given in the Bill of Quantities are approximate and provisional, which are
given to provide a common basis for making payment for works. Actual quantities of work
are likely to increase or decrease as per the requirement at site. Hence there is no claim
for any additional or less quantities than the specified in the BOQ.

The rates in the Bill of Quantities shall except in so far as it is otherwise provided under
the Contract, include all plant, labour, supervision, materials, erection, transportation,
maintenance, insurance, Toll, administrative overheads, profit, taxes and duties, together
with all general risks, liabilities and obligations set out or implied in the Contract.

General directions and description of work and materials are not necessarily repeated nor
summarized in the Bill of Quantities. The whole cost of complying with the provisions of
the Contract shall be included in the items provided in the Bill of Quantities.



Work - I: “Carrying out Maintenance works from Km 55/800 to Km 96/000 of East Coast Road, in Chennai, Tamil

Nadu”

Bill of Quantities (BOQ)

Rate (Rs)
Description Unit Quantity Amount (Rs)
No. In Figures In Words

Item

Cleaning of B.T Surface, Paved shoulder S 40200.00
and Paver block shoulder q-m '

Rain cut in shoulder filling with edge
packing using locally available material

a)Restoration of rain cuts with soil,
moorum, gravel or a mixture of these,
clearing the loose soil, benching for 300
mm w1dth,‘1ay1ng fresh material in lay'ers Cum 764.00
not exceeding 250 mm and compacting
with plate compactor or power rammers
to restore the original alignment, levels

and slopes

b) Supplying and filling up the empty
cement gunny bags with localy available
soil, stitching them, conveying the same
. . . - Nos 1000.00
to site and stacking as directed within a
lead of 10m including cost of bags, jute,

thread, needle etc.,




Rate (Rs)

It
em Description Unit Quantity Amount (Rs)
No. In Figures In Words
3 Removal of vegetation from the earthern S 180900.00
.m .
shoulder and paver block shoulder 4
4 |Tree trimming Sq.m 100500.00
Re-aligning/Re-fixing of PCC
5 |delieneators and laying M20 Grade| Nos 80.00

concrete including materials




Item

Description

Unit

Quantity

Rate (Rs)

In Figures

In Words

Amount (Rs)

Removing and refixing of heavy duty
factory made hydraulically pressed and
mechanically compacted pre-cast
uniregular interlocking paver blocks of
80mm thick, M 40 grade strength
preparation of sub base with compacted
thickness of 50mm sand including
leveling,laying of interlocking paver
block with sand binding and final
compaction with plate compactor
finishing the surface including cutting of
blocks at the edges with all labour and
materials etc complete as  per
specification and direction of Engineer-in
charge.

800.00

Cleaning of drainage

Rm

200.00




Item

Description

Unit

Quantity

Rate (Rs)

In Figures

In Words

Amount (Rs)

Removal of all failed material, trimming
of completed excavation to provide firm
vertical faces, cleaning of surface,
painting of tack coat on the sides and
base of excavation as per clause 503, back
filling the pot holes with hot bituminous
material as per clause 511, compacting,
trimming and finishing the surface to
form a smooth continuous surface, all as
per clause 3004.2 inclulding tack coat etc

Sq.m

2814.00

Fog sealing:Providing and applying low
viscosity bitumen emulsion and stone
dust for sealing cracks less than 3 mm
wide  or incipient fretting  or
disintegration in an existing bituminous

surfacing.

Sq.m

6753.60

10

Culvert cleaning including 5 mtr vent
way and removal of surroundings

bushes

Nos

50.00




Item

Description

Unit

Quantity

Rate (Rs)

In Figures

In Words

Amount (Rs)

11

Enamel painting for PCC delieneator,
culvert parapets, Pedestrian crossing,
speed breaker, Traffic divider, Traffic
barricades, Signages, Arrow Kkerbs,
Gantry and Cantilever  including
materials and labour etc complete

4000.00

12

Sign Board removing and refixing laying
M20 Concrete

Nos

50.00

13

Casting of HM stone, shifting and fixing
with  reinforcement and including

materials

Nos

25.00

14

Casting of KM stone, shifting and fixing
with  reinforcement and including

materials

Nos

5.00

15

Supplying and spreading of gravel for
shoulder including watering and

compaction

Cum

804.00




Item Rate (Rs)
Description Unit Quantity Amount (Rs)
No. In Figures In Words
H.M.Stone painting & Writing including
16 . Nos 160.00
materials
17 K.M.S.tone painting & Writing including Nos 41.00
materials
Casting and painting of PCC Delineator
(size 1.50m x 0.25m x 0.25m) using M 20
18 ) Nos 50.00
Grade concrete and applying one coat
primer and two coat enamel paint
TATA Ace/207 Vehicle rent per month p
r
19 |including driver, Diesel and all other € 12.00
Month
expenses
20 |Supply of skilled labour (M.C-1T) Nos 170.00




Item

Rate (Rs)

Description Unit Quantity Amount (Rs)
No. In Figures In Words
21 [Supply of unskilled labour (M.C-II) Nos 300.00
22 [Supply of Masons Nos 30.00
Total Amount (Rs.)

(Rupees

Only)
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Section — VI
Technical Specifications
PREAMBLE

1. The Technical Specifications contained herein shall be read in conjunction with the other
Bidding Documents.

1.1 Site Information
General

1.1.1  The information given hereunder and provided elsewhere in these documents is given in good
faith by the Employer but the Contractor shall satisfy himself regarding all aspects of site
conditions and no claim will be entertained on the plea that the information supplied by the
Employer is erroneous or insufficient.

1.1.2 The area in which the works are located is in plain terrain, the approximate longitude and
latitude of the region (Tamil Nadu) being 76° 15’/80° 20’ East and 8° 05°/13° 35’ North.

1.1.3 Climatic Conditions

1.1.3.1 The temperature in this region is as under:
i) During summer months, the average maximum temperature is 42°C.
ii) During winter months, the average minimum temperature is 18°C.
1.1.3.2 The average annual rainfall in the area is of the order of 800mm.

1.1.4 Seismic Zone
The works are located in Seismic Zone-ll as defined in IS :1893 (Part |) - 2002

2 GENERAL REQUIREMENTS

The Technical Specifications in accordance with which the entire work described hereinafter
shall be constructed and completed by the Contractor shall comprise of the following. All the
specification given in the relevant codes, MoRTH shall be adhered to during execution of the
work

21 Part-l1: General Technical Specifications

The General Technical Specifications shall be the "SPECIFICATIONS FOR ROAD AND
BRIDGE WORKS" (Fourth Revision August 2001, Reprint, September 2004), issued by the
Ministry of Road Transport and Highways, Government of India and published by the Indian
Roads Congress, henceforth called MORT&H Specifications and deemed to be bound into this
document.

2.2 Part-ll: Supplementary Technical Specifications

221 The  Supplementary  Technical  Specifications shall comprise  of  various
Amendments/Modifications/  Additions to the "SPECIFICATIONS FOR ROAD AND BRIDGE
WORKS" referred to in Part-l above and Additional Specifications for particular item of work not
already covered in Part-l.

2.2.2 A particular clause or a part thereof in "SPECIFICATIONS FOR ROAD AND BRIDGE WORKS
(Fourth Revision August 2001, Reprint, September 2004)" referred in Part-l above, where
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Amended/Modified/Added upon, and incorporated in Part-ll, referred to above, such
Amendment/Modification/ Addition supersedes the relevant Clause or part of the Clause.

2.2.3 The Additional Specifications shall comprise of specifications for particular item of works not
already covered in Part-I.

2.2.4 When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the said
Specifications, then any reference to the superseded Clause shall be deemed to refer to the
Amended/Modified/Added Clause or part thereof.

2.2.5 In so far as Amended/Modified /Added Clause may come in conflict or be inconsistent with any of
the provisions of the said MORT&H Specifications under reference, the Amended/Modified/Added
Clause shall always prevail.

2.2.6 Additional Specifications

In the absence of any definite provisions on any particular issue in the aforesaid
Specifications, reference may be made to the latest codes and specifications of IRC, BIS, BS,
ASTM, AASHTO and CAN/CSA in that order. Where even these are silent, the construction
and completion of the works shall conform to sound engineering practice as approved by the
Engineer and in case of any dispute arising out of the interpretation of the above, the decision
of the Engineer shall be final and binding on the contractor.

The latest edition till 28 days before the final date of submission of the bid of all specifications /
standard shall be applicable.



