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Schedule of Bidding Process 
 

Period of Issue of Tender 
Document 

 

 12th November, 2018 to                                        
27th November, 2018    

Bid Document Price 
Rs.16,800/-  DD in Favour  of                                   
M/s. IT Expressway Limited (ITEL) 
payable at Chennai  

Earnest Money Deposit (EMD) 
/ Bid Security 

Rs.1,44,600/-  DD in Favour  of                                   
M/s. IT Expressway Limited (ITEL) 
payable at Chennai 

Last Date and Time for 
Receipt of Bids  28th November, 2018 at 15.00 Hrs 

 
Bid – Opening Date and Time 

 
28th November, 2018 at 15.30 Hrs 
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IT EXPRESSWAY LTD. 
NOTICE INVITING TENDER 

Tender Notice No: ITEL/CD/009/2018           Date:   30.10.2018  
 
Bids are invited by M/s. IT Expressway Ltd. (ITEL), R.A Puram, Chennai- 600 028 for 
implementation of the following work in Rajiv Gandhi Salai (IT Corridor), Chennai, Tamil 
Nadu on 28th November 2018 upto 3.00 PM. 
 
      
S. 
No. 

Description of Works 
 Indicative Value 
of Work inclusive 

of GST (Rs)               

EMD / Bid 
Security value 

(Rs) 

1 

Resurfacing of Rajiv Gandhi Salai from Seevaram to 
Kumaran Nagar in km: 22/900 to 23/550 (LHS) & 
km:16/000 to 17/850 (RHS) & ECR Link Road from 
km: 1/000 to 1/600 (LHS) & km: 0/750 to 1/300 
(RHS),in Chennai, Tamil Nadu (2nd Call) 

144.57  Lakhs 1,44,600/- 

 

Bid document can be obtained between 10.00 hrs and 17.00 hrs on all working days from 
12th November, 2018 to 27th November, 2018 at the address for communication 
mentioned below on payment of Non-refundable fee of Rs.16,800/- (Rupees Sixteen 
Thousand Eight Hundred Only) in the form of a Demand Draft drawn in favour of M/s. IT 
Expressway Ltd. (ITEL) payable on any scheduled bank in Chennai. Alternatively, the 
Bid document can also be downloaded from the website www.tnrdc.com and in such 
cases, the bidders will be required to pay the non-refundable fee as mentioned above, at 
the time of submission of Bids. The bids shall be submitted through Single Cover 
System. 
 
Sealed bids should reach at the following address not later than 15.00 hrs on                         
28th November, 2018 which will be opened on the same day at 15.30 Hrs. 
 
Address for communication 
 
Chief General Manager 
M/s.IT Expressway Ltd., 
No.171, II Floor, Tamil Nadu Maritime Board Building,  
South Kesavaperumal Puram,  
Pasumpon Muthuramalingam Road,  
(Near Greenways Road MRTS Station),  
Raja Annamalai Puram, Chennai 600 028  
Phone: 91-44-2495 2800 / 3800,  
Fax     : 91-44-2493 3800 
E-Mail:  tenders@tnrdc.com 
Web   :  www.tnrdc.com 
 

http://www.tnrdc.com/
mailto:tenders@tnrdc.com
http://www.tnrdc.com/
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SECTION 1:   INSTRUCTIONS TO BIDDERS 
A:  GENERAL 

1. Scope of Bid
 

1.1 Background 
(a) M/s. IT Expressway Ltd. (ITEL) is the SPV formed by M/s Tamil Nadu Road Development 

Company Ltd. (TNRDC) for the purpose of implementing IT Corridor Project in Chennai. 
Rajiv Gandhi Salai (IT Corridor) is under the Improvement & Maintenance Scheme as per 
long term Agreement between GoTN & ITEL. 

  (b) Rajiv Gandhi Salai (IT Corridor) commences from km 0/000 at Madhya Kailash Temple 
Junction and extends up to Siruseri. The Rajiv Gandhi Salai is an important road in Chennai, 
as a number of IT Companies, Engineering Colleges/Institutions and the prestigious TIDEL 
Park are situated along the Road and this road is a major hub for most of the IT and BPO 
companies in Chennai, Tamil Nadu. 

   (c)  Bids are invited by M/s. IT Expressway Ltd. (ITEL) for ”Resurfacing of Rajiv Gandhi Salai 
from Seevaram to Kumaran Nagar in km: 22/900 to 23/550 (LHS) & km:16/000 to 17/850 
(RHS) & ECR Link Road from km: 1/000 to 1/600 (LHS) & km: 0/750 to 1/300 
(RHS),in Chennai, Tamil Nadu ” 

The total estimated cost is Rs.144.57 Lakhs (inclusive of GST).  

1.1.2 The successful bidder will be expected to complete the work within 06 months period from 
the date of entering into Contract Agreement. 

1.1.3 The execution of the above works is proposed to be on “Item Rate Contract basis”. The 
approximate quantities for all items of works to be executed are furnished in the Bill of 
Quantities – Section - V of the bidding document.  

1.2 Scope of works 
 

1.2.1   The broad scope of Improvement Works to be carried out by the selected bidder includes the 
following components, but is not limited to: 

”Resurfacing of Rajiv Gandhi Salai from Seevaram to Kumaran Nagar in km: 22/900 to 
23/550 (LHS) & km:16/000 to 17/850 (RHS) & ECR Link Road from km: 1/000 to 1/600 
(LHS) & km: 0/750 to 1/300 (RHS),in Chennai, Tamil Nadu” 
The details of the work are as follows: 

 Other works and services as may be indicated in the contract.

The Non Refundable Bid Document Cost for the work is Rs.16,800/- (Rupees Sixteen
Thousand Eight Hundred Only) as indicated in Clause 4.1. EMD should be attached for the
work as given in Clause 15.

Any bid not accompanied by the Bid Document duly signed in all pages and acceptable Bid
document Cost & EMD, shall be summarily rejected by the Employer as Non- Responsive.

Throughout this Bidding document, the term ‘bid’ and ‘tender’ and their derivatives (bidder/
tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous.

Description of Work 
Indicative 

value of work 
(Rs) 

EMD / Bid 
Security 

Value (Rs) 
Period of 

Completion 

”Resurfacing of Rajiv Gandhi Salai from 
Seevaram to Kumaran Nagar in km: 22/900 
to 23/550 (LHS) & km:16/000 to 17/850 
(RHS) & ECR Link Road from km: 1/000 to 
1/600 (LHS) & km: 0/750 to 1/300 (RHS),in 
Chennai, Tamil Nadu ”  

144.57 Lakhs 1,44,600/- 06 Months 
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2. Eligible Bidders
To be qualified for award of the contract, the Bidder shall provide the following evidence to the
Employer of their capability and adequacy of resources to carry out the contract effectively.
 

(i) Should have adequate labour resources / link with manpower agencies to supply the
required labourers and equipment for the work. The bidder should engage 25% or more 
of certified skilled / semi skilled labours of the total labour force for the execution of the 
work.  

(ii) The Bidder should have GST No., PAN No. & ESI/Workmen Compensation Policy 
and EPF code. However, the Successful bidder has to furnish GST No, PAN No. & 
ESI/Workmen Compensation Policy and EPF code subsequent to which payment 
for the work done will be released. 

(iii) The bidder should remit workmen compensation cess at the rate of 1% on the estimate 
amount as per notification under sub-section (1) of section 8-A of the Tamil Nadu 
Manual workers (Regulation of Employment and Conditions of Work) Act, 1982 (Tamil 
Nadu Act 33 of 1982) the Governor of Tamil Nadu, in suppression of the Labour and 
Employment Labour and Employment Department Notification No. II (2)/LE/1420(b-
1)/97, published at page 1 of part-II – Section 2 of the Tamil Nadu Government Gazette 
Extraordinary dated the 2nd July 1997 as contribution to the fund constituted for the 
benefit of the manual workers under employment in construction or maintenance of 
dams, bridges, roads or in any building operations under section 3 of the said Act 
before execution of the Agreement as per the format prescribed in appendix 3 

2.1    Bidders shall not be under a declaration of ineligibility or blacklisted for corrupt and fraudulent 
practices or poor quality/ delayed implementation of any work by the Government of India 
(GoI), Government of Tamil Nadu (GoTN), other State Governments or any other agencies 
and/ or Statutory Authorities. 

3 Deleted 

4 Cost of Bid document and Bidding 
4.1 The Bid document cost for the work is Rs.16,800/- (Rupees Sixteen Thousand Eight 

hundred Only) as indicated in the Invitation for bids. Any bid not accompanied by the bid 
document duly signed in all pages and the acceptable Bid document cost shall be rejected by 
the Employer as a Non-Responsive Bid. 

4.2 The bidder shall bear all costs associated with the preparation and submission of his Bid and 
the Employer will in no case be responsible and liable for such costs, regardless of the 
conduct or outcome of the tendering process. 

5 Site Visit 
The Bidder shall prior to submitting the Bid for the work, at his own responsibility and risk is 
encouraged to visit and examine the Site of Works and its surroundings and obtain all 
information that may be necessary for preparing the Bid and entering into a contract for the 
work. The costs of visiting the Site shall be at the Bidder's own expense. 

B. BIDDING DOCUMENT 

6 Content of Bidding Document 
6.1 The Bidding Document comprises the documents listed below and should be read in 

conjunction with any addenda/amendment issued in accordance with Clause 9. 

(a) Section I Instructions to Bidders 
(b) Section II Forms of Bid & Forms of Securities 
(c) Section III Conditions of Contract 
(d) Section IV Contract Data 
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(e) Section V Bill of Quantities (BoQ) 
(f) Section VI Technical Specifications 

6.2 The Bidder is expected to examine carefully all instructions, qualification information, 
Conditions of Contract, Contract Data, Technical specifications, forms, BoQ in the Bid 
Document. Failure to comply with the requirements of Bid Document shall be at Bidder’s own 
risk. Pursuant to Clause 25.2, bids which are not substantially responsive to the requirements 
of the Bid Document shall be rejected. 

7. Deleted
8. Deleted

9 Amendment/Addendum of Bidding Document

9.1 Before the deadline for submission of bids, the Employer may modify the bidding documents
by issuing addenda.

9.2 Any addendum thus issued shall form part of the bidding documents and shall be
communicated in writing or by post or fax or e-mail to all the purchasers of the bidding
documents and it will also be uploaded in the website. It is the bidder’s responsibility (those
who download from the website) to keep track of the website specified in the NIT (Notice
Inviting Tender) for any addendum. The addendum of the bidding document will not be
notified in the newspaper. Prospective bidders shall acknowledge receipt of each addendum
by post or fax to the Employer.

9.3 To give the prospective bidders reasonable time to take an addendum into account in
preparing their bids, the Employer may, at his discretion, extend the deadline for submission
of bids, in accordance with Sub-Clause 19.2.

C.  Preparation of Bids 
 

10. Language of the Bid

10.1 The Bid and all correspondence and document related to the bid exchanged between the 
Bidder and the Employer shall be written in English language. 

11. Documents Comprising the Bid

11.1 The bid shall be prepared and complete in accordance with the provisions of Bid Document 
and shall be submitted properly filled in, signed and initialled as appropriate.  

(i) Earnest Money Deposit (EMD) as per Clause 15.1. 

(ii) Bid Document and its cost as per clause 4. 

(iii) Letter of Application and Letter of Financial Bid according to Section-II of Bid 

Document and 

(iv) Bill of Quantities as given in Section-V of Bid Document 

11.2 The bid must be in a bound form with pages numbered serially and by giving an index of 
submissions. The forms and schedules given in Section-II, and Section-V shall be filled in 
without exception and without any variation, both in respect of form and contents. No bid 
shall be submitted un bound and in loose papers. 

11.3 All the addenda issued should be properly incorporated. 

12. Bid Prices
 

12.1 Unless stated otherwise in the bidding documents, the contract shall be for the whole work or 
parts thereof as described in Sub-Clause 1, based on the quoted rates in Bill of Quantities
submitted by the Bidder.
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12.2 The bidder shall fill in rates and prices on unit basis (both in figures and words) which 
includes GST & other taxes and all other items covered in clause 12.3 for all items of the 
works described in the Bill of Quantities along with total bid price (both in figures and words). 
Items for which no rate or price is entered by the bidder will not be paid for by the Employer 
when executed and shall be deemed covered by the other rates and prices in the Bill of 
Quantities. Corrections, if any, shall be made by crossing out, initialling, dating and rewriting. 

12.3 All duties, taxes as applicable (including GST), fees, tolls, royalties, cess and octroi, 
insurance, contribution to labour welfare fund,  & ESI / Workmen Compensation Policy and 
EPF code and other levies payable by the contractor under the contract, or for any other 
cause shall be included in the rates, prices and total Bid Price submitted by the Bidder. 

12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and 
shall not be subject to adjustment on any account. 

13. Currencies of Bid and Payment
The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees only.

All payments shall be paid in Indian Rupees only.

14. Bid Validity
14.1 Bids shall remain valid for a period of 90 days (Ninety days) after the deadline date for Bid 

submission as specified in Clause 19. A bid valid for a shorter period shall be rejected by the
Employer as Non-Responsive.

14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request the bidders to extend the period of validity for a specified additional period. The   
request and the bidder’s responses shall be made in writing or by cable.  A bidder may refuse    
the request without forfeiting his bid security. A bidder agreeing to the request will not be 
required or permitted to modify his bid, but will be required to extend the validity of his bid 
security for the period of the extension, and in compliance with clause 19.2 in all respects. 

15 Earnest Money Deposit (EMD) / Bid Security 
15.1 The proposals duly filled in the required format must reach the Office of M/s. IT Expressway 

Ltd. (ITEL), Raja Annamalai Puram, Chennai – 600 028 on or before 15.00 hrs on 
28th November , 2018 along with EMD/ Bid security for an amount specified in the table 
given below in the form of Demand Draft / Bank Guarantee drawn in favour of 
M/s. IT Expressway Ltd. (ITEL) payable on any scheduled bank in Chennai as specified 
below: 

15.2 Any bid not accompanied by the acceptable EMD, Bid Document duly signed in all 
pages and its cost shall be rejected by the Employer as Non- Responsive. 

Description of Work 
Indicative 

value of work 
(Rs) 

EMD / Bid 
Security 

Value (Rs) 
Period of 

Completion 

”Resurfacing of Rajiv Gandhi Salai from 
Seevaram to Kumaran Nagar in km: 
22/900 to 23/550 (LHS) & km:16/000 to 
17/850 (RHS) & ECR Link Road from km: 
1/000 to 1/600 (LHS) & km: 0/750 to 1/300 
(RHS),in Chennai, Tamil Nadu ”

144.57 Lakhs 1,44,600/- 06 Months 
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16 Deleted 

17       Format and Signing of Bid 
17.1 Only relevant supporting documents shall be submitted along with the Bid. Documents 

furnishing additional information other than that is required as per Bid Document, if any, shall 
be submitted separately under separate heading, which may not be considered for evaluation. 

17.2 The entire Bid including covering letter, Bid Document and supporting documents shall be 
duly page numbered and shall contain a detailed table of contents with page references. 

17.3 The person or persons signing the Bids shall initial all pages of the Bids. 

17.4 The Bidder shall prepare and submit the bid comprising the Bid Document and other relevant 
document bound as described in Clause 11. 

17.5 The Bid shall be typed or written in indelible ink and shall be signed by a person or persons 
duly authorized to sign on behalf of the Bidder. All pages of the bid where entries or 
amendments have been made shall be initialled by the person or persons signing the bid. 

17.6 The Bid shall contain no alterations or additions, except those to comply with instructions 
issued by the Employer, or as necessary to correct errors made by the bidder, in which case 
such corrections shall be initialled by the person or persons signing the bid. 

The Bidder shall furnish information as described in the Form of Bid and Qualification on 
commissions or gratuities, if any, paid or to be paid to agents relating to this Bid, and to 
contract execution if the Bidder is awarded the contract. 

17.7 All witnesses and sureties shall be persons of status and probity and their full names, 
occupation and addresses shall be printed below their dated signatures. 

D.  SUBMISSION OF BIDS 

18. Sealing and Marking of Bids
18.1 (a)  The Bid and other supporting documents shall be addressed to the Employer at the following 

address:

Chief General Manager
 IT Expressway Limited,  

     No.171, TNMB Building, II Floor,  
     South Kesavaperumal Puram,  
     Pasumpon Muthuramalingam Road (Greenways Road), 
     Raja Annamalai Puram, Chennai 600 028 
     Phone No.: 2495 2800 / 3800, Fax No.: 2493 3800 

and 

(b)     bear the following identification: 

”Resurfacing of Rajiv Gandhi Salai from Seevaram to Kumaran Nagar in km: 22/900 to 
23/550 (LHS) & km:16/000 to 17/850 (RHS) & ECR Link Road from km: 1/000 to 1/600 
(LHS) & km: 0/750 to 1/300 (RHS),in Chennai, Tamil Nadu” 

18.2 If the envelopes are not sealed and marked as above, the Employer will assume no 
responsibility for misplacement or premature opening of the bid and the bid will be treated as 
a Substantially Non Responsive bid and will be subsequently rejected. 

18.3 No Bid shall be submitted through post / courier. All the Bids must be received by the 
Employer at the address specified above on the deadline for submission as specified in 
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clause 19 below, only in person and should be in the manner specified in Clause 17 and 18 
above. 

19. Deadline for Submission of the Bids
19.1 Bids must be received by the Employer at the address specified above at 15.00 Hours on

28th November, 2018. In the event of the specified date for the submission of bids declared
a holiday for the Employer, the Bids will be received up to the appointed time on the next
working day.

19.2 The Employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 9, in which case all rights and obligations of the Employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.

20. Late Submission of Bids
 

Any Bid received by the Employer after the deadline prescribed in Clause 19 will be
returned unopened to the bidder.

21. Deleted
 

E.  BID OPENING AND EVALUATION 
22. Bid Opening
22.1 The Employer will open all the Bids received (except those received late), made pursuant to

Clause 19, in the presence of the Bidders or their authorised representatives who choose to
be present  at 15:30 Hrs on 28th November, 2018  at the office of the ITEL, Raja
Annamalaipuram, Chennai.

22.2 In the event of the specified date of Bid opening being declared a holiday, the Bids will be
opened at the appointed time and location on the next working day by the employer.

22.3, 22.4, 22.5 Deleted 

23. Process to be Confidential
Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other
persons not officially concerned with such process until the award to the successful Bidder
has been announced. Any effort by a Bidder to influence the Employer's processing of Bids or
award decisions may result in the rejection of his Bid.

24. Clarification of Bids
24.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his

discretion, ask any Bidder for clarification of his Bid, including breakdowns of the unit rates.
The request for clarification and the response shall be in writing or by cable, but no change in
the price or substance of the Bid shall be sought, offered, or permitted except as required to
confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the
bids in accordance with Clause 27. Provided however, the employer shall seek the
rectification of price with the bidder who quoted lowest in total;

24.2 Subject to sub-clause 24.1, no Bidder shall contact the Employer/ its representatives on any
matter relating to its bid from the time of the bid opening to the time the contract is awarded.

24.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid
comparison or contract award decisions may result in the rejection of the Bidder’s bid.

 

25. Preliminary Examination of Bids and Determination of Responsiveness
25.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid

(a) has been properly signed; (b) is accompanied by the required securities and; (c) is
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substantially responsive to the requirements of the Bidding documents; and (d)  provides any 
clarification and/ or substantiation that the Employer may require pursuant to Clause 24. 

25.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 
specifications of the Bidding documents, without material deviation or reservation. A material 
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or 
performance of the Works; (b) which limits in any substantial way, inconsistent with the 
Bidding documents, the Employer's rights or the Bidder's obligations under the Contract; 
(c) not confirming to the requirement at Clause 18 or (d) whose rectification would affect 
unfairly the competitive position of other Bidders presenting substantially responsive Bids. 

25.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of the non-conforming 
deviation or reservation. 

26. Correction of Errors
26.1 Bids determined to be substantially responsive will be checked by the Employer for any

arithmetic errors. Errors will be corrected by the Employer, where there is a discrepancy
between the unit rates in figures and in words, the lesser of the two will prevail.

26.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above
procedure for the correction of errors and, with the concurrence of the Bidder, shall be
considered as binding upon the Bidder in accordance with Sub-Clause 17.6. If the Bidder
does not accept the corrected amount the Bid will be rejected, and the Bid security may be
forfeited.

27. Evaluation and Comparison of Bids

27.1 The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Clause 25.

27.2 In evaluating the Bids, the Employer will determine for each Bid, the evaluated Bid Price by
adjusting the Bid Price as follows:

(a) Making any correction for errors pursuant to Clause 26;

(b) Excluding Provisional Sums and the provision, if any, for contingencies in the Summary Bill of
Quantities;

27.3 Towards evaluation, the employer will take into account the adjusted Bid Price for the works
arrive at the lowest evaluated rate of bid.

27.4 The Employer reserves the right to accept or reject any variation, deviation, or alternative
offer and other factors which are in excess of the requirements of the Bidding document or
otherwise result in the accrual of unsolicited benefits to the Employer shall not be taken into
account in Bid evaluation.

27.5 If the Bid of the successful Bidder is seriously unbalanced in relation to or substantially below
the Employer’s estimate of the cost of work to be performed under the contract, the Employer
may require the Bidder to produce detailed price analysis for any or all items of the Bill of
Quantities, to demonstrate the internal consistency of those prices with the construction
methods and schedule proposed. After evaluation of the price analysis, the Employer may
require that the amount of the performance security set forth in Clause 31 be increased at the
expense of the successful Bidder to a level sufficient to protect the Employer against financial
loss in the event of default of the successful Bidder under the Contract.

F.  AWARD OF CONTRACT 
28. Award Criteria
28.1, 28.2 Deleted 
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28.3 Subject to Clause 27, the Employer will award the Contract to the Bidder whose Bid has been 
determined to be substantially responsive to the Bidding documents and whose bids are 
evaluated to be the lowest. The lowest (L1) bidder will be called for negotiation on the quoted 
rates. If the lowest bidder is not responding for further negotiations, the Employer reserves 
the right to negotiate with any of the eligible bidders who is willing to take up the work at the 
L1 price and to offer a further negotiated, reasonable rate. 

Awarding the work to bidders or summarily reject all the proposals shall be the sole discretion 
of ITEL, based on the capability of the Bidders. 

Employer reserves the right to appoint other contractor/contractors for 
”Resurfacing of Rajiv Gandhi Salai from Seevaram to Kumaran Nagar in km: 22/900 to 
23/550 (LHS) & km:16/000 to 17/850 (RHS) & ECR Link Road from km: 1/000 to 1/600 
(LHS) & km: 0/750 to 1/300 (RHS),in Chennai, Tamil Nadu” or part of this work / contract 
and any other works that the Employer may decide. 

 

29. Employer's Right to Accept any Bid and to Reject any or all Bids

 29.1 Notwithstanding Clause 28, the Employer reserves the right to accept or reject any Bid, and to 
annul the Bidding process and reject all Bids, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to 
inform the affected Bidder or Bidders of the grounds for the Employer's action. 

30. Notification of Award
 30.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior 

to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered 
letter. This letter (hereinafter and in the Conditions of Contract called the "Letter of Award/ 
Work Order") will state the sum that the Employer will pay the Contractor in consideration of 
the execution, completion, and maintenance of the Works by the Contractor as prescribed by 
the Contract (hereinafter and in the Contract called the "Contract Price").  

31. Performance Security
31.1   Within 7 days of receipt of the Letter of Award, the successful Bidder shall deliver to the 

Employer,

a. Performance Security in the form of a Demand Draft in favour of
M/s. IT Expressway Ltd., payable at Chennai (or) in the form of a Bank Guarantee from 
Nationalised Bank/ Scheduled Bank acceptable to the Employer in the form as given in 
Section 2 for an amount equivalent to 2% of the contract price in accordance with 
Clause 48 of Conditions of Contract. If the Performance Security is in the form of Bank 
Guarantee, the same shall be valid for a period of 22 Months from the date of Bank 
Guarantee or 03 Months beyond the defect liability period whichever is later.  

31.2 Failure of the successful bidder to comply with the requirements of Clause 31.1 shall 
constitute a breach of contract, cause for annulment of the award, forfeiture of the bid 
security, and any such other remedy the Employer may take under the contract. 

31.3    Retention Money
In each, Interim Payment Certificate (IPC) @ 5% of value of work executed during each bill 
will be withheld and the withheld amount will be refunded to the Contractor along with the 
Final Bill /Taking over certificate. The maximum amount of Retention money to be with held is 
restricted up to 5% of the contract value. 

32. Signing of Agreement
32.1  At the same time, the employer notifies to the successful Bidder that his Bid has been 

accepted, and the Employer will direct him to attend the Employer’s office on a date 
determined by the Employer for signing the Contract Agreement as per the format provided in 
the Bidding Document incorporating all the agreements between the parties. The signing of 
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the Contract Agreement shall take place only after the furnishing of the requisite performance 
security by the selected Bidder as per Clause 31.1. 

32.2     The Agreement will incorporate all agreements / correspondences between the Employer and 
the successful Bidder. It will be kept ready for signature of the successful bidder in the office 
of employer within 15 days following the acceptance of the Letter of Award by the successful 
bidder; the successful Bidder will sign the Agreement upon furnishing of the requisite 
performance security and deliver it to the Employer.  

32.3  Upon furnishing of the Performance Security and signing of the Contract Agreement by the 
successful Bidder, the Employer will promptly notify the other Bidders that their Bids have 
been unsuccessful and refund the received Bid Securities to all the bidders on receipt of 
requisition from the bidders. 

33. Corrupt or Fraudulent Practices
 

33.1 The Employer requires that all the Bidders should observe the highest standard of ethics 
during the procurement and execution of this Contract. In pursuance of this policy, the 
Employer: 

(a) Defines, for the purposes of this provision, the terms set forth as follows : 
i. “Corrupt practice” means the offering, giving, receiving or soliciting of anything of

value to influence the action of Employer/ its representatives in the procurement
process or in contract execution; and

ii. “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of the Employer, and includes collusive
practice among Bidders (prior to or after Bid submission) designed to establish Bid prices at
artificial non-competitive levels and deprive the Employer of the benefits of free and open
completion;

(b) will reject a proposal for award if he determines that the Bidder recommended for award has
engaged in corrupt or fraudulent practices in competing for the Contract in question;

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded any 
contract in ITEL, if it at any time determines that the firm has engaged in corrupt or fraudulent 
practices in competing for, or in executing this Contract. 

 

34. Termination:-
 

In case the Contractor fails to carryout the works, as per the construction programme and as
per the conditions stipulated in the Bid Document , then the Employer, at its sole discretion is
entitled to terminate this contract at the ‘Risk and Cost’ of the Contractor and to employ such
other Contractor/s to carryout the balance works. The additional cost incurred by the
employer in completing the works, which remain unfinished at the time of termination of the
contract will be recovered from the Contractor.  Any unrecovered ‘Risk and Cost’ amount will
be a debt payable to the Employer and the Employer will take suitable actions for such
unrecovered ‘Risk and Cost’ amount at the cost of the Contractor. Any bill/s for the works
executed remains unsettled and/or the value of materials, machineries etc., taken over or
possessed by the Employer at the time of termination or on termination will be adjusted
towards the ‘Risk and Cost’ recoverable from the contractor.
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SECTION II 
 FORMS OF BID & FORMS OF SECURITIES 

 

1. LETTER OF APPLICATION
(Letterhead paper of the Bidder)

[Including full postal address, telephone, fax, cable and telex addresses] 

 [Date] 
To: 
Chief General Manager    
IT Expressway Ltd, (ITEL) 
No.171, TNMB Building, II Floor,  
South Kesavaperumal Puram,  
Pasumpon Muthuramalingam Road  
(Near Greenways Road MRTS Station),  
Raja Annamalai Puram, Chennai 600 028 
Phone No.: 2495 2800 / 3800, Fax No.: 2493 3800 

Sir, 
1. Being duly authorised to represent and act on behalf of -------------------- (hereinafter

“The Bidder”), and having reviewed and fully understood all the bid information provided, 
the undersigned hereby apply to be qualified by your agency as a bidder for the contract 
“Resurfacing of Rajiv Gandhi Salai from Seevaram to Kumaran Nagar in km: 22/900 to 
23/550 (LHS) & km:16/000 to 17/850 (RHS) & ECR Link Road from km: 1/000 to 1/600 (LHS) 
& km: 0/750 to 1/300 (RHS),in Chennai, Tamil Nadu”

2. ITEL and its associates/ representatives are hereby authorized to conduct any inquiries
or investigations to verify the statements, documents and information submitted in
connection with this application, and to seek clarification from our bankers and clients
regarding any financial and technical aspects. This Letter of Application will also serve
as authorization to any individual or authorised representative of any institution, to
provide such information deemed necessary to verify statements and information
provided in this application or with regard to the resources, experience and competence
of the Bidder.

3. This application is made in the full understanding that:

(a) ITEL reserves the right, to reject or accept any application, cancel the bidding
process and reject all applications; and 

(b) ITEL shall not be liable for any such actions and shall be under no obligation to 
inform the Bidder of the grounds for them. 

4. The undersigned declared that the statements made and the information provided in the
duly completed application are complete, true and correct in every detail.

Authorised Signature 

Name and Title of Signatory 
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2. LETTER OF FINANCIAL BID

 (Letterhead of the Bidder)   [Date] 
Chief General Manager   
IT Expressway Ltd, (ITEL) 
No.171, TNMB Building, II Floor, 
South Kesavaperumal Puram, 
Pasumpon Muthuramalingam Road, 
(Near Greenways Road MRTS Station) 
Raja Annamalai Puram, Chennai 600 028 
Phone No.: 2495 2800 / 3800, Fax No.: 2493 3800 

Dear Sir, 
Sub:  “Resurfacing of Rajiv Gandhi Salai from Seevaram to Kumaran Nagar in km: 22/900 

to 23/550 (LHS) & km:16/000 to 17/850 (RHS) & ECR Link Road from km: 1/000 to 
1/600 (LHS) & km: 0/750 to 1/300 (RHS),in Chennai, Tamil Nadu” – Letter of 
Financial Bid - Reg. 

 

Having examined the Bid Document including Notice Inviting Bids, Instructions to Bidders, 
forms, General Conditions of Contract, Special Conditions of Contract, Technical Specifications, 
Bill of Quantities, Schedules, Annexure and Addenda for the execution of the above named 
works, we, the undersigned, offer to execute and complete such works and remedy any defects 
therein in conformity with the said Bid Document at the prices indicated in the enclosed BoQ. 
The Payment for: 
The subject work for the sum of INR ____________ (Indian Rupees in words) 
_______________________________________________________________________) 
inclusive of GST and other applicable taxes in accordance with the said Bid Document.  

We undertake, if our Bid is accepted, to commence the works within seven (7) days of receipt of 
the Engineer’s order to commence, and to complete and deliver the sections and whole of the 
works comprised in the Contract within the period stated in the Appendix to Bid/ Contract data 
hereto. 

We agree to abide by this Bid for the period of 90 days (Ninety days) from the date of Bid 
opening, as prescribed in Clause 14.1 of the Instructions to Bidders (Section-I), and it shall 
remain binding upon us and may be accepted at any time before the expiry of that period. 

We confirm our agreement to treat the Bid Document and other records connected with the 
works as secret and confidential document and shall not communicate information contained 
therein to any other person other than the person authorized by Employer or use such 
information in any manner prejudicial to the safety and integrity of the works. 

We undertake that, in completing for and, if the award is made to us, in executing the above 
Contract, we will observe the laws against fraud and corruption in force in India namely 
“Prevention of Corruption Act 1988”. 
We confirm that our firm has valid GST/PAN registrations along with ESI / Workmen Compensation 
Policy and EPF codes as stipulated under Appendix 2 and 3 of GCC. 
We hereby confirm that this Bid complies with the Eligibility, Bid validity and Bid security 
required as stated in the Bidding documents. 

Yours faithfully, 

Authorised Signature 
3. 
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3.Confirmation Letter

  (Letterhead paper of the Contractor) 

To 
  [Name and address of the Employer) 

Dear Sir, 

Sub: “Resurfacing of Rajiv Gandhi Salai from Seevaram to Kumaran Nagar in km: 
22/900 to 23/550 (LHS) & km:16/000 to 17/850 (RHS) & ECR Link Road from km: 
1/000 to 1/600 (LHS) & km: 0/750 to 1/300 (RHS),in Chennai, Tamil Nadu” – Reg. 

We acknowledge the receipt of your Letter of Award, Ref No.__________________  
dated __________ and unconditionally accept the offer to take up above captioned works at the 
price indicated in the Letter of Award. 

We also confirm our acceptance to all the corrections and modifications made by the Employer 
in respect of our bid. 

We undertake to provide you unconditional Bank Guarantee towards Performance Security and 
additional security for unbalanced bid as per the agreed format within the prescribed date as per 
the Instructions to Bidder and Conditions of Contract of the Bid Document. 

Yours faithfully, 

Authorized Signature: 
Name and Title of Signatory: 
Name of Agency: 
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4. FORM OF BANK GUARANTEE FOR EMD / BID SECURITY

Chief General Manager 
IT Expressway Ltd.,  
No.171, II Floor, Tamil Nadu Maritime Board Building,  
South Kesavaperumal Puram, Pasumpon Muthuramalingam Road, 
(Near Greenways Road MRTS Station), 
Raja Annamalai Puram, Chennai 600 028 
Phone: 91-44-2495 2800 / 3800, 
Fax: 91-44-2493 3800 
Email : tenders@tnrdc.com 

1. In consideration of M/s  IT Expressway Ltd (hereinafter called “ITEL” which expression 
shall include any entity which ITEL may designate for the purpose) having agreed, inter 
alia, to consider the bid of M/s ________________________ (hereinafter referred to the 
“Bidder” which expression shall include their respective successors and assigns) which 
will be furnished in accordance with the terms of the Bid Document for “Resurfacing of 
Rajiv Gandhi Salai from Seevaram to Kumaran Nagar in km: 22/900 to 23/550 (LHS) & 
km:16/000 to 17/850 (RHS) & ECR Link Road from km: 1/000 to 1/600 (LHS) & km: 0/750 to 
1/300 (RHS),in Chennai, Tamil Nadu” (hereinafter called the “Bid”) in lieu of the Bidder 
being required to make a cash deposit, we [*******************] [name of the Bank and 
address of the issuing branch], hereinafter called the “Bank” which expression shall 
include our successors and assigns, as to bind ourselves our successors and assigns do 
at the instance of the Bidder hereby unconditionally and irrevocably undertake to pay as 
primary obligor and not as surety only to ITEL without any demur protest or demand and 
without any proof or condition the sum of Rs._________/-(Rupees 
________________________________ Only)

2. We, the Bank, do hereby unconditionally and irrevocably undertake to pay forthwith the
amounts due and payable under this Guarantee without demur and on first demand and
without any delay merely on a written demand from ITEL or under the hand of any of the
employee of ITEL or any other person or entity duly authorised by ITEL in this regard,
stating that the amount claimed is due by reason of the occurrence of any of the events
referred to in the document. Any such demand on the bank made by ITEL under the hand
of the employee of ITEL or any other person or entity duly authorized by ITEL in this
regard shall be conclusive as regards the amount due and payable by the Bank under
this Guarantee. However, the Bank’s liability under ‘this Guarantee shall be restricted to
an amount not exceeding Rs.___________/- (Rupees 
______________________________________________________Only). This 
Guarantee will remain in force for the period specified in paragraph 4 below.

3. We, the Bank unconditionally undertake to pay to ITEL any money so demanded under
this Guarantee notwithstanding any dispute or disputes raised by the Bidder or any other
party including in any suit or proceeding pending before any court or tribunal relating
thereto or any instructions or purported instructions by the Bidder or any other party to the
Bank not to pay or for any cause to withhold or defer payment to ITEL under this
Guarantee. The Bank’s liability under this Guarantee is irrevocable, unconditional,
absolute and unequivocal. The payment so made by the Bank under this Guarantee shall
be a valid discharge of the bank’s liability for payment hereunder and the Bidder shall
have no claim against the Bank for making such payment.

4. We, the Bank further agree that the Guarantee herein contained shall remain in full force
and effect upto and until 17:00 hours on the date which falls S i x t y (60) days beyond
the B i d  Validity period (90 days after the last date of submission) i.e.
……….(hereinafter called “the Expiry Date”). Unless a demand or claim under this
Guarantee is made on the Bank by ITEL or under the hand of any of the employee of
ITEL or any other person or entity duly authorised by ITEL in this regard, in writing on or

mailto:tenders@tnrdc.com


Section II: Forms of Bid & Forms of Securities  ITEL

before the said End Date, the Bank shall be discharged from all liability under this 
Guarantee thereafter. 

5. We, the Bank further agree with ITEL, that ITEL shall have the fullest liberty without the
Bank’s consent and without affecting in any manner the Bank’s obligation hereunder to
vary any of the terms and conditions of the bid or to extend or postpone the time of
performance by the Bidder or any other party from time to time or postpone for any time
or from time any of the powers exercisable by ITEL against the Bidder or any of them
and to enforce or to forbear from enforcing any of the terms and conditions relating to
the b id  and the Bank shall not be relieved from its liability by reason or any forbearance
act or omission on the part of ITEL, or any indulgence given by ITEL to the Bidder or
any other party or by any such matter or thing whatsoever which under the law relating
to securities would, but for this provision, have the effect of so relieving the Bank.

6. To give full effect to the obligations herein contained, ITEL shall be entitled to act
against the Bank as primary obligor in respect of all claims subject of this Guarantee and
it shall not be necessary for ITEL to proceed against the Bidder or any other party
before proceeding against the Bank under this Guarantee and the Guarantee herein
contained shall be enforceable against the bank as principal obligor.

7. This Guarantee will not be discharged or affected in any way by the liquidation or winding
up or dissolution or change of constitution or insolvency of any individual member of the
Bidder or any other party or any change in the legal constitution or insolvency of the
Bidder or any other party or any change in the legal constitution of the Bank or ITEL.

8. We, the bank lastly undertake not to revoke this Guarantee during its currency.
9. Notwithstanding anything contained herein.

a) Our liability under the Bank Guarantee shall not exceed Rs ……………../- (Rupees

……………………………………………………………………….Only)

b) The Bank Guarantee shall be valid upto [date], 20___.(Expiry Date)

c) Unless a demand in writing is made upon us on or before , [date] or

any other extended date, all our liability under this guarantee shall cease.

(Expiry Date)

IN WITNESS WHEREOF THE BANK HAS SET ITS HANDS HERETO ON THE DAY, 
MONTH AND YEAR MENTIONED HEREUNDER. 

Signed and Delivered 

On behalf of ………………….(Bank name) (Signature) (Date) 

by the hand of Mr.………… (name of authorized signatory) 
Designation 
Note: 

a) Address of the controlling office of the issuing branch with phone number and fax
number to be provided.

b) Authenticated copy of Letter of Authority authorizing the signatory of this
guarantee to execute the same to be enclosed herewith).
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5. BANK GUARANTEE FOR PERFORMANCE SECURITY

BG No ………………………………… dated …………………………20_____ 

To 
IT Expressway Ltd., 
No.171, TNMB Building, II Floor,  
South Kesavaperumal Puram,  
Pasumpon Muthuramalingam Road 
(Near Greenways Road MRTS Station),  
Raja Annamalai Puram, Chennai 600 028 
Phone No.: 2495 2800 / 3800, Fax No.: 2493 3800 

Bank Guarantee No. ………………….dated …………………for Rs. ………………/- (Rupees 
…………………………………………………………………………..….only) 

WHEREAS vide the Letter of Award / Work Order No…………………….. dated  ……………… 
for “Resurfacing of Rajiv Gandhi Salai from Seevaram to Kumaran Nagar in km: 22/900 to 
23/550 (LHS) & km:16/000 to 17/850 (RHS) & ECR Link Road from km: 1/000 to 1/600 
(LHS) & km: 0/750 to 1/300 (RHS),in Chennai, Tamil Nadu” (hereinafter referred to as “the 
Contract”)  M/s……………………………………………, a Company incorporated under the 
Companies Act, 1956, having its Registered Office 
at…………………………………………………………………………………………..(address) 
(hereinafter referred to as “the Contractor” which expression shall unless repugnant to or 
inconsistent with the context mean and include its successors and assigns) has been awarded 
by M/s IT Expressway Ltd., a company incorporated under the Companies Act, 1956, having 
its registered office at No.171, TNMB Building, II Floor, South Kesavaperumal Puram, 
Pasumpon Muthuramalingam Road (Greenways Road), Raja Annamalai Puram, Chennai 600 
028 (hereinafter referred to as “the Employer” which expression shall unless repugnant to or 
inconsistent with the context mean include its successors and assigns), the contract for 
“Resurfacing of Rajiv Gandhi Salai from Seevaram to Kumaran Nagar in km: 22/900 to 
23/550 (LHS) & km:16/000 to 17/850 (RHS) & ECR Link Road from km: 1/000 to 1/600 
(LHS) & km: 0/750 to 1/300 (RHS),in Chennai, Tamil Nadu” 

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall 
furnish you a Performance Guarantee, within 7 days on receipt of the Letter of Award/ work 
order by a specified Scheduled / Nationalised Bank, for the sum specified therein as security for 
compliance with the contractor’s obligations in accordance with the Contract and against any 
breach or non-performance of the terms and conditions contained in the contract. 

AND WHEREAS we ……………….BANK, having its Head Office at …………………and 
amongst others, a branch office situated at……………, have agreed to furnish a Performance 
Guarantee for a sum of Rs. -------------------/- (Rupees --------------------------------------------------------
---------------------------Only) (hereinafter referred as the Guaranteed amount) as security for 
compliance of the contractor’s obligations under the contract. 

NOW THEREFORE we hereby affirm that we as the Guarantor are responsible to you on behalf 
of the Contractor, for the guaranteed amount and we irrevocably undertake to pay you upon 
your first written demand and without demur or argument, any sum or sums 
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within the limits of the guaranteed amount as aforesaid without your needing to prove or to 
show grounds or reasons for your demand for the sum specified herein. The guaranteed 
amount shall be payable merely on demand by the Employer. Any letter stating that the amount 
claimed in the demand notice/letter is due and payable, signed by a duly authorized official of 
the Employer to this effect, shall be final, binding or conclusive upon us. 

We, hereby agree to pay on demand the guaranteed amount without demur by crediting to the 
Bank Account of the Employer, the details of which are to be informed to us by you during the 
validity of the guarantee. 

Our liability under this Guarantee shall not be affected by any change in the constitution of the 
Contractor or of the Guarantor. 

We hereby undertake that this Guarantee is absolute, irrevocable and unconditional and shall 
be enforceable against us notwithstanding any security or securities comprised in any 
instrument executed or to be executed by the contractor in favour of the Employer. 

We hereby also agree that this guarantee shall not be wholly or partially satisfied or exhausted 
by any payments made to or settled with the Employer by the Contractor and shall be valid and 
binding on us and operative until the expiry of this Guarantee. 

We, further agree that no change or addition to or other modification of the terms of the contract 
or of the works to be performed there under or of any of the contract documents which may be 
made between you and the Contractor shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 

The jurisdiction in relation to this Guarantee shall be Courts at Chennai and Laws of India shall 
be applicable. This guarantee shall be valid up to --------------20__ (hereinafter referred to us as 
the “Expiry Date”) which is a period of 22 Months from the date of Bank Guarantee or 
03 Months beyond the defect liability period whichever is later.  

Notwithstanding anything contained herein. 

i) Our liability under this Guarantee shall not exceed the guaranteed amount
Rs___________/- (Rupees ___________________________________Only)

This Bank Guarantee shall be valid up to --------------20___ (Expiry date) and

ii) We shall be liable to pay the guaranteed amount under this guarantee only and if we
receive a written claim or demand duly signed by a duly Authorised official of the
Employer before the ------------20___ (Expiry date) as mentioned above.

IN WITNESS WHEREOF we have executed this guarantee on this …………………20___. 

Signature of Authorised Representative of the Bank ……………………………….. 

Name and Designation ………………………………… 

Seal of the Bank ………………………………… 

Signature of Witness ………………………………… 

Name of Witness ………………………………… 
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  Section III:   CONDITIONS OF CONTRACT 
 

A. GENERAL 
1. Definitions 
   
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but kept their defined meanings. Capital initials are used to identify defined terms. 
  
             Activity Schedules means the priced and completed Activity Schedules forming part of the                                  

Bid. 
  
 Bill of Quantities (BOQ) means the completed Bill of Quantities attached in Appendix and 

forming part of this Contract. 
 
 Compensation Events are those defined in Clause 41 hereunder. 
 
 Confirmation Letter is the letter of the Contractor dated accepting the letter of Award/ Work 

Order issued by the Employer.       
 
 The Contract Completion Date is the date of completion of Contractor’s Obligations under 

this Contract as certified by the Engineer in accordance with Clause 50.2. 
 
 The Contract is the contract between the Employer and the Contractor to execute, complete 

and maintain the Works. It consists of the documents listed in Clause 2.3 below. 
 
 The Contract Data defines the documents and other information which comprise the 

Contract. 
   
 The Contractor is a person or firm or corporate body that’s Bid to carry out the Works has 

been accepted by the Employer. 
 
 The Contractor’s Bid is the completed Bidding document submitted by the Contractor to the 

Employer. 
  
 The Contract Price is the price stated in the Letter of Award / Work Order and thereafter as 

adjusted in accordance with the provisions of the Contract. 
 
 Days are calendar days: Months are calendar months. 
 
 A Defect is any part of the works not completed in accordance with the Contract. 
  
 The Defects Liability Period is 12 Months period named in the Contract Data and calculated 

from the date of issue of completion certificate for the works completion date.  
  
 The Employer is the party who will employ the Contractor to carry out the Works and in this 

case the employer is ITEL, Raja Annamalai Puram, Chennai – 600 028. 
 
 The Engineer is the person named in the Contract Data (or any other competent Person 

appointed and notified to the Contractor by the Employer to act in replacement of the 
Engineer) who is responsible for supervising the execution of the works and administering the 
Contract and in this case it is IT Expressway Ltd. (ITEL), Raja Annamalai Puram, Chennai – 
600 028. 

 
 “Engineer Representative” means a person appointed from time to time by the Engineer 

under Sub-clause 5.1. 
 
 Equipment is the Contractor’s plant / machineries and vehicles brought temporarily to the site 

to construct the works. 
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Construction / Improvement Works means “Resurfacing of Rajiv Gandhi Salai from 
Seevaram to Kumaran Nagar in km: 22/900 to 23/550 (LHS) & km:16/000 to 17/850 
(RHS) & ECR Link Road from km: 1/000 to 1/600 (LHS) & km: 0/750 to 1/300 (RHS),in 
Chennai, Tamil Nadu” 

The Contract price is the Works Contract price in the Employer’s Letter of Award/Work 
Order. 

The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Construction Works or Improvement Works or both, as the case may be. The 
Intended Completion Date is specified in the Contract Data. The Intended Completion Date 
may be revised only by the Engineer by issuing an extension of time, in writing. 

Letter of Award / Work Order is the letter issued by the Employer to the Contractor 
containing the Contract Price and other details. 

Materials are all supplies, including consumables, used by the contractor for incorporation in 
the Works. 

Milestone is a specified date or duration by which specified works are to be completed. 

Plant is any Integral part of the Works which is to have a mechanical, Electrical, electronic or 
chemical or biological function. 

Project Facility means the stretch of the Road as mentioned in Contract Data, all 
appurtenances thereto, including road furniture, Sign boards and other road components and 
all access roads upto 50 m from the edge of the road.  

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which are included in the Bidding documents and are 
factual interpretative reports about surface and Sub- surface conditions at the site. 

Specification means the Specification of the Works included in the Contract and any 
Modification or addition made approved by the Engineer in writing. 

Temporary Works are works designed, constructed, installed and removed by the Contractor 
which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer/ Employer in writing which varies the 
Works. 

The Works are what the Contract requires the Contractor to carry out as part of this Contract 
and shall refer to Improvement Works or Maintenance Works or any combination thereof.  

The Works Completion Date is the actual date of completion of the Works as certified by the 
Engineer in accordance with Clause 50.1 

2. Interpretation
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter and the other way around. Heading have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The Engineer
will provide instructions clarifying queries about the Conditions of Contract.

2.2 If sectional completion is specified in the Contract data, reference in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the works (other than references to the Completion Date and Intended Completion 
date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 
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a. Contract Agreement

b. Conditions of Contract

c. Instruction to Bidders

d. Contract Data

e. Letter of Financial Bid, Negotiation letter

f. Negotiated Bill of Quantities

g. Letter Of Award/Work Order

h. Confirmation Letter

i. Specifications

j. Any other document listed in the Contract Data/ Bid Document as forming part of the
contract

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the Contract
Data.

4. Engineer’s Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in his role representing the Employer.

5. Delegation

5.1 The Engineer may delegate any of his duties and responsibilities to other person/organization
after notifying the Contractor.

6. Communications

6.1 Communication between parties which are referred to in the conditions is effective only when
in writing. A notice shall be effective when it is delivered (in terms of Indian Contract Act).

7. Sub- Contracting
7.1 The contractor shall not, with out the prior consent of the Employer assign the contract or any

part thereof or any benefit or interest therein or there under.

The contractor shall not sub contract the works. Except where otherwise provided by the
contract, the contractor shall not sub contract any part of the works, with out the prior consent
of the Employer. Any such consent shall not relieve the contractor from any liability or
obligation under the contract and he shall be responsible for the acts, defaults and neglects
of any Sub Contractor, his agents, servants or workmen as fully as if they were the acts,
defaults or neglects of the contractor, his agents, servants or workmen.

Provided that the contractor shall not be required to obtain such consent from the employer
for:
a. The provision of  labour and
b. The purchase of materials which are in accordance with the Specifications and quality

standards specified in the Contract.
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8. Other Contractors
8.1 The Contractor shall cooperate and share with the other contractors, public authorities,

utilities, and the Employer and his representative between the dates given in the Schedule of
the other contractors. The Contractor shall also provide facilities and services to them as may
be necessary for smooth coordination. The Employer may modify the schedule of other
contractors and shall notify the Contractor of any such modification.

8.2 Pursuant to the above, the Contractor hereby agrees and acknowledges that the Employer is
well within their right to appoint other contractor for “Resurfacing of Rajiv Gandhi Salai
from Seevaram to Kumaran Nagar in km: 22/900 to 23/550 (LHS) & km:16/000 to 17/850
(RHS) & ECR Link Road from km: 1/000 to 1/600 (LHS) & km: 0/750 to 1/300 (RHS),in
Chennai, Tamil Nadu” a part of this work / contract and any other works that the Employer 
may decide. The Contractor acknowledges that the Employer has no liability whatsoever 
towards the Contractor in this regard and that the Contractor will, unconditionally and without 
any financial charge, extend all necessary assistance and cooperation to the Employer 
and other Contractor(s), so as to ensure that the Works are completed in terms of the 
Milestones stipulated in the Contract Data.

8.3 Any default in the above regard shall be treated as a fundamental breach of the contract
in terms of Clause 54.2

9. Personnel
9.1 The Contractor shall employ required personnel to carry out the functions stated in the

approved program in terms of Clause 25. The contractor shall ensure that atleast 20% of the
Skilled/unskilled labour employed are trained/certified labourers.

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s
staff or his work force stating reasons, the Contractor shall ensure that the person leaves the
site within seven days and has no further connection with the work in the Contract.

9.3 Labour Statutory Requirement

The Contractor shall confirm to and comply with the regulations and By-Laws of the State or
Central Government and other statutory Body the provisions contained in the various Acts
specified in Appendix 2 of this section

10. Employer’s and Contractor’s Risks

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the 
Contractor carries the risks which this Contract states are Contractor’s risks. 

11. Employer’s Risks
11.1 The Employer is responsible for the expected risks which are in so far as they directly affect 

the execution of the Works in the Employer’s country, the risks of war, hostilities, invasion,
and act of foreign enemies, rebellion, and revolution. Insurrection or military or usurped
power, civil war, (unless restricted to the Contractor’s employees), and contamination from
any nuclear fuel or nuclear waste or radioactive toxic explosive.

12. Contractor’s Risks
 

12.1 All risks of loss or damage to physical property or personal injury and death which arise 
during and in consequence of the performance of the Contract other than the expected
Employer’s risks are the responsibility of the Contractor.
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13. Insurance
13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the start Date to the end of the Defects liability period, in the Amounts
and deductibles stated in the Contract Data for the following events:

a. loss of or damage to Works, Plant and Materials;

b. loss of or damage to Equipment;
c. loss of or damage of property (except the Works, Plant, Materials and Equipment) in

connection with the Contract;
[ 

d. personal injury or death of employer/employee personal and third party persons;

However, it is for the contractor to decide whether the minimum amount specified in the 
Contract data is sufficient, and if he considers it necessary, to insure for a greater amount. 
The policy should cover an unlimited number of claims.  

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for 
the Engineer’s approval before the start Date. All such insurance shall provide for 
compensation to be payable in the type and proportions of currencies required to rectify the 
loss or damage incurred. The contractor shall be responsible for effecting change to the 
policies and certificates as may be directed by the Engineer, within time period indicated by 
the Engineer. 

13.3 If the Contractor does not provide the policies and certificates as required, the Employer may 
effect the insurance which the Contractor should have provided and recover the premiums the 
Employer has paid, from payments otherwise due to the Contractor or, if no payment is due, 
the payment of the premiums shall be a debt due and if warranted, recovered by invoking 
Performance Security. 

13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

13.6 The Contractor shall be entitled to place all insurance relating to the Contract with insurers 
from India, which have been determined to be acceptable to the Employer. 

13.7     The contractor should take risk insurance at their cost against lose due to unprecedented flood 
and other Acts of God (G.O. Ms. No.620/ Transport Department, Dt. 22.07.78). 

14. Queries about the Contract Data
 

14.1 The Engineer will clarify queries on the Contract Data. 

15. Contractor to undertake the Works
15.1 The Contractor shall undertake the Works in accordance with the Specifications, Conditions 

of Contract, etc and as per the instructions of the Engineer.

16 The Construction/Improvement Works to be Completed by the Intended 
Completion Date 
 

16.1 The contractor shall commence execution of the works on the start date and shall carry out 
the works in accordance with the program submitted by the contractor, with the approval of 
the Engineer and complete them in all respects by the intended completion date. 

16.2 Deleted 

17. Approval by the Engineer
17.1 Deleted 

17.2 The Contractor shall be responsible for design of Temporary Works. 
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17.3 The Engineer's approval shall not alter the Contractor's responsibility for the quality, and 
design of the Temporary Works, who shall bear all consequences of failures thereof. 

17.4 The Contractor shall obtain approval of other parties/ agencies to the design of the Temporary  
work where required. 

17.5 Deleted 

18. Safety
 

18.1 The contractor shall be responsible for the safety of all activities on the Site. The proposed 
work site falls in High speed road Corridor. In addition to the safety of workmen in the project,
the Contractor is responsible for the safety of the road users. The Contractor shall at his own
cost formulate and implement an efficient traffic movement / regulation plan so as to achieve
safe and efficient movement of vehicular traffic and pedestrians.

18.2 The contractor shall make necessary safety arrangements and equipments specified in 
Appendix 1 of this section. 

18.3 Any damage caused to the existing structure, the road surface and other appurtenances shall 
be remedied/restored/replaced to the original condition at the cost of the Contractor and to the 
satisfaction of the Employer. 

In case of default by the contractor, the Employer has the option to carry out the required 
remedial/restoration/replacement works and deduct the expenditure incurred from the 
payments due to the Contractor. 

18.4 The Contractor shall take all reasonable steps to protect the environment on and off the Site 
and to avoid damage or nuisance to persons or to property of the public or others resulting 
from pollution, noise or other causes arising as a consequence of his methods of operation. 

18.5 During continuance of the contract, the Contractor shall abide at all times by all existing 
enactments on environments on environmental protection and rules, labour laws made there 
under, regulations, notifications and bye-laws of the State or Central Government, or local 
bodies/authorities and any other law, bye-law, regulations that may be passes or notification 
that may be issued in this respect in future by the State or Central Government or the local 
authority. 

Salient features of some of the major laws that are applicable are given below: 

The Water (Prevention and Control of Pollution) Act, 1974, provides for the prevention and 
control of water pollution and the maintaining and restoring of wholesomeness of water. 

'Pollution' means such contamination of water or such alteration of the physical, chemical or 
biological properties of water or such discharge of any sewage or trade effluent or of any 
other liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or is 
likely to, create a nuisance or render such water harmful or injurious to public health or safety, 
or to domestic, commercial, industrial, agricultural or other legitimate uses, or to the life and 
health of animals or plants or of aquatic organisms. 

The Air (Prevention and Control of Pollution) Act, 1981, provides for prevention, control and 
abatement of air pollution. 'Air Pollution' means the presence in the atmosphere of any 
'air pollutant', which means any solid, liquid or gaseous substance (including noise) present in 
the atmosphere in such concentration as may be or tend to be injurious to human beings or 
other living creatures or plants or property or environment. 

The Environment (Protection) Act, 1986, provides for the protection and improvement of 
environment and for matters connected therewith, and the prevention of hazards to human 
beings, other living creatures, plants and property.  'Environment' includes water, air and land 
and the inter-relationship which exists among and between water, air and land, and human 
beings, other living creatures, plants, micro-organism and property. 
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The Public Liability Insurance Act, 1991, provides for public liability insurance for the purpose 
of providing immediate relief to the persons affected by accident occurring while handling 
hazardous substances and for matters connected herewith or incidental thereto. Hazardous 
substance means any substance or preparation which is defined as hazardous substance 
under the Environment (Protection) Act 1986, and exceeding such quantity as may be 
specified by notification by the Central Government. 

19. Discoveries
19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site is the property of the Employer. The Contractor is to notify the Engineer/ Employer of
such discoveries and carry out the Engineer's instructions for dealing with them.

20. Possession of the Site
20.1 The Employer shall give possession of the site to the Contractor in accordance with the 

Contract Data. If possession of a part is not given by the agreed date stated in the Contract
Data, then the Intended Completion Date shall be postponed by the Employer as may be
required for that particular part/ stretch. However, this will not be applicable if sufficient work
site is made available to the Contractor as and when required for him to proceed ahead with
the progress of work and if available work fronts remain unattended.

20.2 The Contractor will co-ordinate with service provider / concerned authorities for shifting of 
utilities and removal of encroachments etc. and making the site unencumbered from the 
project construction area required for completion of work. This includes getting estimates, 
initial and frequent follow-up with concern authorities. However, the cost of shifting shall be 
borne by the employer. The contractor will not be entitled for any additional compensation for 
delay in shifting of utilities and removal of encroachments by the service provider/ local 
bodies/concern authorities.   

21. Access to the Site

21.1 The Contractor shall allow the Engineer and any person authorized by the Engineer access to 
the Site, to any place where work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant are being manufactured / 
fabricated / tested/ stored for the works. 

22. Instructions

22.1 The Contractor shall carry out all instructions of the Engineer which comply with the 
applicable laws where the Site is located. 

23. Disputes

23.1 If either party believes that a decision taken by the Employer was either outside the authority 
given to the Employer by the contract or that the decision was wrongly taken, the objecting 
party may file written notice of dispute to the other party with a copy to the Engineer stating 
that it is giving the notice pursuant to this Clause while stating clearly the basis for the 
dispute. 

23.2 The party receiving the dispute notice will consider it and reply in writing within 30 days of the 
receipt of the notice. If no reply is received or the reply is not acceptable to the other party, 
the affected party may refer only to the High Court of Madras (Chennai) for adjudication. 

23.3 Further, in case of any dispute or difference between the parties to the contract either during 
the progress of the works or after the completion of the works or after the determination / 
abandonment of the contract or any other matter/s arising thereof shall be referred to or filed 
with the High Court of Madras (Chennai within a period of 18 Months). No other courts, 
persons, or bodies will have any jurisdiction over the dispute/s beyond such date.   
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24. Deleted
B. Time Control 

25. Deleted

26. Extension of the Intended Completion Date for Construction/
Improvement Works

26.1 The Engineer shall extend in consultation with Employer the Intended Completion Date if a 
Compensation Event occurs or a Variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date without the Contractor taking 
steps to accelerate the remaining work and which would cause the Contractor to incur 
additional cost.  

26.2  The Engineer shall decide whether and by how much to extend the Intended Completion Date 
within 21 days of the Contractor asking the Engineer for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the Contractor 
has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the new Intended Completion 
Date. 

27. Delays Ordered by the Engineer

27.1 The Engineer in consultation with the Employer may instruct the Contractor to delay the start 
or progress of any activity within the Works. 

28. Deleted
29. Early Warning

29.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future 
events or circumstances that may adversely affect the quality of the work, increase the 
Contract Price or delay the execution of works. The Engineer may require the Contractor to 
provide an estimate of the expected effect of the future event or circumstance on the Contract 
Price and Completion Date. The estimate is to be provided by the Contractor as soon as 
reasonably possible. 

29.2 The Contractor shall cooperate with the Engineer in making and considering proposals for 
how the effect of such an event or circumstance can be avoided or reduced by any one 
involved in the work and in carrying out any resulting instructions of the Engineer. 

C. Quality Control 
30. Identifying Defects

30.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that 
are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the 
Engineer considers may have a Defect. 

30.2 The contractor shall permit the Employer’s Technical auditor to check the contractor’s work 
and notify the Engineer and Contractor of any defects that are found.  Such a check shall not 
affect the Contractor’s or the Engineer’s responsibility as defined in the Work Order / 
Agreement. 

31. Deleted
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32. Correction of Defects

32.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period. The Defects Liability Period shall be extended for as long as Defects remain 
to be corrected. 

32.2       Every time notice of a Defect is given, the Contractor shall correct the notified Defects within 
 the length of time specified by the Engineer’s notice. 

33. Uncorrected Defects
33.1 If the Contractor has not corrected a Defect within the time specified in the Engineer’s notice, 

the Engineer will assess the cost of having the Defect corrected and rectify the defects if 
needed by employing other persons and the Contractor will have to pay this amount or will be 
recovered from the bills of the contractor as ‘Risk & Cost’. 

 D. Cost Control 
34. Bill of Quantities (BOQ)

34.1 The Bill of Quantities for works contains items for the Works being implemented by the 
Contractor as in Section – V. 

34.2 The Bill of Quantities (BoQ) is used to calculate the payment for works.  The Contractor will 
be paid for the quantity of the work done at the rate in the Bill of Quantities for each item of 
work. 

34.3       Bill of Quantities for the work should also be submitted along with the bid in the cover. 

35      Changes in the Quantities 
35.1  Any additional quantity required for completing the work will have to be carried out by the 

Contractor at the same quoted rate. There will be no percentage ceiling either addition or 
reduction in the quantities for completion of the project.  

35.2 Provided further that no change in the rate or price for any item contained in the Contract 
shall be considered unless such item accounts for an amount more than 2% of the Contract 
Price, and the actual quantity of work executed under the item exceeds or falls short of the 
quantity set out in the Bill of Quantities by more than 25% 

36. Variations during Implementation of Construction/ Improvement Works

36.1  Approval and methodology for all variations either Rate or Quantity should be followed as     
per the directions of the Engineer / Engineer’s representative. 

37. Payments for Variations in Construction/ Improvement Works

37.1  The Contractor shall provide the Engineer with an estimate and quotation (with break up of 
unit rates) along with detailed justification and vouchers for carrying out the Variation items, if 
not available in the BOQ and when requested to do so by the Engineer. The Engineer shall 
assess the quotation, within a period of 7 (seven) days of the request (or) within a reasonable 
time by the Engineer, and before the variation is ordered. 

37.2 If the work in the Variation corresponds with an item description in the Bill of Quantities and if, 
in the opinion of the Engineer, the quantity of work above the limit stated in Clause 35 or the 
timing of its execution do not cause the cost per unit of quantity to change, the rate in the Bill 
of Quantities shall be used to calculate the value of the Variation. If the cost per unit of 
quantity changes, or if the nature or timing of the work in the Variation does not correspond 
with items in the Bill of Quantities, the quotation by the Contractor shall be in the form of new 
rates for the relevant items of work as per the MORTH Data book and  standard procedures.“  
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(a) The Contractor shall submit a detailed rate analysis with all supporting documents. Such 
analysis shall be prepared based on similar items available in Bill of Quantities, subject to 
Mutual Agreement between the Engineer and the Contractor and according to the Standard 
MORTH Data Book adopting the Schedule of Rates for the current year applicable to the 
Chennai region of Tamil Nadu. 

(b) In case, the data for the item is not available in the Standard MORTH Data Book, observed 
data with current Schedule of Rates applicable to Chennai region of Tamil Nadu shall be 
adopted. 

With the concurrence of the Employer, the Engineer shall determine the quantities and 
rates for the variation works. Prior approval should be obtained for all the variation items 
from the employer. 

37.3 If the Contractor's quotation is unreasonable (or if the contractor fails to provide the Engineer 
with a quotation within a reasonable time specified by the Engineer in accordance with 
Clause 37.1), the Engineer shall fix the variation rate and make a change to the Contract 
Price which shall be based on Engineer’s own forecast of the effects of the Variation on the 
Contractor's costs. 

37.4 If the Engineer decides that the urgency of varying the work would prevent a quotation being 
given and considered without delaying the work, the Engineer shall instruct in writing, to 
commence the additional works before the approval of the rate. 

37.5 The Contractor shall not be entitled to additional payment for costs that could have been 
avoided by giving early warning. 

38. Deleted

39. Payment
39.1 The Contractor shall submit a statement in 3 (three) copies to the Engineer by the 

7th (seventh) day of the month, signed by the authorized representative of the Contractor, for 
the work executed up to the end of the previous month in a tabulated form approved by the 
Engineer, showing the amounts to which the Contractor considers himself to be entitled. The 
statement shall include the following items, as applicable, which shall be taken into account in 
the sequence listed: 

(a) the estimated value of work executed (Works executed & payable) up to the end of the 
month in question determined in accordance with conditions of contract, at base unit rates 
and prices; 

(b) The actual value certified for payment for the Temporary and Permanent Works executed 
up to the end of the previous month, at base unit rates and prices; 

(c) the estimated value at base unit rates and prices of the Temporary and Permanent Works 
for the month in question, obtained by deducting (b) from (a); 

(d) The value of any variations executed up to the end of the month in question, less the 
amount certified in the previous Interim Payment Certificate. 

(e) Amount to be deducted for all taxes in accordance with contract conditions.  

(f) Net amount of application, which will be expressed in Indian Rupees. 

(g) The details of RFI, joint measurement sheets, level sheets, test results to be enclosed 
along with the bill. 

Notwithstanding the terms of this Sub-Clause or any other Clause of the Contract, no amount 
will be certified by the Engineer for payment until the Performance Security has been 
provided by the Contractor and approved by the Employer. 
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 39.2 Monthly Payments 

Within 7 (seven) days of receipt of the monthly statement from the Contractor in pursuant to 
above, the Engineer to account for liquidated damages and other deductions,  while arriving 
at amount payable to contractor; if not satisfied with works, Engineer to inform Employer and 
instruct Contractor to complete the works within a stipulated time and carry forward this 
balance amount; 

The Engineer if satisfied, shall recommend to the Employer for release to the Contractor 
against the monthly statement. 

In cases where there is a difference of opinion as to the value of any item, the Engineer’s 
view shall prevail. 

Engineer shall determine the amount due to the Contractor and shall deliver to the Employer 
and the Contractor, an Interim Payment Certificate, certifying the amounts due to the 
Contractor after adjusting the payment already released to the Contractor against the said 
statement. 

Employer will make payment within 15 (Fifteen) days of receipt of payment recommendation 
from Engineer; and  

Notwithstanding anything contained herein above, the final payment due shall be made only 
upon completion of Improvement works, and suitable certification by the Engineer.   

39.3 Retention Money 

In each Interim Payment Certificate (IPC) @ 5% of value of work executed during each bill 
will be withheld and the withheld amount will be refunded to the contractor along with the 
Final bill / Taking over certificate.  The maximum amount of Retention money to be with held 
is restricted up to 5% of the contract value. 

40 Delayed and Disputed Payments 
40.1 The Employer shall pay the Contractor, the amounts certified by the Engineer within the 

periods stipulated in this Contract. If the Employer makes a late payment, the contractor shall 
be paid interest on the late payment along with the next payment. Interest shall be calculated 
from the date by which the payment should have been made upto the date when the payment 
is made at the rate of 8% p.a. 

40.2 If an amount certified is increased either in a later certificate or as a result of any judgement, 
the contractor shall be paid interest upon the delayed payment as set out in this clause. 
Interest as referred above, shall be calculated from the date upon which the increased 
amount would have been accepted by the Employer in the absence of dispute.  

41 Compensation Events 
 

41.1 The following are compensation events unless they are caused by the Contractor; 

(a) The Engineer orders a delay in execution of works for a period of more than 60 days; 

(b) The effect on the Contractor of any of the Employer’s Risks; and 

(c) Other Compensation Events listed in the contract data, if any. 

41.2 If a Compensation Event would prevent the Works from being carried out in terms of the 
Contract, then the Employer shall extend the Intended Completion Date as may be 
warranted. The Engineer shall decide by how much the Intended Completion Date shall be 
extended. 

41.3 As soon as information demonstrating the effect of each Compensation Event has been 
provided by the Contractor, it is to be assessed by the Engineer and the Intended Completion 
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period shall be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the 
Engineer shall adjust the Intended Completion Period on Engineer’s own forecast. The 
Engineer will assume that the Contractor will react competently and promptly to the event. 

41.4 The Contract shall be entitled to compensation to the extent that the Employer's interests are 
adversely affected by the Contractor not having given early warning or not having cooperated 
with the Engineer / Employer. 

42. Tax
 

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of GST, sales tax, 
contract tax, royalty, Toll tax, cess and other taxes/duties/levies as may be levied by Central /
State Governments and local bodies that the Contractor will have to pay for the performance
of this Contract. The Employer will perform such duties in regard to the deduction of such
taxes at source as per applicable law.

42.2 The contractor shall have valid Registration for GST and PAN as prescribed in Appendix 3 

43. Currency
43.1 All payments shall be made in Indian Rupees only. 

44. Price Adjustment for Works
No Price adjustment shall apply to this work/contract.

45. Penalty and Liquidated Damages
  45.1 For Construction/ Improvement Works 

(a) In case of non-completion of the works within the Intended Completion Date as 
indicated in the Contract Data the Contractor shall pay liquidated damages to the 
Employer at the rate stated in the Contract Data for each day that the actual 
Completion Date is later than the Intended Completion Date. The liquidated 
damages amount shall be deducted from payments due to the Contractor and shall 
not be refundable. The total amount of liquidated damages shall not exceed the 
amount defined in the Contract Data. 

(b) Time is the essence of the Contract and payment or deduction of penalty or 
liquidated damages shall not relieve the Contractor from his obligation to complete 
the works as per Program and/or Milestones or from any of the other Contractor’s 
obligations and liabilities under the Contract or the Employer’s right to invoke the 
Performance Security. 

45.2 For Maintenance Works 

(a) In case the Contractor has not rectified or addressed deficiencies as directed by the Engineer 
at the time of site inspections during defects liability period, the Employer retains the right to 
get works done through a third party and debit the cost and expenses incurred to the 
Contractor. Alternatively, the Engineer may recommend invoking of Performance Security in 
part or full, as the case may be. In case, the Contractor still fails to rectify or address 
deficiencies even after invoking Performance Security, as described earlier, then the 
Employer shall treat the event as fundamental breach of Contract in terms of Clause 54 of 
Conditions of Contract. 

46. Deleted

47. Advance Payment for Construction/ Improvement Works

47.1 No Mobilisation advance/Machinery and equipment advance payment will be made to the 
Contractor for the works. 

47.2 No material advance will be made or paid to the Contractor. 
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48. Securities
48.1    The Performance Security (including additional security for unbalanced bids) shall be provided 

to the Employer not later than the date specified in the Letter of Award and shall be issued in 
an amount and form indicated in Contract Data from: 

a. State Bank of India or subsidiaries;

b. Any Indian Nationalised Bank; or

c. Any Scheduled Bank

as acceptable to the Employer, and denominated in Indian Rupees. The Performance 
Security shall be in the form of a Demand Draft in favour of  M/s. IT Expressway Ltd., 
payable at Chennai (or) in the form of a Bank Guarantee from Nationalised Bank/ Scheduled 
Bank acceptable to the Employer. If the Performance Security is in the form of Bank 
Guarantee, the same shall be valid for period of 22 Months from the date of bank guarantee 
or 03 Months beyond the defect liability period whichever is later. In case the Intended 
Completion Date is extended, then the Contractor shall submit a fresh Performance Security 
or extension of the date of the Bank Guarantee/s if any, furnished as security, the same value 
valid up to a date of one month beyond the issue of Defect Liability Certificate. 

49. Cost of Repairs
49.1 Loss or damage to or defective works or Materials during the Contract Period shall be 

remedied by the Contractor at the Contractor’s cost to the satisfaction of the
Engineer/Employer. In case of default by the Contractor, the Employer shall carry out suitable
remedial measures and deduct the amount incurred thereto from payments due to the
Contractor.

E. Finishing the Contract 
50. Completion
50.1  The Contractor shall request the Engineer to issue a Certificate of Completion of Works and 

the Engineer will do so upon deciding that the Works are completed in all respects. 

50.2 Upon satisfactory compliance and observance of the performance standards by the 
Contractor, the Engineer shall suitably inform the Employer who may then issue the 
Certificate of Contract Completion to the Contractor, subject to Contractor satisfying all 
Provisions under this Contract. 

51. Taking Over

51.1  The Employer will take over the Site and the Works with in 1 month of the Engineer issuing a 
certificate of Contract Completion in terms of Clause 50.2. 

52. Final Account

52.1  In case of Construction / Improvement Works, the Contractor shall supply to the Engineer, a 
Detailed account of the total amount that the contractor considers payable under the Contract 
on or before 30 days beyond the Engineer shall assess the quality and completion status of 
Construction /improvement Works in terms of this Contract and upon satisfaction, shall certify 
and final payment that is due to the contractor within 30 days of receiving the Contractor’s 
account. If the Engineer is not satisfied, then the Engineer shall issue within 7 days thereto a 
schedule that states the scope of the corrections or additions that are necessary. If the 
Contractor fails to comply with the Engineer’s instructions, the Engineer shall levy Liquidated 
Damages and shall recommend the Employer suitably. The Employer retains the right to 
employ a third party and carry out the remaining works and deduct the payment from pending 
bills of the Contractor. 
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53. Deleted

54. Termination
54.1 The Employer or the Contractor may terminate the contract if the other party causes a 

fundamental breach of the Contract.

54.2      Fundamental breach of Contract includes, but shall not be limited to the following: 

(a)  Contractor stops work for 28 days when no stoppage of work is shown on the program 
and the stoppage has not been authorized by the Employer. 

(b) Employer or the Contractor is made bankrupt or goes into liquidation, other than for a 
reconstruction or amalgamation. 

(c) Payment certified by the Engineer is not paid by the Employer to the Contractor within 
60 days of the Engineer’s Certificate. 

(d) The Engineer gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Engineer. 

(e) The Contractor does not maintain a security (performance security, Security against 
Advance Payment etc) which is required; 

(f) In case of the Contractor has awarded more than 20% of value of works on sub-contract 

(g) The Contractor has defaulted in fulfilling his obligations under this Contract; 

(h) The Contractor has contravened clause 7,8 and 9 of the conditions of contract 

(i) Deleted; 

(j) The Contractor fails to carry out the instructions of Engineer within a reasonable time 
determined by the Engineer in accordance with Clause 15.1 and 22.1 of the conditions of 
Contract. 

(k) The contractor has delayed the completion of works by the number of days for which the 
maximum amount of liquidated damages can be paid as defined in the Contract Data; 
and  

(l) If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 
practices in competing for or in executing the Contract. 

For the purpose of this paragraph “corrupt practice” means the offering, giving, receiving or 
soliciting of anything of value to influence the action of a public official or the Employer or 
Engineer in the procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement process or the execution of a 
contract, and includes collusive practice among Contractors (prior to or after bid submission) 
designed to establish bid prices at artificial non competitive levels and to deprive the 
Employer if the benefits of the free and open competition.” 

54.3 When either party to the Contract gives notice of a breach of Contract to the Engineer for a 
cause than those listed under Clause 54.2 above, the Engineer shall decide whether the 
breach is fundamental or not. 

54.4      Notwithstanding the above, the Employer may terminate the Contract for his convenience. 

54.5  If the Contract so terminated, the Contractor shall stop work immediately make the site 
safe and secure and leave the site as soon as reasonably possible. 
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54.6     In case the Contractor fails to carryout the works, as per the work programme schedule and as 
per the conditions stipulated in the Bid Document, then the Employer, at its sole discretion is 
entitled to terminate this contract at the ‘Risk and Cost’ of the Contractor and to employ 
such other Contractor/s to carryout the balance works. The additional cost incurred by the 
employer in completing the works, which remain unfinished at the time of termination of the 
contract will be recovered from the Contractor. Any unrecovered ‘Risk and Cost’ amount will 
be a debt payable to the Employer and the Employer will take suitable actions for such 
unrecovered ‘Risk and Cost’ amount at the cost of the Contractor. Any bill/s for the works 
executed remains unsettled and/or the value of materials, machineries etc., taken over or 
possessed by the Employer at the time of termination or on termination will be adjusted 
towards the ‘Risk and Cost’ recoverable from the contractor. 

55. Payment upon Termination
If the Contract is terminated because of fundamental breach of Contract by the Contractor,
the Engineer shall issue a certificate for the value of the work done less advance payment
received up to the date of the issue of the work certificate, less other recoveries due in the
terms of the Contract, less taxes due to be deducted at source as per applicable law and the
estimated/actual ‘Risk and Cost’ to be recovered from the contractor due to termination. If
the total amount due to the Employer exceeds any payment due to the Contractor the
difference shall be a debt payable to the Employer.

If the Contract is terminated at the Employer’s convenience or because of a fundamental 
breach of Contract by the Employer, the Engineer shall issue a certificate for the value of the 
Works done, the reasonable cost removal of Equipment, repatriation of the Contractor’s 
personnel employed solely on the Works, and the Contractor’s cost of protecting and 
securing the Works and less advance payments received up to the date of the certificate, 
less other recoveries due in terms of the contract and less taxes due to be deducted at 
source as per applicable law. 

56. Property
56.1 All materials on the site, plant, Equipment, Temporary Works and Works are deemed to be 

property of the Employer, if the Contract is terminated because of a Contractor’s default. 

57. Release from Performance
57.1 If the Contractor is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contractor has 
been frustrated. The Contractor shall make the site safe and stop works as quickly as 
possible after receiving this certificate and shall be paid for all works carried out before 
receiving it and any work carried out afterwards to which commitment was made. 

58,59,60 Deleted 
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APPENDIX 1 

Safety Measures 

       I Contractor’s Liability  

The contractor shall be absolutely and solely responsible for any and all kinds of injuries 
or damages to person and property of any description whatever may be caused by or 
result from the execution of the works, whether these may have been carried out skillfully 
and carefully and strictly in conformity with the provisions of the specifications or not. 

      II Responsibility for Accidents, Damages etc. 

The care of the whole of the permanent works shall remain with the contractor who shall 
be responsible for all accidents or damages from whatever cause arising and chargeable 
for anything that may be stolen, removed destroyed or damaged to whomsoever 
belonging and also for making good all defects and damages to the said works or to any 
property adjoining or any cause whatever whether such damage or defects were 
occasioned by the negligence of the contractor or not or may be or might have been 
discovered during the progress of the works or in consequences thereof, or shall appear 
to be known after the completion whereof or whether payment may wholly or partially 
have been made or the works approved as supposed to have been properly done and no 
certificate of approval of any works by any officers or ITEL shall affect or prejudice the 
right of ITEL against the contractor or be considered or held as at all conclusive as to the  
sufficiency of any works or materials. 

III Contractor to be responsible for all Trespasses and Damages 

In the event of accidents to any person including employees of ITEL on duty, damages to 
property, trespass on land, injury to cattle, horses, or other animals or damage injury of 
any description to any person or thing arising out of the execution of the works, the 
contractor shall be held responsible for and make good the same and shall indemnify 
ITEL from all claims or expenses on account thereof and if ITEL has to pay any money in 
respect thereof the sum so paid and the costs incurred by ITEL shall be charged to the 
contractor as so much money paid to him on account of his contract and the contractor 
shall not be at liberty to dispute or question the right of ITEL to make such payment for 
him or on his account notwithstanding the same may have been made without his 
consent of authority and decision or determination in law or otherwise to the contrary 
notwithstanding. ITEL shall not be liable to, or for in respect of any damages or 
compensation or claim there for, under any Act for the time being in force or common law 
because or by reason or in consequences of any accident or injuries to workmen or 
others in the employment of the contractor or any subcontractor or of any person acting 
under him or on his behalf or the staff / persons employed by ITEL for supervision of the 
work under his contract and the contractor shall save ITEL harmless and indemnify in 
respect thereof and of any all costs and expenses incidental there to or consequent 
thereon. 

IV Safety Measures 

1. All the works to be carried out in and around the work site, it must be under the 
contractors supervision with their supervisor, at their own risk and cost. 
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2. The contractor should possess rubber gloves, gum safety boots, helmet, face 
mask, torch light, emergency light etc. as safety equipments in good condition. 

3. Each and every employee of the contractor should have insurance cover under 
Workmen Compensation Act. 

4. The Contractor has to carry out any activity of the construction work only after 
informing and getting concurrence of ITEL / Engineer In Charge. 

V Safety Equipments & Loose Tools: 

The Contractor will be responsible to make available the safety equipment and loose 
tools as listed below. If the Contractor fails to keep the safety equipment and loose 
tools and consumable items as listed the above will be procured by ITEL and the cost 
will be deducted immediately from the bill payable to the contractor with a penalty of 
Rs. 5,000/- 

VI Safety Measures to be adhered 

1. Only experienced, skilled people have to be employed by the contractor. 

2. All personnel should be covered by insurance under Workmen Compensation Act. 

3. All labour act provisions has to be met with. 

4. Rubber gloves, gum safety boots, helmet, face mask, torch light, emergency light etc 
are need to be provided by the contractor.  

5. Exhibit labels of “Safety First” 
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VII List of Safety equipments to be provided by the Contractor 

SI No Name of Equipment 

1 Face Mask 

2 Shock proof hand gloves    

3 Disposable hand gloves 

4 Gum boot / Safety shoes 

5 First Aid Box 

6 Emergency light 

7 Helmet / hard hat 

8 Safety cones 

9 Traffic barriers 

10 Warning lights 

11 Red flags 

12 Caution boards 

 

Note: The above is only an illustrative minimum list. The contractor must note that it is their 
responsibility to ensure the lives and safety of the workers employed by them. Towards this 
end, all the equipments of appropriate specifications should be procured and made available 
to the workers in usable conditions throughout the period of contract.  Responsibility for any 
health problem or death will solely rest with contractor. 

 



Section III:   Appendix 2                                                      ITEL                        

APPENDIX 2 

Labour Statutory Requirements 

I General 

The Contractor shall confirm to and comply with the regulations and by-laws of the State or Central 
Government or ITEL and of all other local authorities such as Corporation of Chennai, The Tamil 
Nadu Electricity System, The Chief Electrical Inspector to Government of Tamil Nadu, The 
Government Customs and Police Departments Fire Service, the provisions contained in the various 
Labour Acts enacted by the State Legislature and Central Parliament in force and rules made there 
under including those under Minimum Wages Act, Factories Act, The Indian Electricity Act and rules 
framed under it, Workmen Compensation Act, The Employees State Insurance Act 1948, Provident 
Fund Regulations Act, The EPF and Miscellaneous Provisions Act 1952, Employees Provident Fund 
1961 and scheme made under the said Act, Health and Sanitary Arrangements for workers etc. and 
the Contract Labour (Regulation and Abolition) Central Act 1970 and the Contracts (Regulation and 
Abolition) Central Rules 1971 etc. for Welfare and protection of works, workers or for the safety of the 
public and other Insurance provisions. 

II Further, the Contractor has to give a declaration for the following provisions:- 

i. That in the capacity of Contractor, the Contactor has to comply with the provisions of Contract 
Labour (Regulation & Abolition) Act, 1970 by obtaining a valid license under the Act and the 
Rules thereto and similarly under Factories Act wherever applicable. 

ii. The Contractor has to pay the wages in accordance with the Minimum Wages Act to all his / 
their employees. 

iii. That the Contractor has to abide to recover the Employees Provident Fund and the 
Employee’s Insurance contributions (both Employees and employers contribution) from the 
payment of bills every month. 

iv. The Contractor’s Code Nos. for E.S.I / Workmen Compensation Policy and E.P.F codes are---
------------------------------- & ---------------------------- and both the Employees, Employers 
contributions will be remitted by the contractor in his / their code numbers and copy of the 
remittance challans will be produced. In case, if the contractor is failing to remit, he / they will 
inform wage rates of employees to the Principal employer so that they can remit Employee’s 
State Insurance Contribution & Employees Provident Fund contribution (both for the Employer 
and the Employee) and authorize them to make deductions from the payment of bills. 

v. That the Contractor has to contribute towards Tamil Nadu Manual Worker (Regulations of 
Employment and Conditions of work) Act, 1982 fund at the percentage prescribed by the 
Government from time to time. 

vi. That the contractor has to further declare and undertake that in case of any liability pertaining 
to his / their employees is to be discharged by the Principal Employer for his / their lapse, the 
contractor undertake to reimburse the same or the Principal Employer is authorized to deduct 
the same from the contractor’s dues as payable. 

vii. That the contractor will maintain the Registers and records about the Contract Labour 
employed under Section 29 of Labour (Regulation & Abolition) Act wherever applicable. 

viii. That the contractor will take insurance policy under Workmen Compensation Act to meet out 
any untoward incident until the contract labourers are issued with ESI card. 

 

 

 

 



Section III:   Appendix 2                                                      ITEL                        

III Compliance with Labour Regulations 

During continuance of the contract, the contractor and his sub contractors shall abide at all times by 
all existing labour enactment’s and rules made there under, regulation, notifications and bye laws of 
the State or Central Governments or local authority and any other labour law (including rules), 
regulations, bye laws that may be passed or notification that may be issued under any labour law in 
future either by the State or the Central Government or the local authority. The Contractor shall keep 
ITEL indemnified in case any action is taken against ITEL by the competent authority on account of 
contravention of any of the provisions of any Act or rules made there under, regulation’s or 
notifications including amendments. If ITEL is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for non-observance of the provisions stipulated in the notifications / 
Bye Laws / Acts / Rules / Regulations including amendments, if any, on the part of the contractor, the 
Engineer / ITEL shall have the right to deduct any money due to the contractor including his amount 
of performance security. ITEL/Engineer shall also have right to recover from the Contractor any sum 
required or estimated to be required for making good the loss or damage suffered by ITEL. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of ITEL at any point of time. 

IV Contribution to Fund 

Notwithstanding anything contained in any Law for the time being enforced or in any Agreement every 
person / Contractor who undertakes any Civil work shall be liable to pay a sum at such percent, not 
exceeding one percent of the total estimated cost of the work as may be fixed by the Government, by 
notification, as contribution to the fund constituted for the benefit of manual workers in the 
employment in Civil Works under a scheme, framed under Section 3 of Tamil Nadu Manual Workers 
(Regulation of Employment and conditions of Work) Act, 1982. The percentage of total estimated cost 
of work, as may be fixed by the Government notification from time to time shall be paid by the 
Contractor.  

V Contract Labour Welfare 

i. The rights and benefits conferred on the workmen employed by the contractor under the 
provisions of various Labour Laws are the responsibility of the contractor. The contractor has 
to indemnify ITEL in case of loss or any damages. It is the responsibility of the contractor to 
take insurance policy under Workmen’s Compensation Act, 1923 for each labour engaged by 
the contractor. The contractor will be responsible for any deficiency on safety measures to be 
adhered as stipulated in Safety measures to be adhered in Appendix 1. A photocopy of the 
insurance under Workmen’s Compensation Policy should be furnished to ITEL. The policies 
should be kept alive till the completion of the contract period. 

ii. The Contractor shall produce fitness certificate from any Authorized Medical Attendant (AMA) 
of Government Hospital for all the Technical Staff and Labour Staff to be employed.  

VI Following Laws shall be adhered to by the Contractor wherever applicable 

a. Workmen Compensation Act, 1923 

b. Payment of Wages Act, 1936 

c. Industrial Disputes Act, 1947 

d. Minimum Wages Act, 1948 

e. Factories Act, 1948 

f. Employees PF and Miscellaneous Act, 1952 

g. Payment of Bonus Act, 1965 

h. Payment of Gratuity Act, 1972 
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i. Equal Remuneration Act, 1979 

j. Maternity Benefit Act, 1951 

k. Contract Labour (Regulation & Abolition) Act 1970 

l. Industrial Employment (Standing Orders) Act 1946 

m. Trade Unions Act 1951 

n. Child Labour ( Prohibition & Regulation) Act 1986 

o. Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979 

p. The Building and other Construction workers (Regulation of Employment and Conditions of 
Service) Act 1996 and the Cess Act of 1996 

q. Employee State Insurance Act, 1948 

r. The Tamil Nadu Manual Workers ( Regulation of Employment and Conditions of Work) Act, 
1982 

s. The Bonded Labour System (Abolition) Act, 1976 

t. The Employer’s Liability Act, 1938 
 

VII Elimination of Child Labour  

1. Attention of all contractor are invited to the Child Labour (Prohibition and Regulations) Act 
1986, which prohibits employment of children below 14 years of age in certain occupations 
and process and provides for regulations of employment of children in all other occupations 
and progress. Employment of child labor is prohibited in building and construction industry. 

2. Hence all the contractors are requested to adhere to the provisions in the above Act and see 
that engagement of child labour in the operational activities of ITEL are completely prohibited. 
Any violation of the provision will lead to penal action and removing of the contractor from the 
list of registered contractors. 
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APPENDIX 3 

Tax Registration Number 

 

We confirm that our firm/company has valid GST/PAN details as under: 

i) GST No. _________________________ 

ii) PAN No. _________________________ 

 

We confirm that our firm/company has valid ESI / Workmen Compensation Policy 
and EPF codes as under: 

i) ESI No.                                                         ______________________ 

or 

Workmen Compensation Policy No.             ______________________ 

 

      ii)       EPF No.                                                         ______________________ 

 

1% Cess to be paid for the Estimated Contract Value as per the notification of the 
Tamil Nadu Manual Workers Act, 1982 

 (Format to be filled by the successful bidder) 

1. Name of the Person  
In charge of the Work         : 
 

2. Place of Work                                 : 
 

3. Total Estimated Cost of the Work     : 
 

4. 1% of the Total Estimated Cost of  
the Work                                   : 
 

5. DD No., Date, Amount and Bank  
On which Demand Draft is drawn            : 
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SECTION IV 
 CONTRACT DATA 

Item 
Clause 

Reference 
from GCC 

The following documents are also part of the contract and enclosed as Appendix 2.3 

The Employer is : 
 

IT Expressway Ltd. (ITEL) 
No.171, TNMB Building, II Floor,  
South Kesavaperumal Puram,  
Pasumpon Muthuramalingam Road (Greenways Road), 
Raja Annamalai Puram, Chennai 600 028 
Phone No.: 2495 2800 / 3800, Fax No.: 2493 3800 

Name of Authorised Representative :                                      Chairman and Managing Director  
--------------------------------------------------------------------------------------------------------------------------------- 
Engineer  is : 
 

IT Expressway Ltd. (ITEL) 
 

No.171, TNMB Building, II Floor,  
South Kesavaperumal Puram,  
Pasumpon Muthuramalingam Road (Greenways Road),  
Raja Annamalai Puram, Chennai 600 028 

Phone No.: 2495 2800 / 3800, Fax No.: 2493 3800 

Name of Authorised Representative:      Chief General Manager 

1.1 

1.1 

The name of the Contract is “Resurfacing of Rajiv Gandhi Salai from Seevaram to Kumaran 
Nagar in km: 22/900 to 23/550 (LHS) & km:16/000 to 17/850 (RHS) & ECR Link Road from 
km: 1/000 to 1/600 (LHS) & km: 0/750 to 1/300 (RHS),in Chennai, Tamil Nadu” 

1.1 

The Start Date shall be the date of entering into Contract Agreement for the Work. 1.1 
 

Intended Completion Date: 06 Months from the Date of Contract Agreement 
 

1.1,16,26 

The Site Possession Date shall be the date of commencement of work /Start Date 20 

The Site is “Resurfacing of Rajiv Gandhi Salai from Seevaram to Kumaran Nagar in km: 
22/900 to 23/550 (LHS) & km:16/000 to 17/850 (RHS) & ECR Link Road from km: 1/000 to 
1/600 (LHS) & km: 0/750 to 1/300 (RHS),in Chennai, Tamil Nadu” 

1 

The Defects Liability Period is 12 Months after the work Completion Date 1.1 

The language of the Contract Document is  English 3 

The law which applies to the Contract is the law of Union of India 3 
The currency of the contract is Indian Rupees Only 43 

Retention Money :- 
In IPC’s @ 5% of value of each bill will be withheld and the withheld amount will be refunded to 
the Contractor along with the Final Bill / Taking over certificate. 

39.3 
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The liquidated damages for non-completion of works within the Intended Completion date shall be 
0.5% of the value of balance works for each week’s delay or part there of beyond the completion 
date. The maximum amount of liquidated damages for the whole of the works is 5% of final 
contract price for works. 

45.1 

Performance Security shall be of 2% of Contract Price for Improvement Works as stated in the 
work order shall be in the form of Demand Draft/Bank Guarantee in favour of M/s IT Expressway 
Ltd. acceptable to the employer. If the Performance Security is in the form of Bank Guarantee, 
the same shall be valid for 22 Months from the Date of bank guarantee or 03 Months beyond the 
defect liability period of work whichever is later. 

The standard form of Performance Security acceptable to the Employer shall be in the form of DD 
/ an unconditional and irrevocable Bank Guarantee of the type as presented in section – II of 
Bidding Documents. 

48 
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Bill of Quantities (BoQ)  

A. Preamble 
 
1. The Bill of Quantities shall be read in conjunction with the Instruction to Bidders, General 

and Special Conditions of Contract, Technical Specifications and conforming to the Indian 
standard specification. 

2. The Bidder should closely peruse all the specification clauses for items of works for which 
he is tendering his rates. 

3. The quantities given in the Bill of Quantities are approximate and provisional, which are 
given to provide a common basis for making payment for works. Actual quantities of work 
are likely to increase or decrease as per the requirement at site. Hence, there is no claim 
for any additional or less quantities than the specified in the BOQ. 

 
4. The rates in the Bill of Quantities shall except in so far as it is otherwise provided under 

the Contract, include all plant, labour, supervision, materials, erection, transportation, 
maintenance, insurance, Toll, administrative overheads, profit, taxes and duties, together 
with all general risks, liabilities and obligations set out or implied in the Contract. 

 
5. General directions and description of work and materials are not necessarily repeated nor 

summarized in the Bill of Quantities. The whole cost of complying with the provisions of 
the Contract shall be included in the items provided in the Bill of Quantities.  
 

6. The method of measurement of completed work for payment shall be in accordance with 
relevant best practices MoRTH, IRC/ IS/ BIS/ AASHTO or as per codal 
provisions/specifications as may be decided by the Employer.  
 

7. References to the relevant sections of the Contract document shall be made before 
entering prices against each item in the Bill of Quantities  
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In figures In words

1 503

Providing and applying tack coat with bitumen emulsion (RS1) at
the rate of 2kg/10m2 on the prepared bituminous surface cleaned
with mechanical broom as required and directed by the engineer
and as per clause 503 of MoRT&H specification

Sqm 35,050.00       

2 507

Providing and laying bituminous concrete to 40mm compacted
thickness with CMP using IRC graded coarse aggregates of
specified grading premixed with bituminous binder (VG30) at
minimum 5.4% by weight of total mix and filler,transporting the
hot mix to site,laid over a previously prepared surface with a
hydrostatic paver finisher with sensor control to the required
grade, level and alignment and rolled with smooth
wheeled,vibratory and tandem rollers to achieve the desired
compaction as per clause 507 MoRT&H specificatons

Cum 1,438.00         

3 803

Providing and laying of hot applied thermoplastic compound
2.5mm thick including reflectorising glass beads @ 250 gms per
sqm area, thickness of 2.5mm exclusive of surface applied glass
beads as per IRC:35. The finished surface to be level, uniform and
free from streaks and holes etc complete and as directed by the
Engineer in charge

Sqm 1,801.10         

Amount (Rs)

Unit

“Resurfacing of Rajiv Gandhi Salai from Seevaram to Kumaran Nagar in km: 22/900 to 23/550 (LHS) & km:16/000 to 17/850 (RHS) & 
ECR Link Road from km: 1/000 to 1/600 (LHS) & km: 0/750 to 1/300 (RHS),in Chennai, Tamil Nadu”

Bill of Quantities (BoQ)

(Rupees _______________________________________________________________________________________________________________ Only)

Rate inclusive of GST(Rs) Amount 
inclusive of GST 

(Rs.)
QtyDescriptionS.No MoRTH No.
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Technical Specifications 

PREAMBLE 
 

1. The Technical Specifications contained herein shall be read in conjunction with the other 
Bidding Documents. 
  

1.1       Site Information 
 

General 
 

1.1.1 The information given hereunder and provided elsewhere in these documents is given in good 
faith by the Employer but the Contractor shall satisfy himself regarding all aspects of site 
conditions and no claim will be entertained on the plea that the information supplied by the 
Employer is erroneous or insufficient. 
 

1.1.2 The area in which the works are located is in plain terrain, the approximate longitude and 
latitude of the region (Tamil Nadu) being 76o 15’/80o 20’ East and 8o 05’/13o 35’ North. 

 
1.1.3 Climatic Conditions          

 
1.1.3.1 The temperature in this region is as under: 

 
 i) During summer months, the average maximum temperature is 42oC. 
 
 ii) During winter months, the average minimum temperature is 18oC.  
 

1.1.3.2  The average annual rainfall in the area is of the order of 800mm.   
 

1.1.4    Seismic Zone  
 
The works are located in Seismic Zone-II as defined in IS :1893 (Part I) - 2002 
 

2 GENERAL REQUIREMENTS 
 
The Technical Specifications in accordance with which the entire work described hereinafter 
shall be constructed and completed by the Contractor shall comprise of the following. All the 
specification given in the relevant codes, MoRTH shall be adhered to during execution of the 
work 
 

2.1       Part-I: General Technical Specifications 
 
The General Technical Specifications shall be the "SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS" (Fifth Revision, April 2013), issued by the Ministry of Road Transport and 
Highways, Government of India and published by the Indian Roads Congress, henceforth 
called MORT&H Specifications and deemed to be bound into this document. 
 

2.2       Part-II: Supplementary Technical Specifications 
 

2.2.1 The Supplementary Technical Specifications shall comprise of various 
Amendments/Modifications/    Additions to the "SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS" referred to in Part-I above and Additional Specifications for particular item of work not 
already covered in Part-I. 
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2.2.2 A particular clause or a part thereof in "SPECIFICATIONS FOR ROAD AND BRIDGE WORKS 
(Fifth Revision April 2013)" referred in Part-I above, where Amended/Modified/Added upon, and 
incorporated in Part-II, referred to above, such Amendment/Modification/ Addition supersedes the 
relevant Clause or part of the Clause. 
 

2.2.3 The Additional Specifications shall comprise of specifications for particular item of works not 
already covered in Part-I. 
 

2.2.4 When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the said 
Specifications, then any reference to the superseded Clause shall be deemed to refer to the 
Amended/Modified/Added Clause or part thereof. 

 
2.2.5 In so far as Amended/Modified /Added Clause may come in conflict or be inconsistent with any of 

the provisions of the said MORT&H Specifications under reference, the Amended/Modified/Added 
 Clause shall always prevail. 
 

2.2.6    Additional Specifications  
In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of IRC, BIS, BS, 
ASTM, AASHTO and CAN/CSA in that order.  Where even these are silent, the construction 
and completion of the works shall conform to sound engineering practice as approved by the 
Engineer and in case of any dispute arising out of the interpretation of the above, the decision 
of the Engineer shall be final and binding on the contractor.  .  
 
The latest edition till 28 days before the final date of submission of the bid of all specifications / 
standard shall be applicable. 
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