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CMWSSB for laying of 250mm dia CI pipe from 

Km:23/480 to 23/650 on LHS in East Coast Road (ECR)” 
 

Schedule of Bidding Process 
 

Period of Issue of Tender 
Document 

19th June, 2020 to 

07th July, 2020 

Bid Document Price 
(inclusive of GST) 

Rs.6,720/- DD in Favour  of                                   
M/s Tamil Nadu Road Development 
Company Limited (TNRDC) payable at 
Chennai  

Earnest Money Deposit (EMD) 
/ Bid Security 

Rs. 20,400/- DD in Favour of M/s Tamil 
Nadu Road Development Company 
Limited (TNRDC) payable at Chennai  

Last Date and Time for 
Receipt of Bids  08th July, 2020  at 15.00 Hrs 

 
Bid – Opening Date and Time 

 
  08th July, 2020  at 15.30 Hrs 

   
      
 
 
 
 
 
 
 
 
 
 



 
Tamil Nadu Road Development Company Ltd. 

(TNRDC) 
 
 

 
“Restoration of Main Carriageway disturbed by 
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CONTENTS OF BID DOCUMENTS 
 
 
 

Invitation for Bids 

Section I Instruction to Bidders 

Section II Forms of Bid & Forms of Securities 

Section III Conditions of Contract 

Section IV Contract Data 

Section V Bill of Quantities (BoQ) 

Section VI Drawings 

Section VII Technical Specification 

 



                                            

 

  INVITATION FOR BIDS 
 
 

 

Tender Notice No.:TNRDC/CD/012/2020                                                      Date:  12.06.2020 
 

 

 

Bids are invited by M/s. Tamil Nadu Road Development Company Ltd. (TNRDC) for 
implementation of the following work in East Coast Road, Tamil Nadu on 08th  July 2020. 
 

S. 
No. Description of Work 

   Indicative 
value of 

work (Rs) 
inclusive of 

GST  

EMD / Bid 
Security Value 

(Rs)  
Period of 

Completion 

1 

Restoration of Main Carriageway 
disturbed by CMWSSB for laying of 
250mm dia CI pipe from Km:23/480 
to 23/650 on LHS in East Coast 
Road (ECR) 

20.23 lakhs 20,400/- 03 months 

 

Bid document can be obtained between 10.00 hrs and 17.00 hrs on all working days from               

19th June 2020 to 07th July 2020 at the address for communication mentioned below on 

payment of Non-refundable fee of Rs.6,720/- (Rupees Six Thousand Seven Hundred Twenty 
Only) inclusive of GST in the form of a Demand Draft drawn in favour of M/s.Tamil Nadu 
Road Development Company Ltd. (TNRDC) payable on any scheduled bank in Chennai. 
Alternatively, the Bid document can also be downloaded from the website www.tnrdc.com and 

in such cases, the bidders will be required to pay the non-refundable fee as mentioned above, at 

the time of submission of Bids. The bids shall be submitted through Single Cover System 
(Technical and Financial Bids in the same envelope) 

Sealed bids should reach at the following address not later than 15.00 hrs on 08th July, 2020 
which will be opened on the same day at 15.30 Hrs. 
 

Address for communication 
 

Chief General Manager 
M/s.Tamil Nadu Road Development Company Ltd., 
No.171, II Floor, Tamil Nadu Maritime Board Building,  
South Kesavaperumal Puram,  
Pasumpon Muthuramalingam Road,  
(Near Greenways Road MRTS Station),  
Raja Annamalai Puram, Chennai 600 028  
Phone: 91-44-2495 2800 / 3800,  
Fax     : 91-44-2493 3800 
E-Mail:  tenders@tnrdc.com 
Web   :  www.tnrdc.com 
 

http://www.tnrdc.com/
mailto:tenders@tnrdc.com
http://www.tnrdc.com/
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SECTION 1:   INSTRUCTIONS TO BIDDERS 
 

A:  GENERAL 
 

1. Scope of Bid 
 

 

1.1 Background 
 
(a) M/s Tamil Nadu Road Development Company Ltd. (TNRDC) is promoted by Tamil Nadu 

Industrial Development Corporation Ltd. (TIDCO) and TIDEL Park Ltd. Bids are invited by    
M/s Tamil Nadu Road Development Company Ltd. (TNRDC) for “Restoration of Main 
Carriageway disturbed by CMWSSB for laying of 250mm dia CI pipe from Km:23/480 to 
23/650 on LHS in East Coast Road (ECR)’’ 

 
(b) The Total estimated cost of the work is Rs. 20.23 lakh  (inclusive of GST) 
  

(c) All the Terms and conditions stipulated in this Bid Document and its annexure thereof 
 are applicable to the work. 
 

1.1.2 The successful bidder will be expected to carry out the works for a period of 03 Months                  
from the date of Contract Agreement. 

 

1.1.3 The execution of the above works is proposed to be on “Item Rate Contract basis”.                      
The approximate quantities for all items of works to be executed are furnished in the Bill of 
Quantities – Section - V of the bidding document.  

 
1.2 Scope of works 
 

1.2.1  The broad scope of works to be carried out by the selected bidder includes the following 
components, but are not limited to the following:  

  

“Restoration of Main Carriageway disturbed by CMWSSB for laying of 250mm dia CI pipe 
from Km:23/480 to 23/650 on LHS in East Coast Road (ECR)’’  
 
Other works and services as may be indicated in the contract.  

 
1.2.2     The Details of the above subject work are as follows: 

Description of Works 

Indicative 
value of 

work 
inclusive of 

GST(Rs) 

      EMD / Bid 
Security 

Value (Rs)  
Period of 

Completion  

Restoration of Main Carriageway disturbed by 
CMWSSB for laying of 250mm dia CI pipe from 
Km:23/480 to 23/650 on LHS in East Coast Road 
(ECR) 

20.23 lakh 20,300/- 03 months 

 

1.2.3  The Bidder is required to furnish the requisite acceptable EMD only at the time of bid submission    
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      1.2.4  Throughout this Bidding document, the term ‘bid’ and ‘tender’ and their derivatives (bidder/    
              tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous. 
 

 
 

2.       Eligible Bidders 
To be qualified for award of the contract, the Bidder shall provide the following evidence to the 
Employer of their capability and adequacy of resources to carry out the contract effectively.  

   
(i) Should have adequate labour resources / link with manpower agencies to supply the   

required labourers and equipment for the work. 
 
(ii)    The Bidder should have GST No., PAN No., ESI or Workmen Compensation 

Policy and EPF code. However, the Successful bidder has to furnish GST No., PAN 
No., ESI / Workmen Compensation  Policy and EPF code subsequent to which 
payment for the work done will be released. 

 
(iii) The bidder should remit workmen compensation cess at the rate of 1% on the 

estimate amount as per notification under sub-section (1) of section 8-A of the Tamil 
Nadu Manual workers (Regulation of Employment and Conditions of Work) Act, 1982 
(Tamil Nadu Act 33 of 1982) the Governor of Tamil Nadu, in suppression of the 
Labour and Employment Labour and Employment Department Notification No. II 
(2)/LE/1420(b-1)/97, published at page 1 of part-II – Section 2 of the Tamil Nadu 
Government Gazette Extraordinary dated the 2nd July 1997 as contribution to the 
fund constituted for the benefit of the manual workers under employment in 
construction or maintenance of dams, bridges, roads or in any building operations 
under section 3 of the said Act before execution of the Agreement as per the format 
prescribed in appendix 3 

 
2.1     Bidders shall not be under a declaration of ineligibility or blacklisted for corrupt and 

fraudulent practices or poor quality/ delayed implementation of any work by the 
Government of India (GoI), Government of Tamil Nadu (GoTN), other State 
Governments or any other agencies and/ or Statutory Authorities 

 
      

3 Qualification Criteria and Information 
 
 The bidder shall furnish the following details in addition to the information furnished as 

specified in clause 2 above to satisfy the qualification criteria. 

3.1 Litigation History 
a)  The bidder as on date should not have been debarred from taking up any civil works and shall 

not be under a declaration of ineligibility for corrupt and fraudulent practices by the 
Government of India, Government of Tamil Nadu or any other agency. The bidder should 
provide accurate information about any litigation or arbitration resulting from contracts 
completed or ongoing under its execution over the last five years. A consistent history of 
awards against the bidder will result in rejection of the bid.  Suppression of any information or 
material in this regard would be construed as a fundamental breach and TNRDC reserves its 
right to take appropriate action including cancellation of the bid, forfeiture of EMD / 
performance security etc, as may be deemed fit and proper by TNRDC at any time before or 
after the award of work without requiring to give any notice to the applicant in this regard. 

 

b) Suppression of any information or material by the bidder regarding the Debarment, details of 
Litigation history, blacklisting of the bidder, misrepresentation or omission of any other 
material fact in order to influence a selection process would be construed as a fundamental 
breach and will lead to the disqualification of the Bidder or the termination of its Contract 
without any further notice. 
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3.2  Deleted 

3.3        Experience  
 

The bidder shall provide documentary evidence of having been actively engaged as agents of 
similar nature during the last five years. 
  

 
4 Cost of Bid document and Bidding 
4.1  The Bid document cost for the work is Rs. 6,720/- (Rupees Six Thousand Seven Hundred 

Twenty Only) inclusive of GST as indicated in the Invitation for bids. Any bid not 
accompanied by the bid document duly signed in all pages and the acceptable Bid document 
cost shall be rejected by the Employer as a Non-Responsive Bid. 

4.2 The bidder shall bear all costs associated with the preparation and submission of his Bid and 
the Employer will in no case be responsible and liable for such costs, regardless of the 
conduct or outcome of the tendering process. 

 

 

5 Site Visit 
The Bidder shall prior to submitting the Bid for the work, at his own responsibility and risk is 
encouraged to visit and examine the Site of Works and its surroundings and obtain all 
information that may be necessary for preparing the Bid and entering into a contract for the 
work.  The costs of visiting the Site shall be at the Bidder's own expense. 

 
 

B. BIDDING DOCUMENT 
 
6 Content of Bidding Document 
6.1 The Bidding Document comprises the documents listed below and should be read in 

conjunction with any addenda/amendment issued in accordance with Clause 9. 
 
          (a) Section I Instructions to Bidders 
 (b) Section II Forms of Bid & Forms of Securities  
 (c) Section III Conditions of Contract 
 (d) Section IV Contract Data 

(e) Section V Bill of Quantities (BoQ) 
(f)  Section VI          Drawings 
(g)  Section VII Technical specification 
              

6.2 The Bidder is expected to examine carefully all instructions, qualification information, 
Conditions of Contract, Contract Data, Technical specifications, forms and BoQ in the Bid 
Document. Failure to comply with the requirements of Bid Document shall be at Bidder’s own 
risk. Pursuant to Clause 25.2, bids which are not substantially responsive to the requirements 
of the Bid Document shall be rejected. 

 

7. Deleted 
8. Deleted 
 

 

9 Amendment/Addendum of Bidding Document  
 

9.1 Before the deadline for submission of bids, the Employer may modify the bidding documents 
by issuing addenda. 
 

9.2 Any addendum thus issued shall form part of the bidding documents and shall be 
communicated to all the purchasers of the bidding documents and it will also be uploaded in 
the website. It is the bidder’s responsibility (those who download from the website) to keep 
track of the website specified in the NIT (Notice Inviting Tender) for any addendum. The 
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addendum of the bidding document will not be notified in the newspaper. Prospective bidders 
shall acknowledge receipt of each addendum by post or fax to the Employer.  

 

9.3 To give the prospective bidders reasonable time to take an addendum into account in 
preparing their bids, the Employer may, at his discretion, extend the deadline for submission 
of bids, in accordance with Sub-Clause 19.2. 

 
                                                     C.  Preparation of Bids 
 

10. Language of the Bid 
 

10.1 The Bid and all correspondence and document related to the bid exchanged between the 
Bidder and the Employer shall be written in English language. 

 

 
11. Documents Comprising the Bid 
 
11.1 The bid shall be prepared and complete in accordance with the provisions of Bid Document 

and shall be submitted properly filled in, signed and initialled as appropriate.   
  
 

(i) Bidder’s qualification, other information and supporting documents of Clause 3 as per 
formats given in Section-II of Bid Document. 

  
(ii) Earnest Money Deposit (EMD) as per Clause 15 

 

(iii) Bid Document duly signed in all pages and its cost as per clause 4 
 

(iv) Letter of Application and Letter of Financial Bid according to Section-II of Bid 

Document and 

(v) Bill of Quantities as given in Section-V of Bid Document. 
 

11.2 The bid must be in a bound form with pages numbered serially and by giving an index of 
submissions. The forms and schedules given in Section-II, and Section-V shall be filled in 
without exception and without any variation, both in respect of form and contents. No bid 
shall be submitted un bound and in loose papers. 

 

11.3 All the addenda issued should be properly incorporated.   
 

 

12. Bid Prices 
 

12.1 Unless stated otherwise in the bidding documents, the contract shall be for the whole work or 
parts thereof as described in Clause 1, based on the quoted rates in Bill of Quantities 
submitted by the Bidder. 

 

12.2 The bidder shall fill in rates and prices on unit basis (both in figures and words) which 
includes GST and all other items covered in clause 12.3 for all items of the works described in 
the Bill of Quantities along with total bid price (both in figures and words). Items for which no 
rate or price is entered by the bidder will not be paid for by the Employer when executed and 
shall be deemed covered by the other rates and prices in the Bill of Quantities. Corrections, if 
any, shall be made by crossing out, initialling, dating and rewriting. 

 

12.3 All duties, taxes (including GST), fees, tolls, royalties, cess and octroi, insurance, contribution 
to labour welfare fund, ESI / Workmen Compensation Policy and EPF code and other levies 
payable by the contractor under the contract, or for any other cause shall be included in the 
rates, prices and total Bid Price submitted by the Bidder. 

 
12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and 

shall not be subject to adjustment on any account. 
 

13. Currencies of Bid and Payment 
 

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees only.  
 

All payments shall be paid in Indian Rupees only. 
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14  Bid Validity 
 

14.1 Bids shall remain valid for a period of 90 days (Ninety days) after the deadline date for Bid 
submission as specified in Clause 19. A bid valid for a shorter period shall be rejected by the 
Employer as Non-Responsive. 

14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request the bidders to extend the period of validity for a specified additional period. The   
request and the bidder’s responses shall be made in writing or by cable.  A bidder may refuse    
the request without forfeiting his bid security. A bidder agreeing to the request will not be     
required or permitted to modify his bid, but will be required to extend the validity of his bid   
security for the period of the extension, and in compliance with clause 19.2 in all respects. 

 

15 Earnest Money Deposit (EMD) / Bid Security 
The proposals duly filled in the required format must reach the Office of M/s Tamil Nadu 
Road Development Company Ltd. (TNRDC), R A Puram, Chennai – 600 028 on or before 
15.00 hrs, on 08th July 2020 along with EMD/ Bid security for an amount specified in the 
table below in the form of Demand Draft drawn in favour of M/s Tamil Nadu Road 
Development Company Ltd. (TNRDC), payable on any scheduled bank in Chennai as 
specified below: 

Description of Works 

Indicative 
value of 

work 
inclusive of 

GST(Rs) 

      EMD / Bid 
Security 

Value (Rs)  

Restoration of Main Carriageway disturbed 
by CMWSSB for laying of 250mm dia CI 
pipe from Km:23/480 to 23/650 on LHS in 
East Coast Road (ECR) 

20.23 lakh 20,300/- 

 

15.1 Any bid not accompanied by the acceptable EMD and Bid Document and its cost shall  
be rejected by the Employer as Non- Responsive.  
 

16 Alternative Proposals by Bidders 
 

 Bidders shall only submit offers that comply with the requirements of the bidding documents, 
including the basic technical design as indicated in the specifications. 

 
             Alternate proposals will not be considered. 
 
 
17       Format and Signing of Bid 
 

17.1 Only relevant supporting documents shall be submitted along with the Bid. Documents 
furnishing additional information other than that is required as per Bid Document, if any, shall 
be submitted separately under separate heading, which may not be considered for evaluation. 
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17.2 The entire Bid including covering letter, Bid Document duly signed in all pages and supporting 
documents shall be duly page numbered and shall contain a detailed table of contents with 
page references. 

 
17.3 The person or persons signing the Bids shall initial all pages of the Bids. 

 
17.4 The Bidder shall prepare and submit  the bid comprising the Bid Document and other relevant 

document bound as described in Clause 11. 
 
17.5 The Bid shall be typed or written in indelible ink and shall be signed by a person or persons 

duly authorized to sign on behalf of the Bidder. All pages of the bid where entries or 
amendments have been made shall be initialled by the person or persons signing the bid. 

 
17.6 The Bid shall contain no alterations or additions, except those to comply with instructions 

issued by the Employer, or as necessary to correct errors made by the bidder, in which case 
such corrections shall be initialled by the person or persons signing the bid. 

 
17.7 The Bidder shall furnish information as described in the Form of Bid and Qualification on 

commissions or gratuities, if any, paid or to be paid to agents relating to this Bid, and to 
contract execution if the Bidder is awarded the contract. 

 
17.8 All witnesses and sureties shall be persons of status and probity and their full names, 

occupation and addresses shall be printed below their dated signatures. 
 
 

D.  SUBMISSION OF BIDS 
 
18.     Sealing and Marking of Bids 
 

18.1 (a)  The Bid and other supporting documents shall be addressed to the  Employer at the following 
address: 

Chief General Manager    
Tamil Nadu Road Development Company Ltd. (TNRDC) 
No.171, II Floor, Tamil Nadu Maritime Board Building, 
South Kesavaperumal Puram, 
Pasumpon Muthuramalingam Road, 
(Near Greenways Road MRTS Station), 
Raja Annamalai Puram, Chennai 600 028 

and 

(b) bear the following identification: 
 

             Bid for “Restoration of Main Carriageway disturbed by CMWSSB for laying of 250mm 
dia CI pipe from Km:23/480 to 23/650 on LHS in East Coast Road (ECR)” 

   
18.3 If the envelopes are not sealed and marked as above, the Employer will assume no 

responsibility for misplacement or premature opening of the bid and the bid will be treated as 
a Substantially Non Responsive bid and will be subsequently rejected. 

 
19. Deadline for Submission of the Bids 

 

19.1 Bids must be received by the Employer at the address specified above not later than             
15.00 Hours on 08th July_2020.  In the event of the specified date for the submission of bids 
declared a holiday for the Employer, the Bids will be received up to the appointed time on the 
next working day. 
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19.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 9, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

20. Late Submission of Bids 
 
 Any Bid received by the Employer after the deadline prescribed in Clause 19 will be 

returned unopened to the bidder. 
 
21. Deleted 
 

E.  BID OPENING AND EVALUATION 
 

22. Bid Opening 
 

22.1 The Employer will open all the Bids received (except those received late), in the presence of 
the Bidders or their authorised representatives who choose to be present  at 15:30 Hrs on     
08th July 2020 at the office of the TNRDC, R A Puram, Chennai.  

 
22.2 In the event of the specified date of Bid opening being declared a holiday, the Bids will be 

opened at the appointed time and location on the next working day by the employer. 
 

22.3 Envelopes shall be opened and the submissions therein will be read out in appropriate detail 
at on the same day of bid opening  

 
22.4 The Bidder’s names, the Bid Prices, the total amount of each bid, any discounts, and such 

other details as the Employer may consider appropriate, will be announced and recorded by 
the Employer at the time of opening.   

 
22.5 No bid shall be rejected at Bid opening except for late bids pursuant to Clause 20 and 

conditional bids.  Bids  that are not opened and read out at Bid opening will not be considered 
for further evaluation regardless of the circumstances.  Late and withdrawn bids will be 
returned unopened to Bidders. 
 

 
23. Process to be Confidential 

 

             Information relating to the examination, clarification, evaluation and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until the award to the successful Bidder              
has been announced. Any effort by a Bidder to influence the Employer's processing of Bids or 
award decisions may result in the rejection of his Bid. 

 
24. Clarification of Bids 

 

24.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdowns of the unit rates. 
The request for clarification and the response shall be in writing or by cable, but no change in 
the price or substance of the Bid shall be sought, offered, or permitted except as required to 
confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the 
Bids in accordance with Clause 27. Provided however, the employer shall seek the 
rectification of price with the bidder who quoted lowest in total; 
 

24.2 Subject to sub-clause 24.1, no Bidder shall contact the Employer/ its representatives on any 
matter relating to its bid from the time of the bid opening to the time the contract is awarded.   

 

24.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 
comparison or contract award decisions may result in the rejection of the Bidder’s bid. 
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25. Preliminary Examination of Bids and Determination of Responsiveness 
 

25.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid           
(a) has been properly signed; (b) is accompanied by the required securities and; (c) is 
substantially responsive to the requirements of the Bidding documents; and (d)  provides any 
clarification and/ or substantiation that the Employer may require pursuant to Clause 24. 

 
25.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 

specifications of the Bidding documents, without material deviation or reservation. A material 
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or 
performance of the Works; (b) which limits in any substantial way, inconsistent with the 
Bidding documents, the Employer's rights or the Bidder's obligations under the Contract;      
(c) not confirming to the requirement at Clause 18 or (d) whose rectification would affect 
unfairly the competitive position of other Bidders presenting substantially responsive Bids. 

 
25.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming 
deviation or reservation. 

 
26.  Correction of Errors 

 

26.1 Bids determined to be substantially responsive will be checked by the Employer for any 
arithmetic errors. Errors will be corrected by the Employer, where there is a discrepancy 
between the unit rates in figures and in words, the lesser of the two will prevail. 

 
26.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and, with the concurrence of the Bidder, shall be 
considered as binding upon the Bidder in accordance with Sub-Clause 17.6. If the Bidder 
does not accept the corrected amount the Bid will be rejected, and the Bid security may be 
forfeited  

 
27. Evaluation and Comparison of Bids 

 
27.1 The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Clause 25. 

27.2 In evaluating the Bids, the Employer will determine for each Bid, the evaluated Bid Price by 
adjusting the Bid Price as follows: 

 

(a) Making any correction for errors pursuant to Clause 26;    

(b) Excluding Provisional Sums and the provision, if any, for contingencies in the Summary Bill of 
Quantities; 

 

27.3 Towards evaluation, the employer will take into account the adjusted Bid Price for the works 
arrive at the lowest evaluated rate of bid. 

 
27.4 The Employer reserves the right to accept or reject any variation, deviation, or alternative 

offer and other factors which are in excess of the requirements of the Bidding document or 
otherwise result in the accrual of unsolicited benefits to the Employer shall not be taken into 
account in Bid evaluation. 

 
27.5 If the Bid of the successful Bidder is seriously unbalanced in relation to or substantially below 

the Employer’s estimate of the cost of work to be performed under the contract, the Employer 
may require the Bidder to produce detailed price analysis for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of those prices with the methods 
proposed. After evaluation of the price analysis, the Employer may require that the amount of 
the performance security set forth in Clause 31 be increased at the expense of the successful 
Bidder to a level sufficient to protect the Employer against financial loss in the event of default 
of the successful Bidder under the Contract. 
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F.  AWARD OF CONTRACT 

28. Award Criteria 
 

28.1    Subject to Clause 27, the Employer will award the Contract to the Bidder whose Bid has been 
determined to be substantially responsive to the Bidding documents and whose bids are 
evaluated to be the lowest. The lowest (L1) bidder will be called for negotiation on the quoted 
rates. If the lowest bidder is not responding for further negotiations, the Employer reserves 
the right to negotiate with any of the eligible bidders who is willing to take up the work at the 
L1 price and to offer a further negotiated, reasonable rate. 

  

 Awarding the work to bidders or summarily reject all the proposals shall be the sole discretion 
of TNRDC, based on the capability of the Bidders. 

 

       Employer reserves the right to appoint other contractor/contractors for “Restoration of Main 
Carriageway disturbed by CMWSSB for laying of 250mm dia CI pipe from Km:23/480 to 
23/650 on LHS in East Coast Road (ECR)” or part of this work/contract and any other works 
that the Employer may decide. 

 
29. Employer's Right to Accept any Bid and to Reject any or all Bids 
 

 29.1 Notwithstanding anything contained in Clause 28, the Employer reserves the right to accept 
or reject any Bid, and to annul the Bidding process and reject all Bids, at any time prior to the 
award of Contract, without thereby incurring any liability to the affected Bidder or Bidders or 
any obligation to inform the affected Bidder or Bidders of the grounds for the Employer's 
action. 

 
30. Notification of Award  
 

 30.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior 
to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered 
letter. This letter (hereinafter and in the Conditions of Contract called the "Letter of Award/ 
Work Order") will state the sum that the Employer will pay the Contractor in consideration of 
the execution, completion, and maintenance of the Works by the Contractor as prescribed by 
the Contract (hereinafter and in the Contract called the "Contract Price").  

 
31. Performance Security 
 

a. Performance Security in the form of a Demand Draft in favour of M/s. Tamil Nadu 
Road Development Company Ltd., payable at Chennai (or) in the form of a 
Bank Guarantee from Nationalised Bank/ Scheduled Bank acceptable to the 
Employer in the form as given in Section 2 for an amount equivalent to 2% of the  
Contract Price in accordance with Clause 48 of Conditions of Contract. If the 
Performance Security for of the work is in the form of Bank Guarantee, the same shall 
be valid for a period of 19 Months from the date of Bank Guarantee or 03 Months 
beyond the Defect Liability Period whichever is later. 
  

b. ln case the Intended Completion Date is extended, then the Contractor shall submit a 
fresh Performance Security or extension of the date of the Bank Guarantee/s if any, 
furnished as security, the same value valid up to a date of one month beyond the 
issue of Defect liability Certificate. 

 
 31.2    Retention Money                

 In each, Interim Payment Certificate (IPC) @ 5 % of value of work executed during each bill 
will be withheld and the withheld amount will be refunded to the Contractor along with the 
Final Bill /Taking over certificate. The maximum amount of Retention money to be with held is 
restricted up to 5% of the contract value. 
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32.      Work Order/ Letter Of Award 
32.1     At the same time that the employer notifies to the successful Bidder that his quote has been                       
 accepted. The Employer will issue the Letter Of Award / work order for the work.                         
 The conditions of the contract and other related documents shall form part of this work order 
 and shall be binding upon either parties till the contract completion period.    

 
32.2  Upon the placing of order for work to the successful Bidder and after furnishing of the   

 Performance Guarantee and execution of Contract Agreement by the successful bidder, the 
Employer will promptly notify the other Bidders that their Bids have been unsuccessful bidders 
and upon request to refund the EMD from the respective bidders the employer will refund their 
EMD/Bid Security.  

 

33. Corrupt or Fraudulent Practices 

33.1 The Employer requires that all the Bidders should observe the highest standard of ethics 
during the procurement and execution of this Contract. In pursuance of this policy, the 
Employer: 

(a)  Defines, for the purposes of this provision, the terms set forth as follows : 
 

i. “corrupt practice” means the offering, giving, receiving or soliciting of anything of                           
value to influence the action of Employer/ its representatives in the procurement                         
process or in contract execution; and 

 
ii. “fraudulent practice” means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the Employer, and includes collusive 
practice among Bidders (prior to or after Bid submission) designed to establish Bid prices at 
artificial non-competitive levels and deprive the Employer of the benefits of free and open 
completion; 

 
(b) will reject a proposal for award if he determines that the Bidder recommended for award has 

engaged in corrupt or fraudulent, practices in competing for the Contract in question; 
 
(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded any 

contract in TNRDC, if it at any time determines that the firm has engaged in corrupt or 
fraudulent practices in competing for, or in executing this Contract. 
 

 

34. Termination:- 
 
 In case the Contractor fails to carryout the works, as per the work programme and as per the 

conditions stipulated in the Bid Document , then the Employer, at its sole discretion is entitled 
to terminate this contract at the ‘Risk and Cost’ of the Contractor and to employ such other 
Contractor/s to carryout the balance works. The additional cost incurred by the employer in 
completing the works, which remain unfinished at the time of termination of the contract will 
be recovered from the Contractor.  Any unrecovered ‘Risk and Cost’ amount will be a debt 
payable to the Employer and the Employer will take suitable actions for such unrecovered 
‘Risk and Cost’ amount at the cost of the Contractor. Any bill/s for the works executed 
remains unsettled and/or the value of materials, machineries etc., taken over or possessed by 
the Employer at the time of termination or on termination will be adjusted towards the ‘Risk 
and Cost’ recoverable from the contractor.     
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SECTION II 
 

FORMS OF BID & FORMS OF SECURITIES 
 

1. LETTER OF APPLICATION 
(Letterhead paper of the Bidder) 

[Including full postal address, telephone, fax, cable and telex addresses] 
 

                                                                                                         [Date] 
To: 
Chief General Manager    
Tamil Nadu Road Development Company Ltd. (TNRDC) 
No.171, II Floor, Tamil Nadu Maritime Board Building, 
South Kesavaperumal Puram, 
Pasumpon Muthuramalingam Road, 
(Near Greenways Road MRTS Station), 
Raja Annamalai Puram, Chennai 600 028 
 
Sir, 
 
1. Being duly authorised to represent and act on behalf of -------------------- (hereinafter     
 “The Bidder”), and having reviewed and fully understood all the bid information 

 provided, the undersigned hereby apply to be qualified by your agency as a bidder 
 for the contract “Restoration of Main Carriageway disturbed by CMWSSB for 
laying of 250mm dia CI pipe from Km:23/480 to 23/650 on LHS in East Coast 
Road (ECR)’’. 

 
2. TNRDC and its associates/ representatives are hereby authorized to conduct any 
 inquiries or investigations to verify the statements, documents and information 
 submitted in connection with this application, and to seek clarification from our 
 bankers and clients regarding any financial and technical aspects. This Letter of 
 Application will also serve as authorization to any individual or authorised 
 representative of any institution, to provide such information deemed necessary to 
 verify statements and information provided in this application or with regard to the 
 resources, experience, and competence of the Bidder. 
 
3. This application is made in the full understanding that: 
 

(a) TNRDC reserves the right, to reject or accept any application, cancel the 
bidding process and reject all applications; and 
 

(b) TNRDC shall not be liable for any such actions and shall be under no 
obligation to inform the Bidder of the grounds for them. 

 
4. The undersigned declared that the statements made and the information provided 

in the duly completed application are complete, true and correct in every detail. 
 
Authorised Signatory 
 
Name and Title of Signatory 
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          2. LETTER OF FINANCIAL BID 

 
                                        (Letterhead of the Bidder)                          [Date] 

Chief General Manager   
Tamil Nadu Road Development Company Ltd. (TNRDC) 
No.171, II Floor, Tamil Nadu Maritime Board Building, 
South Kesavaperumal Puram, 
Pasumpon Muthuramalingam Road, 
(Near Greenways Road MRTS Station), 
Raja Annamalai Puram, Chennai 600 028 
 
Dear Sir: 
 
Sub: “Restoration of Main Carriageway disturbed by CMWSSB for laying of 250mm 

dia CI pipe from Km:23/480 to 23/650 on LHS in East Coast Road (ECR)”- Reg 
   

Having examined the Bid Document including Notice Inviting Bids, Instructions to Bidders, 
forms, General Conditions of Contract, Special Conditions of Contract, Bill of Quantities, 
Annexure and Addenda for the execution of the above named works, we, the 
undersigned, offer to execute and complete such works and remedy any defects therein in 
conformity with the said Bid Document at the prices indicated in the enclosed BoQ. 
 

The Payment for the subject work is INR ____________ (Indian Rupees in words) 
_______________________________________________________________________) 
inclusive of GST and all applicable taxes in accordance with the said Bid Document.  
 

We undertake, if our Bid is accepted, to commence the works within seven (7) days of 
receipt of the Engineer’s order to commence, and to complete and deliver the sections 
and whole of the works comprised in the Contract within the period stated in the Appendix 
to Bid/ Contract data hereto. 
 

We agree to abide by this Bid for the period of 90 days (Ninety days) from the date of Bid 
opening, as prescribed in Clause 14.1 of the Instructions to Bidders (Section-I), and it 
shall remain binding upon us and may be accepted at any time before the expiry of that 
period. 
 
We confirm our agreement to treat the Bid Document, Drawings and other records 
connected with the works as secret and confidential document and shall not communicate 
information contained therein to any other person other than the person authorized by 
Employer or use such information in any manner prejudicial to the safety and integrity of 
the works. 
 
We undertake that, in completing for (and, if the award is made to us, in executing) the 
above Contract, we will observe the laws against fraud and corruption in force in India 
namely “Prevention of Corruption Act 1988”. 
We confirm that our firm has valid GST/PAN registrations along with ESI / Workmen 
Compensation Policy and EPF codes as stipulated under Appendix 2 and 3 of GCC. 
 

We hereby confirm that this Bid complies with the Eligibility, Bid validity and Bid security 
required as stated in the Bidding documents. 
 
Yours faithfully, 
Authorised Signatory: 
Name and Title of Signatory: 
Name of Bidder with official seal: 
Address: 
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3.    Confirmation Letter 

 
       (Letterhead paper of the Contractor) 

 
To:         
         [Name and address of the Employer) 
 
Dear Sir, 
 
 
Sub: “Restoration of Main Carriageway disturbed by CMWSSB for laying of 

250mm dia CI pipe from Km:23/480 to 23/650 on LHS in East Coast Road 
(ECR)”. 

 
We acknowledge receipt of your Letter of Award, Ref No.__________________                                      
dated and unconditionally accept the offer to take up above captioned works at the price 
indicated in the letter of award. 
 
We also confirm our acceptance to all the corrections and modifications made by the 
Employer in respect of our bid. 
 
We undertake to provide you unconditional bank guarantee/Demand Draft towards 
performance security and additional security for unbalanced bid as per the agreed format 
within the prescribed data as per the Instructions to Bidder and Conditions of Contract. 
 
 
Yours faithfully, 
 
 
 
 
Authorized Signatory: 
Name and Title of Signatory: 
Name of Agency: 
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                         4.   BANK GUARANTEE FOR PERFORMANCE SECURITY 
 

BG No ………………………………… dated …………………………20___  
 
To 
Tamil Nadu Road Development Company Ltd., (TNRDC) 
No.171, II Floor, Tamil Nadu Maritime Board Building, 
South Kesavaperumal Puram, 
Pasumpon Muthuramalingam Road, 
(Near Greenways Road MRTS Station), 
Raja Annamalai Puram, Chennai 600 028 
 
Bank Guarantee No. ………………….dated …………………for Rs. ………………/- (Rupees 
…………………………….only) 

WHEREAS vide the Work order no…………………….. dated 20__ for                  
“Restoration of Main Carriageway disturbed by CMWSSB for laying of 250mm dia 
CI pipe from Km:23/480 to 23/650 on LHS in East Coast Road (ECR)” (hereinafter 
referred to as “The Contract”)  M/s…………………………………………, a company 
incorporated under the Companies Act, 1956, having its registered office 
at……………………………………………………………………………………………………
.. (Address) (hereinafter referred to as “The Contractor” which expression shall unless 
repugnant to or inconsistent with the context mean and include its successors and 
assigns) has been awarded by M/s Tamil Nadu Road Development Company Ltd., a 
company incorporated under the Companies Act, 1956, having its registered office at   
No.171, II Floor, Tamil Nadu Maritime Board Building, South Kesavaperumal 
Puram, Pasumpon Muthuramalingam Road, (Near Greenways Road MRTS 
Station), Raja Annamalai Puram, Chennai 600 028 (hereinafter referred to as                 
“The Employer” which expression shall unless repugnant to or inconsistent with the 
context mean include its successors and assigns), the contract for “Restoration of 
Main Carriageway disturbed by CMWSSB for laying of 250mm dia CI pipe from 
Km:23/480 to 23/650 on LHS in East Coast Road (ECR)” 
 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor 
shall furnish you a Performance Guarantee, within 7 days of receipt of the Letter of 
Award / Work order by a specified Scheduled / Nationalised Bank, for the sum specified 
therein as security for compliance with the contractor’s obligations in accordance with the 
Contract and against any breach or non-performance of the terms and conditions 
contained in the contract. 

 

AND WHEREAS we ……………….BANK, having its Head Office at …………………and 
amongst others, a branch office situated at……………, have agreed to furnish a 
Performance Guarantee for a sum  Rs. ------------------------/- (Rupees ---------------------------
only) (hereinafter referred as the Guaranteed amount) as security for compliance of the 
contractor’s obligations under the contract. 

NOW THEREFORE we hereby affirm that we as the Guarantor are responsible to you on 
behalf of the Contractor, for the guaranteed amount and we irrevocably undertake to pay 
you upon your first written demand and without demur or argument, any sum or sums 
within the limits of the guaranteed amount as aforesaid without your needing to prove or to 
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show grounds or reasons for your demand for the sum specified herein.  The guaranteed 
amount shall be payable merely on demand by the Employer.  Any letter stating that the 
amount claimed in the demand notice/letter is due and payable, signed by a duly 
authorized official of the Employer to this effect, shall be final, binding or conclusive upon 
us. 

We, hereby agree to pay on demand the guaranteed amount without demur by crediting to 
the Bank Account of the Employer, the details of which are to be informed to us by you 
during the validity of the guarantee. 

Our liability under this Guarantee shall not be affected by any change in the constitution of 
the Contractor or of the Guarantor. 

We hereby undertake that this Guarantee is absolute, irrevocable and unconditional and 
shall be enforceable against us notwithstanding any security or securities comprised in 
any instrument executed or to be executed by the contractor in favour of the Employer. 

We hereby also agree that this guarantee shall not be wholly or partially satisfied or 
exhausted by any payments made to or settled with the Employer by the Contractor and 
shall be valid and binding on us and operative until the expiry of this Guarantee. 

We, further agree that no change or addition to or other modification of the terms of the 
contract or of the works to be performed there under or of any of the contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 

The jurisdiction in relation to this Guarantee shall be Courts at Chennai and Laws of India 
shall be applicable. This guarantee shall be valid up to --------------20__ (hereinafter 
referred to us as the “Expiry Date”) which is a period of 19 Months from the date of 
Bank Guarantee or 03 Months beyond the Defect Liability Period whichever is later. 
 

Notwithstanding anything contained herein. 

i) Our liability under this Guarantee shall not exceed the guaranteed amount    
Rs____________ (Rupees ____________________________only) 

                  This Bank Guarantee shall be valid up to --------------20___ (Expiry date) and 

ii) We shall be liable to pay the guaranteed amount under this guarantee only and 
if we receive a written claim or demand duly signed by a duly Authorised 
official of the Employer before the ------------20___ (Expiry date) as mentioned 
above. 

IN WITNESS WHEREOF we have executed this guarantee on this …………………20___. 
Signature of Authorised Representative of the Bank ……………………………….. 
 
Name and Designation  ………………………………… 

Seal of the Bank ………………………………… 
 
Signature of Witness ………………………………… 
 
Name of Witness ………………………………… 
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  Section III:   CONDITIONS OF CONTRACT 
 

A. GENERAL 
 
1. Definitions 
   
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but kept their defined meanings. Capital initials are used to identify defined terms. 
  
             Activity Schedules means the priced and completed Activity Schedules forming part of the                                  

Bid. 
  
 Bill of Quantities (BOQ) means the completed Bill of Quantities attached in Appendix and 

forming part of this Contract. 
 
 Compensation Events are those defined in Clause 41 hereunder. 
 
 Confirmation Letter is the letter of the Contractor dated accepting the letter of Award/ Work 

Order issued by the Employer.       
 
 The Contract Completion Date is the date of completion of Contractor’s Obligations under 

this Contract as certified by the Engineer in accordance with Clause 50.2. 
 
 The Contract is the contract between the Employer and the Contractor to execute, complete 

and maintain the Works. It consists of the documents listed in Clause 2.3 below. 
 
 The Contract Data defines the documents and other information which comprise the 

Contract. 
   
 The Contractor is a person or firm or corporate body that’s Bid to carry out the Works has 

been accepted by the Employer. 
 
 The Contractor’s Bid is the completed Bidding document submitted by the Contractor to the 

Employer. 
  
 The Contract Price is the price stated in the Letter of Award/ Work Order and thereafter as 

adjusted in accordance with the provisions of the Contract. 
 
 Days are calendar days: months are calendar months. 
 
 A Defect is any part of the works not completed in accordance with the Contract. 
 

The Defects Liability Period is 12 Months period named in the Contract Data and calculated 
 from the date of issue of completion certificate for the works completion date. 
 
  The Employer is the party who will employ the Contractor to carry out the Works and in this 

case the employer is TNRDC, R A Puram, Chennai – 600028. 
 
 The Engineer is the person named in the Contract Data (or any other competent Person 

appointed and notified to the Contractor by the Employer to act in replacement of the 
Engineer) who is responsible for supervising the execution of the works and administering the 
Contract and in this case it is Tamil Nadu Road Development Company Ltd.,( TNRDC),             
R A Puram, Chennai – 600028. 

 
 “Engineer Representative” means a person appointed from time to time by the Engineer 

under Sub-clause 5.1. 
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 Equipment is the Contractor’s plant / machineries and vehicles brought temporarily to the 
site to. 

  
Work means “Restoration of Main Carriageway disturbed by CMWSSB for laying of 
250mm dia CI pipe from Km:23/480 to 23/650 on LHS in East Coast Road (ECR)”. 

 
           The Contract price is the Works Contract price in the Employer’s Letter of Award/Work 

Order. 
 
 The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the Works as the case may be. The Intended Completion Date is specified in the 
Contract Data. The Intended Completion Date may be revised only by the Engineer by 
issuing an extension of time, in writing. 

 
 Letter of Award is the letter issued by the Employer to the Contractor containing the Initial 

Contract Price and other details as enclosed in Appendix of this Contract. 
 
 Materials are all supplies, including consumables, used by the contractor for incorporation in 

the Works. 
 
  Plant is any Integral part of the Works which is to have a mechanical, Electrical, electronic or 

chemical or biological function. 
 
 Project Facility means the stretch of the Road as mentioned in Contract Data, all 

appurtenances thereto, including road furniture, Sign boards and other road components and 
all access roads upto 50 m from the edge of the road  

 
 The Site is the area defined as such in the Contract Data. 
 
  Specification means the Specification of the Works included in the Contract and any 

Modification or addition made approved by the Engineer in writing. 
 
 Temporary Works are works designed, installed, and removed by the Contractor which are 

needed for the Works. 
 
 A Variation is an instruction given by the Engineer/ Employer in writing which varies the 

Works. 
 

The Works are what the Contract requires the Contractor to carry out as part of this Contract 
and shall refer to Improvement Works or Maintenance Works or  any combination thereof.  

 
 The Works Completion Date is the actual date of completion of the Works as certified by the 

Engineer in accordance with Clause 50.1  
 

  
2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Heading have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Engineer 
will provide instructions clarifying queries about the Conditions of Contract. 

 
2.2 If sectional completion is specified in the Contract data, reference in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the works (other than references to the Completion Date and Intended Completion 
date for the whole of the Works). 
 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 
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a.  Contract Agreement 
b.  Conditions of Contract (including Special Conditions of Contract) 
c. Instructions to Bidders 
d. Contract Data 
e. Letter of Financial Bid; Priced Bill of Quantities 
f. Letter of Award/Work order, Confirmation Letter  
g. Performance Security 
h. Drawings 
i. Technical Specifications and 
j. Any other document listed in the Contract Data / Bid Document as forming part of the contract 

(addendum and clarifications if any) 

3. Language and Law 
 
3.1 The language of the Contract and the law governing the Contract are stated in the Contract 

Data. 
 
4. Engineer’s Decisions 
 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractors in his role representing the Employer. 
 
5. Delegation 
 
5.1 The Engineer may delegate any of his duties and responsibilities to other person/organization 

after notifying the Contractor. 
 
6. Communications 
 
6.1 Communication between parties which are referred to in the conditions is effective only when 

in writing. A notice shall be effective when it is delivered (in terms of Indian Contract Act).  
 
7. Sub- contracting 
 
7.1 The contractor shall not, with out the prior consent of the Employer assign the contract or any 

part thereof or any benefit or interest therein or there under. 
 
             The contractor shall not sub contract the works. Except where otherwise provided by the 

contract, the contractor shall not sub contract any part of the works, with out the prior consent 
of the Employer. Any such consent shall not relieve the contractor from any liability or 
obligation under the contract and he shall be responsible for the acts, defaults and neglects 
of any Subcontractor, his agents, servants or workmen as fully as if they were the acts, 
defaults or neglects of the contractor, his agents, servants or workmen 

 
            Provided that the contractor shall not be required to obtain such consent from the employer 

for:  
a. The provision of  labour  and  
b. The purchase of materials which are in accordance with the Specifications and quality 

standards specified in the Contract. 
 

8. Other Contractors 
 

8.1 The Contractor shall cooperate and share with the other contractors, public authorities, 
utilities, and the Employer and his representative between the dates given in the Schedule of 
the other contractors. The Contractor shall also provide facilities and services to them as may 
be necessary for smooth coordination. The Employer may modify the schedule of other 
contractors and shall notify the Contractor of any such modification. 
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8.2  Pursuant to the above, the Contractor hereby agrees and acknowledges that the Employer is             

well within their right to appoint other contractor for “Work means “Restoration of Main 
Carriageway disturbed by CMWSSB for laying of 250mm dia CI pipe from Km:23/480 to 
23/650 on LHS in East Coast Road (ECR)” a part of this work / contract and any other 
works that the Employer may decide. The Contractor acknowledges  that the Employer 
has no liability what so ever towards the Contractor in this regard and that the Contractor will 
Unconditionally and without any financial charge, extend all necessary assistance and 
cooperation to the Employer and other Contractor(s), so as to ensure that the  Works are 
completed in terms of the Milestones stipulated in the Contract Data. 

 
8.3 Any default in the above regard shall be treated as a fundamental breach of the contract             

in terms of Clause 54.2 
 
9. Personnel 
 
9.1 The Contractor shall employ required personnel to carry out the functions stated in the 

approved program and atleast 25% of the personnel employed shall be certified skilled/semi 
killed personnel. 

 
9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s 

staff or his work force stating reasons, the Contractor shall ensure that the person leaves the 
site within seven days and has no further connection with the work in the Contract. 

 
9.3 Labour Statutory requirement 
  

The Contractor shall confirm to and comply with the regulations and by-laws of the State or 
Central Government and other statutory Body the provisions contained in the various Acts 
specified in Appendix 2 of this section 

 
10. Employer’s and Contractor’s Risks 
 
10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the 

Contractor carries the risks which this Contract states are Contractor’s risks. 
 
11. Employer’s Risks 
 
11.1 The Employer is responsible for the expected risks which are in so far as they directly affect 

the execution of the Works in the Employer’s country, the risks of war, hostilities, invasion, 
and act of foreign enemies, rebellion, and revolution. Insurrection or military or usurped 
power, civil war, (unless restricted to the Contractor’s employees), and contamination from 
any nuclear fuel or nuclear waste or radioactive toxic explosive. 

 
12. Contractor’s Risks 
 
12.1 All risks of loss or damage to physical property or personal injury and death which arise 

during and in consequence of the performance of the Contract other than the expected 
Employer’s risks are the responsibility of the Contractor.  

 
13. Insurance 

 
13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the start Date to the end date, in the Amounts and deductibles stated in 
the Contract Data for the following events: 

   
a. loss of or damage to Works, Plant and Materials: 
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b. loss of or damage to Equipment; 
 

c. loss of or damage of property (except the Works, Plant, Materials and Equipment) in                     
connection with the Contract; 

[ 

d. personal injury or death of employer/employee personal and third party persons;  
 

However, it is for the contractor to decide whether the minimum amount specified in the 
Contract data is sufficient, and if he considers it necessary, to insure for a greater amount. 
The policy should cover an unlimited number of claims in a year.  

 
13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for 

the Engineer’s approval before the start Date. All such insurance shall provide for 
compensation to be payable in the type and proportions of currencies required to rectify the              
loss or damage incurred. The contractor shall be responsible for effecting change to the 
policies and certificates as may be directed by the Engineer, within time period indicated by 
the Engineer. 

 
13.3 If the Contractor does not provide the policies and certificates as required, the Employer may 

effect the insurance which the Contractor should have provided and recover the premiums the 
Employer has paid, from payments otherwise due to the Contractor or, if no payment is due, 
the payment of the premiums shall be a debt due and if warranted, recovered by invoking 
Performance Security. 

 
13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer.  
 
13.5 Both parties shall comply with any conditions of the insurance policies. 
 
13.6 The Contractor shall be entitled to place all insurance relating to the Contract with insurers              

from India, which have been determined to be acceptable to the Employer. 
 
14. Queries about the Contract Data 
 
14.1 The Engineer will clarify queries on the Contract Data. 
 
15. Contractor to undertake the Works 
 
15.1 The Contractor shall undertake the Works in accordance with the Specifications, Conditions 

 of Contract, etc and as per the instructions of the Engineer. 
 
16   The Construction/Improvement Works to be Completed by the Intended 

Completion Date 
    
16.1 The contractor shall commence execution of the construction works on the start date and 

shall carry out the construction works in accordance with the program submitted by the 
contractor, with the approval of the Engineer and complete them in all respects by the 
intended completion date. 

 
16.2 All the time during the construction period, Contractor shall notify the Engineer details of 

drawings and instructions required and of why and by when it is required. This notice shall be 
given by the contractor at least one month advance correlating the work schedule program. 
 

17. Deleted 
 

18. Safety 
 
18.1 The contractor shall be responsible for the safety of all activities on the Site. The proposed 

work site falls in High speed road Corridor. In addition to the safety of workmen in the project, 
the Contractor is responsible for the safety of the road users.  The Contractor shall at his own 
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cost formulate and implement an efficient traffic movement/regulation plan so as to achieve 
safe and efficient movement of vehicular traffic and pedestrians. 

 

18.2 The contractor shall make necessary safety arrangements and equipments specified in 
Appendix 1 of this section.  

 

18.3 Any damage caused to the existing structure, the road surface and other appurtenances shall 
be remedied/restored/replaced to the original condition at the cost of the Contractor and to the 
satisfaction of the Employer. 

 

In case of default by the contractor, the Employer has the option to carry out the required 
remedial/restoration/replacement works and deduct the expenditure incurred from the 
payments due to the Contractor. 
 

18.4 The Contractor shall take all reasonable steps to protect the environment on and off the Site    
 and to avoid damage or nuisance to persons or to property of the public or others resulting 
 from pollution, noise or other causes arising as a consequence of his methods of operation. 

 
18.5 During continuance of the contract, the Contractor shall abide at all times by all existing 

 enactments on environments on environmental protection and rules, labour laws made there 
 under, regulations, notifications and bye-laws of the State or Central Government, or local 
 bodies/authorities and any other law, bye-law, regulations that may be passes or notification 
 that may be issued in this respect in future by the State or Central Government or the local 
 authority. 

 
Salient features of some of the major laws that are applicable are given below: 
 

18.6 The Water (Prevention and Control of Pollution) Act, 1974, provides for the prevention and    
 control of water pollution and the maintaining and restoring of wholesomeness of water. 

  
18.7 'Pollution' means such contamination of water or such alteration of the physical, chemical or 

 biological properties of water or such discharge of any sewage or trade effluent or of any 
 other liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or is 
 likely to, create a nuisance or render such water harmful or injurious to public health or safety, 
 or to domestic, commercial, industrial, agricultural or other legitimate uses, or to the life and 
 health of animals or plants or of aquatic organisms. 

 
 

18.8 The Air (Prevention and Control of Pollution) Act, 1981, provides for prevention, control and 
 abatement of air pollution. 'Air Pollution' means the presence in the atmosphere of any 'air 
 pollutant', which means any solid, liquid or gaseous substance (including noise) present in the 
 atmosphere in such concentration as may be or tend to be injurious to human beings or other 
 living creatures or plants or property or environment. 

 
18.9 The Environment (Protection) Act, 1986, provides for the protection and improvement of 

 environment and for matters connected therewith, and the prevention of hazards to human 
 beings, other living creatures, plants and property.  'Environment' includes water, air and land 
 and the inter-relationship which exists among and between water, air and land, and human 
 beings, other living creatures, plants, micro-organism and property. 
 The Public Liability Insurance Act, 1991, provides for public liability insurance for the purpose 
 of providing immediate relief to the persons affected by accident occurring while handling 
 hazardous substances and for matters connected herewith or incidental thereto. Hazardous 
 substance means any substance or preparation which is defined as hazardous substance 
 under the Environment (Protection) Act 1986, and exceeding such quantity as may be 
 specified by notification by the Central Government. 

 
19. Deleted 
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20. Possession of the Site 
 
20.1 The Employer shall give possession of the site to the Contractor in accordance with the 

Contract Data. If possession of a part is not given by the agreed date stated in the Contract 
Data, then the Intended Completion Date shall be postponed by the Employer as may be 
required for that particular part/ stretch. However, this will not be applicable if sufficient work 
site is made available to the Contractor as and when required for him to proceed ahead with 
the progress of work and if available work fronts remain unattended. 

 
20.2 The Contractor will co-ordinate with service provider/ concerned authorities for shifting of 

utilities and removal of encroachments etc. and making the site unencumbered from the 
project area required for completion of work. This includes getting estimates, initial and 
frequent follow-up with concern authorities. However, the cost of shifting shall be borne by 
the employer. The contractor will not be entitled for any additional compensation for delay in 
shifting of utilities and removal of encroachments by the service provider/ local 
bodies/concern authorities.   

 
21. Access to the Site 

 
21.1 The Contractor shall allow the Engineer and any person authorized by the Engineer access to 

the Site, to any place where work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant are being manufactured / 
fabricated / tested/ stored for the works. 

 
22. Instructions 
 
22.1 The Contractor shall carry out all instructions of the Engineer which comply with the 

applicable laws where the Site is located. 
 
23.      Disputes 
 
23.1 If either party believes that a decision taken by the Employer was either outside the authority 

given to the Employer by the contract or that the decision was wrongly taken, the objecting 
party may file written notice of dispute to the other party with a copy to the Engineer stating 
that it is giving the notice pursuant to this Clause while stating clearly the basis for the 
dispute. 

 
23.2 The party receiving the dispute notice will consider it and reply in writing within 30 days of the 

receipt of the notice. If no reply is received or the reply is not acceptable to the other party, 
the affected party may refer only to the High Court of Madras (Chennai) for adjudication. 

 
23.3 Further, in case of any dispute or difference between the parties to the contract either during 

the progress of the works or after the completion of the works or after the determination / 
abandonment of the contract or any other matter/s arising thereof shall be referred to or filed 
with the High Court of Madras (Chennai) within a period of 18 Months. No other courts, 
persons, or bodies will have any jurisdiction over the dispute/s beyond such date.   

 
24. Deleted 
    B. Time Control 
25. Deleted  
 
 

26. Deleted 
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27. Delays Ordered by the Engineer 
 
27.1 The Engineer in consultation with the Employer may instruct the Contractor to delay the start 

or progress of any activity within the Works. 
 
28.      Deleted 
 
29.      Deleted 
 

     B.Quality Control 
30      Identifying Defects 
 
30.1 The contractor shall permit the Employer to check the contractor’s work and notify the 

Engineer and Contractor of any defects that are found. Such a check shall not affect the 
Contractor’s or the Engineer’s responsibility as defined in the Work Order / Agreement. 

 
31  Deleted 
 
32       Correction of Defects 
 
32.1 The Engineer shall give notice to the Contractor of any Defects before the end of the contract 

Period.  
 
32.2      Every time notice of a Defect is given, the Contractor shall correct the notified Defects within    
  the length of time specified by the Engineer’s notice. 
 
33 Uncorrected Defects 
 

33.1 If the Contractor has not corrected a Defect within the time specified in the Engineer’s notice, 
the Engineer will assess the cost of having the Defect corrected and rectify the defects if 
needed by employing other persons and the Contractor will have to pay this amount or will be 
recovered from the bills of the contractor as ‘Risk & Cost’. 
 

    D. Cost Control 
 
34 Bill of Quantities (BOQ) 
 

34.1 The Bill of Quantities for works contains items for the Works being implemented by the 
Contractor as in Section – V.  

 
a. The Bill of Quantities (BoQ) is used to calculate the payment for works.  The Contractor will 

be paid for the quantity of the work done at the rate in the Bill of Quantities for each item of 
work. 

b.  Bill of Quantities for the work should also be submitted along with the bid in the single cover. 

35      Changes in the Quantities 
 

35.1  Any additional quantity required for completing the work will have to be carried out by the 
Contractor at the same quoted rate. There will be no percentage ceiling either addition or 
reduction in the quantities for completion of the project.  

 
35.2 Provided further that no change in the rate or price for any item contained in the Contract 

shall be considered unless such item accounts for an amount more than 2 % of the Contract 
Price, and the actual quantity of work executed under the item exceeds or falls short of the 
quantity set out in the Bill of Quantities by more than 25% 
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36.  Variations during Implementation of the Works              
            
36.1  Approval and methodology for all variations either Rate or Quantity should be followed as             

per the directions of the Engineer / Engineer’s representative. 
 
37 & 38 Deleted  

 
 

39.  Payment  
 
39.1  

(a) the estimated value of work executed (Works executed & payable) in accordance with 
conditions of contract, at base unit rates and prices; 

(b) The actual value certified for payment for the Works executed at base unit rates and 
prices; 

(c) the estimated value at base unit rates and prices of the Works obtained by deducting (b) 
from (a); 

(d) The value of any variations executed up to the end of the month in question, less the 
amount certified in the previous Interim Payment Certificate.    

(e) Amount to be deducted for all taxes in accordance with contract conditions.   

(f) Net amount of application, which will be expressed in Indian Rupees. 

Notwithstanding the terms of this Sub-Clause or any other Clause of the Contract, no amount 
will be certified by the Engineer for payment until the Performance Security has been provided 
by the Contractor and approved by the Employer. 

 
 39.2 Deleted.  

 
39.3 Retention Money 
  

In each Interim Payment Certificate (IPC) @ 5% of value of work executed during each bill 
will be withheld and the withheld amount will be refunded to the contractor along with the 
Final bill / Taking over certificate.  The maximum amount of Retention money to be with held 
is restricted up to 5% of the contract value. 

 
40 Deleted  
 
41 Compensation Events 
 
41.1 The following are compensation events unless they are caused by the Contractor; 
 

(a) The Engineer orders a delay in execution of works for a period of more than 60 days; 

(b) The effect on the Contractor of any of the Employer’s Risks; and 

(c) Other Compensation Events listed in the contract data, if any. 
 

41.2 If a Compensation Event would prevent the Works from being carried out in terms of the 
Contract, then the Employer shall extend the Intended Completion Date as may be 
warranted. The Engineer shall decide by how much the Intended Completion Date shall be 
extended. 

 
41.3 As soon as information demonstrating the effect of each Compensation Event has been 

provided by the Contractor, it is to be assessed by the Engineer and the Intended Completion 
period shall be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the 
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Engineer shall adjust the Intended Completion Period on Engineer’s own forecast. The 
Engineer will assume that the Contractor will react competently and promptly to the event. 

 
41.4 The Contract shall be entitled to compensation to the extent that the Employer's interests are 

adversely affected by the Contractor not having given early warning or not having cooperated 
with the Engineer/Employer. 

 
42.  Tax 
 

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the GST, sales tax, 
contract tax, royalty, Toll tax, cess and other taxes/duties/levies as may be levied by Central / 
State Governments and local bodies that the Contractor will have to pay for the performance 
of this Contract. The Employer will perform such duties in regard to the deduction of such 
taxes at source as per applicable law. 

 
42.2 The contractor shall have valid Registration for GST and PAN as prescribed in Appendix 3 
 
43.  Currency 
 
43.1 All payments shall be made in Indian Rupees only. 
 

44.  Price Adjustment for Works 
 
           No Price adjustment shall apply to this work/contract 
    
45.  Penalty and Liquidated Damages 
 
  45.1 For Construction/ Improvement Works 
 

(a) In case of non-completion of the construction / Improvement works within the 
Intended Completion Date as indicated in the Contract Data the Contractor shall pay 
liquidated damages to the Employer at the rate stated in the Contract Data for each 
day that the actual Completion Date is later than the Intended Completion Date. The 
liquidated damages amount shall be deducted from payments due to the Contractor 
and shall not be refundable. The total amount of liquidated damages shall not 
exceed the amount defined in the Contract Data. 

 
(b) Time is the essence of the Contract and payment or deduction of penalty or 

liquidated damages shall not relieve the Contractor from his obligation to complete 
the works as per Program and/or Milestones or from any of the other Contractor’s 
obligations and liabilities under the Contract or the Employer’s right to invoke the 
Performance Security. 

45.2 For Maintenance Works 
 

 In case the Contractor has not rectified or addressed deficiencies as directed by the Engineer 
at the time of Site inspections, the Employer retains the right to get works done through a 
third party and debit the cost and expenses incurred to the Contractor. Alternatively, the 
Engineer may recommend invoking of Performance Security in part or full, as the case may 
be. In case, the Contractor still fails to rectify or address deficiencies even after invoking 
Performance Security, as described earlier, then the Employer shall treat the event as 
fundamental breach of Contract in terms of Clause 54 of Conditions of Contract. 

 
46. Deleted 
 
47. Advance Payment  
 
47.1 No Mobilisation advance/Machinery and equipment advance payment will be made to the 

Contractor for the works. 
 
47.2 No material advance will be made or paid to the Contractor. 
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48.  Securities 
 
48.1 The Performance Security shall be provided to the Employer no later than the date specified 

in the work order and shall be issued in an amount and form indicated in Contract Data from:  
 

a. State Bank of India or subsidiaries; 
b. Any Indian Nationalised Bank; or   
c. Any Scheduled bank 

 
as acceptable to the Employer, and denominated in Indian Rupees only. The Performance 
Security shall be 2% of the Contract price. If the Performance Security is in the form of Bank 
Guarantee, then the same shall be valid for a period of 19 Months from the date of Bank 
Guarantee or 03 Months beyond the defect liability period whichever is later. In case the 
Intended Completion Date is extended, then the Contractor shall submit a fresh Performance 
Security or extension of the date of the Bank Guarantee/s if any, furnished as security, the 
same value valid up to a date of one month beyond the issue of Defect Liability Certificate. 

 

49.  Cost of Repairs 

49.1 Loss or damage to or defective works or Materials during the Contract Period shall be 
rectified by the Contractor at the Contractor’s cost to the satisfaction of the 
Engineer/Employer. In case of default by the Contractor, the Employer shall carry out suitable 
remedial measures and deduct the amount incurred thereto from payments due to the 
Contractor. 

      
E. Finishing the Contract 

 
50.  Completion 
 
50.1  The Contractor shall request the Engineer to issue a Certificate of Completion of Works and                    

the Engineer will do so upon deciding that the Works are completed in all respects. 
 
50.2 Upon satisfactory compliance and observance of the performance standards by the 

Contractor during the Defect Liability Period, the Engineer shall suitably inform the Employer 
who may then issue the Certificate of Contract Completion to the Contractor, subject to 
Contractor satisfying all Provisions under this Contract. 

 

 
51.     Taking Over 

 
51.1  The Employer will take over the Site and the Works with in 1 month of the Engineer issuing a 

certificate of Contract Completion in terms of Clause 50.2. 
 

52. Final Account 
 
52.1  The Contractor shall supply to the Engineer, a Detailed account of the total amount that the 

contractor considers payable under the Contract on or before 30 days beyond the Engineer 
shall assess the quality and completion status of Works in terms of this Contract and upon 
satisfaction, shall certify and final payment that is due to the contractor within 30 days of 
receiving the Contractor’s account. If the Engineer is not satisfied, then the Engineer shall 
issue within 7 days thereto a schedule that states the scope of the corrections or additions 
that are necessary. If the Contractor fails to comply with the Engineer’s instructions, the 
Engineer shall levy Liquidated Damages and shall recommend the Employer suitably. The 
Employer retains the right to employ a third party and carry out the remaining works and 
deduct the payment from pending bills of the Contractor. 

 
53. Deleted 
 

54.  Termination 
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54.1 The Employer or the Contractor may terminate the contract if the other party causes a 
fundamental breach of the Contract. 

 
54.2      Fundamental breach of Contract includes, but shall not be limited to the following: 

 
(a)  Contractor stops work for 28 days when no stoppage of work is shown on the program 

and the stoppage has not been authorized by the Employer. 
 
(b) Employer or the Contractor is made bankrupt or goes into liquidation, other than for a 

reconstruction or amalgamation. 
 

(c) Payment certified by the Engineer is not paid by the Employer to the Contractor within            
60 days of the Engineer’s Certificate. 

 
(d) The Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Engineer. 

 
(e) The Contractor does not maintain a security (performance security, Security against 

Advance Payment etc) which is required; 
 

(f) In case of the Contractor has awarded more than 20% of value of works on sub-contract 
 

(g) The Contractor has defaulted in fulfilling his obligations under this Contract; 
 

(h) The Contractor has contravened clause 7,8 and 9 of the conditions of contract 
 

(i) The Contractor fails to carry out the instructions of Engineer within a reasonable time 
determined by the Engineer in accordance with Clause 15.1 and 22.1 of the conditions of 
Contract. 

 
(j) The contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid as defined in the Contract Data; 
and  

 
(k) If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 

practices in competing for or in executing the Contract.  
 

 For the purpose of this paragraph “corrupt practice” means the offering, giving, receiving or 
soliciting of anything of value to influence the action of a public official or the Employer or 
Engineer in the procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement process or the execution of a 
contract, and includes collusive practice among Contractors (prior to or after bid submission) 
designed to establish bid prices at artificial non competitive levels and to deprive the 
Employer if the benefits of the free and open competition.” 
 

54.3 When either party to the Contract gives notice of a breach of Contract to the Engineer for a 
cause than those listed under Clause 54.2 above, the Engineer shall decide whether the 
breach is fundamental or not. 

 
54.4      Notwithstanding the above, the Employer may terminate the Contract for his convenience. 
 
54.5  If the Contract so terminated, the Contractor shall stop work immediately make the site        

safe and secure and leave the site as soon as reasonably possible. 
 
54.6    In case the Contractor fails to carryout the works, as per the schedule and as per the 

conditions stipulated in the Bid Document, then the Employer, at its sole discretion is entitled 
to terminate this contract at the ‘Risk and Cost’ of the Contractor and to employ such other 
Contractor/s to carryout the balance works. The additional cost incurred by the employer in 
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completing the works, which remain unfinished at the time of termination of the contract will 
be recovered from the Contractor. Any unrecovered ‘Risk and Cost’ amount will be a debt 
payable to the Employer and the Employer will take suitable actions for such unrecovered 
‘Risk and Cost’ amount at the cost of the Contractor. Any bill/s for the works executed 
remains unsettled and/or the value of materials, machineries etc., taken over or possessed 
by the Employer at the time of termination or on termination will be adjusted towards the ‘Risk 
and Cost’ recoverable from the contractor. 

 
55. Payment upon Termination 
 

If the Contract is terminated because of fundamental breach of Contract by the Contractor, 
the Engineer shall issue a certificate for the value of the work done less advance payment 
received up to the date of the issue of the work certificate, less other recoveries due in the 
terms of the Contract, less taxes due to be deducted at source as per applicable law and the 
estimated/actual ‘Risk and Cost’ to be recovered from the contractor due to termination. If 
the total amount due to the Employer exceeds any payment due to the Contractor the 
difference shall be a debt payable to the Employer. 
 
If the Contract is terminated at the Employer’s convenience or because of a fundamental 
breach of Contract by the Employer, the Engineer shall issue a certificate for the value of the 
Works done, the reasonable cost removal of Equipment, repatriation of the Contractor’s 
personnel employed solely on the Works, and the Contractor’s cost of protecting and 
securing the Works and less advance payments received up to the date of the certificate, 
less other recoveries due in terms of the contract and less taxes due to be deducted at 
source as per applicable law. 

56.     Property 
 

56.1 All materials on the site, plant, Equipment, Temporary Works and Works are deemed to be 
property of the Employer, if the Contract is terminated because of a Contractor’s default. 

 
57. Release from Performance 
 
57.1 If the Contractor is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contractor has 
been frustrated. The Contractor shall make the site safe and stop works as quickly as 
possible after receiving this certificate and shall be paid for all works carried out before 
receiving it and any work carried out afterwards to which commitment was made. 

 
58, 59, 60 Deleted 
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APPENDIX 1 

Safety Measures 

 

       I Contractor’s Liability  

The contractor shall be absolutely and solely responsible for any and all kinds of injuries 
or damages to person and property of any description whatever may be caused by or 
result from the execution of the works, whether these may have been carried out skillfully 
and carefully and strictly in conformity with the provisions of the specifications or not. 

      II Responsibility for Accidents, Damages etc. 

The care of the whole of the permanent works shall remain with the contractor who shall 
be responsible for all accidents or damages from whatever cause arising and chargeable 
for anything that may be stolen, removed destroyed or damaged to whomsoever 
belonging and also for making good all defects and damages to the said works or to any 
property adjoining or any cause whatever whether such damage or defects were 
occasioned by the negligence of the contractor or not or may be or might have been 
discovered during the progress of the works or in consequences thereof, or shall appear 
to be known after the completion whereof or whether payment may wholly or partially 
have been made or the works approved as supposed to have been properly done and no 
certificate of approval of any works by any officers or TNRDC shall affect or prejudice the 
right of TNRDC against the contractor or be considered or held as at all conclusive as to 
the  sufficiency of any works or materials. 

III Contractor to be responsible for all Trespasses and Damages 

In the event of accidents to any person including employees of TNRDC on duty, 
damages to property, trespass on land, injury to cattle, horses, or other animals or 
damage injury of any description to any person or thing arising out of the execution of the 
works, the contractor shall be held responsible for and make good the same and shall 
indemnify TNRDC from all claims or expenses on account thereof and if TNRDC has to 
pay any money in respect thereof the sum so paid and the costs incurred by TNRDC 
shall be charged to the contractor as so much money paid to him on account of his 
contract and the contractor shall not be at liberty to dispute or question the right of 
TNRDC to make such payment for him or on his account notwithstanding the same may 
have been made without his consent of authority and decision or determination in law or 
otherwise to the contrary notwithstanding. TNRDC shall not be liable to, or for in respect 
of any damages or compensation or claim there for, under any Act for the time being in 
force or common law because or by reason or in consequences of any accident or 
injuries to workmen or others in the employment of the contractor or any subcontractor or 
of any person acting under him or on his behalf or the staff / persons employed by 
TNRDC for supervision of the work under his contract and the contractor shall save 
TNRDC harmless and indemnify in respect thereof and of any all costs and expenses 
incidental there to or consequent thereon. 
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IV Safety Measures 

1. All the works to be carried out in and around the work site, it must be under the 
contractors supervision with their supervisor, at their own risk and cost. 

2. The contractor should possess rubber gloves, gum safety boots,  helmet, face 
mask, torch light, emergency light etc. as safety equipments in good condition 

3. Each and every employee of the contractor should have insurance cover under 
Workmen Compensation Act. 

4. The Contractor has to carry out any activity of the construction work only after 
informing and getting concurrence of TNRDC / Engineer In Charge. 

V Safety Equipments & Loose Tools: 

The Contractor will be responsible to make available the safety equipment and loose 
tools as listed below. If the Contractor fails to keep the safety equipment and loose 
tools and consumable items as listed the above will be procured by TNRDC and the 
cost will be deducted immediately from the bill payable to the contractor with a 
penalty of Rs. 5,000/- 

VI Safety Measures to be adhered 

1. Only experienced, skilled people have to be employed by the contractor. 

2. All personnel should be covered by insurance under Workmen Compensation Act. 

3. All labour act provisions has to be met with. 

4. Rubber gloves, gum safety boots, helmet, face mask, torch light, emergency light etc 
are need to be provided by the contractor.  

5. Exhibit labels of “Safety First” 
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VII List of Safety equipments to be provided by contractor 

SI No Name of Equipment 

1 Face Mask 

2 Shock proof hand gloves    

3 Disposable hand gloves 

4 Gum boot / Safety shoes 

5 First Aid Box 

6 Emergency light 

7 Helmet / hard hat 

8 Safety cones 

9 Traffic barriers 

10 Warning lights 

11 Red flags 

12 Caution boards 

 

Note: The above is only an illustrative minimum list. The contractor must note that it is their 
responsibility to ensure the lives and safety of the workers employed by them. Towards this 
end, all the equipments of appropriate specifications should be procured and made available 
to the workers in usable conditions throughout the period of contract.  Responsibility for any 
health problem or death will solely rest with contractor. 
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APPENDIX 2 

Labour Statutory Requirements 

I General 

The Contractor shall confirm to and comply with the regulations and by-laws of the State or Central 
Government or TNRDC and of all other local authorities such as Corporation of Chennai, The Tamil 
Nadu Electricity System, The Chief Electrical Inspector to Government of Tamil Nadu, The 
Government Customs and Police Departments Fire Service, the provisions contained in the various 
Labour Acts enacted by the State Legislature and Central Parliament in force and rules made there 
under including those under Minimum Wages Act, Factories Act, The Indian Electricity Act and rules 
framed under it, Workmen Compensation Act, The Employees State Insurance Act 1948, Provident 
Fund Regulations Act, The EPF and Miscellaneous Provisions Act 1952, Employees Provident Fund 
1961 and scheme made under the said Act, Health and Sanitary Arrangements for workers etc. and 
the Contract Labour (Regulation and Abolition) Central Act 1970 and the Contracts (Regulation and 
Abolition) Central Rules 1971 etc. for Welfare and protection of works, workers or for the safety of the 
public and other Insurance provisions. 

II Further, the Contractor has to give a declaration for the following provisions:- 

i. That in the capacity of Contractor, the Contactor has to comply with the provisions of Contract 
Labour (Regulation & Abolition) Act, 1970 by obtaining a valid license under the Act and the 
Rules thereto and similarly under Factories Act wherever applicable. 

ii. The Contractor has to pay the wages in accordance with the Minimum Wages Act to all his / 
their employees. 

iii. That the Contractor has to abide to recover the Employees Provident Fund and the 
Employees’ Insurance contributions (both Employees and employers contribution) from the 
payment of bills every month. 

iv. The Contractor’s Code Nos. for E.S.I / Workmen Compensation Policy and E.P.F codes are---
------------------------------- & ---------------------------- and both the Employees, Employers 
contributions will be remitted by the contractor in his / their code numbers and copy of the 
remittance challans will be produced. In case, if the contractor is failing to remit, he / they will 
inform wage rates of employees to the Principal employer so that they can remit Employees’ 
State Insurance Contribution & Employees Provident Fund contribution (both for employer 
and employee) and authorize them to make deductions from the payment of bills. 

v. That the contractor has to contribute towards Tamil Nadu Manual Worker (Regulations of 
Employment and Conditions of work) Act, 1982 fund at the percentage prescribed by the 
Government from time to time. 

vi. That the contractor has to further declare and undertake that in case of any liability pertaining 
to his / their employees is to be discharged by the Principal Employer for his / their lapse, the 
contractor undertake to reimburse the same or the Principal Employer is authorized to deduct 
the same from the contractor’s dues as payable. 

vii. That the contractor will maintain the Registers and records about the Contract Labour 
employed under Section 29 of Labour (Regulation & Abolition) Act wherever applicable. 

viii. That the contractor will take insurance policy under Workmen Compensation Act to meet out 
any untoward incident until the contract labourers are issued with ESI card. 
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III Compliance with Labour Regulations 

During continuance of the contract, the contractor and his sub contractors shall abide at all times by 
all existing labour enactment’s and rules made there under, regulation, notifications and bye laws of 
the State or Central Governments or local authority and any other labour law (including rules), 
regulations, bye laws that may be passed or notification that may be issued under any labour law in 
future either by the State or the Central Government or the local authority. The Contractor shall keep 
TNRDC indemnified in case any action is taken against TNRDC by the competent authority on 
account of contravention of any of the provisions of any Act or rules made there under, regulation’s or 
notifications including amendments. If TNRDC is caused to pay or reimburse, such amounts as may 
be necessary to cause or observe, or for non-observance of the provisions stipulated in the 
notifications / Bye Laws / Acts / Rules / Regulations including amendments, if any, on the part of the 
contractor, the Engineer / TNRDC shall have the right to deduct any money due to the contractor 
including his amount of performance security. TNRDC/Engineer shall also have right to recover from 
the Contractor any sum required or estimated to be required for making good the loss or damage 
suffered by TNRDC. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of TNRDC at any point of time. 

IV Contribution to Fund 

Notwithstanding anything contained in any Law for the time being enforced or in any Agreement every 
person / Contractor who undertakes any Civil work shall be liable to pay a sum at such percent, not 
exceeding one percent of the total estimated cost of the work as may be fixed by the Government, by 
notification, as contribution to the fund constituted for the benefit of manual workers in the 
employment in Civil Works under a scheme, framed under Section 3 of Tamil Nadu Manual Workers 
(Regulation of Employment and conditions of Work) Act, 1982. The percentage of total estimated cost 
of work, as may be fixed by the Government notification from time to time shall be paid by the 
Contractor.  

V Contract Labour Welfare 

i. The rights and benefits conferred on the workmen employed by the contractor under the 
provisions of various Labour Laws are the responsibility of the contractor. The contractor has 
to indemnify TNRDC in case of loss or any damages. It is the responsibility of the contractor 
to take insurance policy under Workmen’s Compensation Act, 1923 for each labour engaged 
by the contractor. The contractor will be responsible for any deficiency on safety measures to 
be adhered as stipulated in Safety measures to be adhered in Appendix 1. A photocopy of the 
insurance under Workmen’s Compensation Policy should be furnished to TNRDC. The 
policies should be kept alive till the completion of the contract period. 

ii. The Contractor shall produce fitness certificate from any Authorized Medical Attendant (AMA) 
of Government Hospital for all the Technical Staff and Labour Staff to be employed.  

VI Following Laws shall be adhered to by the contractor wherever applicable 

a. Workmen Compensation Act, 1923 

b. Payment of Wages Act, 1936 

c. Industrial Disputes Act, 1947 

d. Minimum Wages Act, 1948 

e. Factories Act, 1948 

f. Employees PF and Miscellaneous Act, 1952 

g. Payment of Bonus Act, 1965 
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h. Payment of Gratuity Act, 1972 

i. Equal Remuneration Act, 1979 

j. Maternity Benefit Act, 1951 

k. Contract Labour (Regulation & Abolition) Act 1970 

l. Industrial Employment (Standing Orders) Act 1946 

m. Trade Unions Act 1951 

n. Child Labour ( Prohibition & Regulation) Act 1986 

o. Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979 

p. The Building and other Construction workers (Regulation of Employment and Conditions of 
Service) Act 1996 and the Cess Act of 1996 

q. Employee State Insurance Act, 1948 

r. The Tamil Nadu Manual Workers ( Regulation of Employment and Conditions of Work) Act, 
1982 

s. The Bonded Labour System (Abolition) Act, 1976 

t. The Employer’s Liability Act, 1938 
 

VII Elimination of Child Labour  

1. Attention of all contractor are invited to the Child Labour (Prohibition and Regulations) Act 
1986, which prohibits employment of children below 14 years of age in certain occupations 
and process and provides for regulations of employment of children in all other occupations 
and progress. Employment of child labor is prohibited in building and construction industry. 

2. Hence all the contractors are requested to adhere to the provisions in the above Act and see 
that engagement of child labour in the operational activities of TNRDC are completely 
prohibited. Any violation of the provision will lead to penal action and removing of the 
contractor from the list of registered contractors. 
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APPENDIX 3 

Tax Registration Number 

 

We confirm that our firm/company has valid GST/PAN details as under: 

 

i) GST No.                                    _________________________ 

ii) PAN No.                                   _________________________ 

iii) ESI / Workman Comp. Policy. _________________________ 

iv) EPF                                          _________________________ 

 

1% Cess to be paid for the  Contract Value as per the notification of the Tamil Nadu 
Manual Workers Act, 1982 

(Format to be filled by the successful bidder) 

 
 
 

1. Name of the Person  
In charge of the Construction Work     : 
 

2. Place of Construction      : 
 

3. Total Cost of Construction  : 
 

4. 1% of the Total Cost of  
Construction Work                               : 
 

5. DD No., Date, Amount and Bank  
On which Demand Draft is drawn        : 
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  SECTION IV 
       CONTRACT DATA 

 

Item 
Clause 

Reference 
from GCC 

 
The listed documents are also part of the contract and enclosed as Appendix 
 
 

 
2.3 

 

 
The Employer is : 
 
Tamil Nadu Road Development Company Ltd. (TNRDC), 
No.171, II Floor, Tamil Nadu Maritime Board 
Building, South Kesavaperumal Puram, 
Pasumpon Muthuramalingam Road, 
(Near Greenways Road MRTS Station), 
Raja Annamalai Puram, Chennai 600 028 
Phone: 91-44-2495 2800 / 3800, Fax: 91- 44-2493 3800 
 
Name of Authorised Representative :                        Chairman and Managing Director / TNRDC 
--------------------------------------------------------------------------------------------------------------------------------- 
Engineer  is : 
 
Tamil Nadu Road Development Company Ltd., (TNRDC), 
No.171, II Floor, Tamil Nadu Maritime Board building, 
South Kesavaperumal Puram, 
Pasumpon Muthuramalingam Road, 
(Near Greenways Road MRTS Station), 
Raja Annamalai Puram, Chennai 600 028 
Phone: 91-44-2495 2800 / 3800, Fax: 91- 44-2493 3800 
 
Name of Authorised Representative :                                                 Chief General Manager 
 

 
 
 
 
 
 

1.1 
 
 
 
 
 
 
 
 

1.1 

 
The name of the Contract is : 

“Restoration of Main Carriageway disturbed by CMWSSB for laying of 250mm dia CI pipe 
from Km:23/480 to 23/650 on LHS in East Coast Road (ECR)” 
                        

 
 

1.1 

 
The Start Date shall be the date of Contract Agreement 
 

 
1.1 

 
Intended Completion Date: 03 Months from the Date of Contract Agreement 
 

1.1 

The Site Possession Date shall be the date of commencement of work /Start Date 
 

20 

The Site is   “Km:23/480 to 23/650 on LHS in East Coast Road (ECR)” 
 

 
1 

The language of the Contract Document is  English 3 
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The law which applies to the Contract is the law of Union of India 
 
3 
 

The currency of the contract is Indian Rupees Only 
 

43 
 

Retention Money :- 
In IPC’s @ 5 % of value of each bill will be withheld and the withheld amount will be refunded to 
the Contractor along with the Final Bill / Taking over certificate. 
 

39.3 

The liquidated damages for non-completion of works within the Intended Completion date shall be 
0.5% of the contract value for each week’s delay or part there of beyond the completion date. The 
maximum amount of liquidated damages for the whole of the works is 5% of final contract price 
for works. 

 
 

45.1 
 

The Performance Security shall be provided to the Employer not later than the date specified in 
the work order and shall be issued in an amount and form indicated in Contract Data from:  

 

a. State Bank of India or subsidiaries; 
b. Any Indian Nationalised Bank; or   
c. Any Scheduled bank 

 

as acceptable to the Employer, and denominated in Indian Rupees only. The Performance 
Security shall be 2% of the Contract price. If the performance security is in the form of Bank 
Guarantee, the same shall be valid for a period of 19 Months from the date of Bank Guarantee or 
03 Months beyond the defect liability period whichever is later. In case the Intended Completion 
Date is extended, then the Contractor shall submit a fresh Performance Security or extension of 
the date of the Bank Guarantee/s if any, furnished as security, the same value valid up to a date 
of one month beyond the issue of Defect Liability Certificate. 
 

48 
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Bill of Quantities (BoQ) for works 

A. Preamble 
 
1. The Bill of Quantities shall be read in conjunction with the Instruction to Bidders, General 

and Special Conditions of Contract, Technical Specifications and conforming to the Indian 
standard specification. 

2. The Bidder should closely peruse all the specification clauses for items of works for which 
he is tendering his rates. 

3. The quantities given in the Bill of Quantities are approximate and provisional, which are 
given to provide a common basis for making payment for works. Actual quantities of work 
are likely to increase or decrease as per the requirement at site. Hence there is no claim 
for any additional or less quantities than the specified in the BOQ. 

 
4. The rates in the Bill of Quantities shall except in so far as it is otherwise provided under 

the Contract, include all plant, labour, supervision, materials, erection, transportation, 
maintenance, insurance, Toll, administrative overheads, profit, taxes and duties, together 
with all general risks, liabilities and obligations set out or implied in the Contract. 

 
5. General directions and description of work and materials are not necessarily repeated nor 

summarized in the Bill of Quantities. The whole cost of complying with the provisions of 
the Contract shall be included in the items provided in the Bill of Quantities.  
 

 
 
 
 
 



In figures In words

1 304  Earth work excavation in all classes of soils and sub soils  to full depth or as  directed 
except in rock  requiring blasting and disposal of the excavated earth with a lead of 5 
Kms  complying with standard and as directed by the Engineer in charge including all 
labour charges for loading and unloading and conveyance charges etc. complete

418.70 Cum

2 401 Construction of granular sub-base by providing close graded Material, mixing in a 
mechanical mix plant at OMC, carriage of mixed Material to work site, spreading in 
uniform layers with motor grader on prepared surface and compacting with vibratory 
power roller to achieve the desired density, complete as per clause 401 of MoRTH

158.00 Cum

3 406 Providing and laying, spreading and compacting graded stone aggregates to Wet Mix 
Macadam 250 mm thick specification including premixing the materials with water at 
OMC in mechnanical mix plant carriage of mixed material by tipper to site laying in 
uniform layers with pavers in Sub Base/ Base course on well prepared surface and 
compacting with vibratory roller to acheive the desired density including cost of 
material, labour charges, rentals for machinery, fuel and all other incidental charges 
etc., complete as per clause 406 of MORTH Rev-5

197.50 Cum

4 502 Providing and laying Prime Coat over WMM surface using 7 Kg of Emulsion Bitumen 
(SS1) per 10 sqm for preparatory to another bituminous construction over it, including 
cost of material, labour charges, rentals for machinery, fuel and all other incidental 
charges etc., complete as perClause 502 of MORTH Rev-5

790.00 Sqm

5 503 Providing and laying Tack Coat over primed WMM surface (treated with primer) 
using 2.50 Kg of Bitumen Emulsion (RS1) per 10 sqm for preparatory to another 
bituminous construction over it including cost of material, labour charges, rentals for 
machinery, fuel and all other incidental charges etc., complete as perClause 503 of 
MORTH Rev-5

790.00 Sqm

Restoration of Main Carriageway disturbed by CMWSSB for laying of 250mm dia CI pipe from Km:23/480 to 23/650 on LHS in East Coast Road (ECR)

S.No Description of the work Qty Unit
Amount inclusive of 

GST(Rs)

Rate inclusive of  GST (Rs)
MoRTH 
Ref No.

Bill of Quantities



In figures In words

Restoration of Main Carriageway disturbed by CMWSSB for laying of 250mm dia CI pipe from Km:23/480 to 23/650 on LHS in East Coast Road (ECR)

S.No Description of the work Qty Unit
Amount inclusive of 

GST(Rs)

Rate inclusive of  GST (Rs)
MoRTH 
Ref No.

Bill of Quantities

6 505 Providing and laying 75mm consolidated thick Dense Bituminous macadam as per 
design mix  using VG30 bitumen for premixing including cost and conveyance of all 
materials to CMP site, heating the bitumen and aggregate to required temperature and 
mixing them in required temperature in central hot mix plant 20-30 ton capacity, 
conveying the mix by tipper trucks to paver site, spreading the mix to uniform 
thickness of 75mm with mechanical paver to the specified grades and cross sections 
and consolidated by 8-10 tonne Vibratory / Pneumatic Roller to the required density 
etc., including labour for attending to paver to site etc., including hire charges and fuel 
charges for 20-30 t CMP with bitumen boiler, tipper trucks, Paver Finisher , Vibratory 
/Pneumatic roller and all other tools and plant required, including fuel and all 
otherincidental charges etc., complete as per specification using CMP as per clause 505 
of MORTH rev-5

59.25 Cum

7 503 Providing and laying Tack Coat over Existing BT surface using 2 Kg of Bitumen 
Emulsion (RS1) per 10 sqm for preparatory to another bituminous construction over it 
including cost of material, labour charges, rentals for machinery, fuel and all other 
incidental charges etc., complete as perClause 503 of MORTH Rev-5

1800.00 Sqm



In figures In words

Restoration of Main Carriageway disturbed by CMWSSB for laying of 250mm dia CI pipe from Km:23/480 to 23/650 on LHS in East Coast Road (ECR)

S.No Description of the work Qty Unit
Amount inclusive of 

GST(Rs)

Rate inclusive of  GST (Rs)
MoRTH 
Ref No.

Bill of Quantities

8 507 Providing and laying Bituminous Concrete to 40 mm thick as per design mix using 
VG30 bitumen for premixing  including cost and conveyance of all materials to CMP 
site, heating the bitumen and aggregate to required temperature and mixing them in 
required temperature in central hot mix plant 20-30 ton capacity, conveying the mix by 
tipper trucks to paver site, spreading the mix to uniform thickness of 40mm with 
mechanical paver to the specified grades and cross sections and consolidated by 8-10 
tonne Vibratory / Pneumatic Roller to the required density etc., including labour for 
attending to paver to site etc. including hire charges and fuel charges for 20-30 t CMP 
with bitumen boiler, tipper trucks, Paver Finisher , Vibratory / Pneumatic roller and all 
other tools and plant required, including fuel and all other incidental charges etc., 
complete as per specification using CMP as per clause 507 of MORTH Rev-5

72.00 Cum

9 803 Providing and laying of hot applied thermoplastic compound 2.5mm thick including 
reflectorising glass beads @ 250 gms per sqm area, thickness of 2.5mm exclusive of 
surface applied glass beads as per IRC:35. The finished surface to be level, uniform 
and free from streaks and holes etc complete as per MORT&H specification No.803

122.70 Sqm

10 800 Painting the old Cement Concrete  surface  with two coats using synthetic enamel 
paint of approved quality including cost and conveyance of all materials all labour for 
scrapping and brushing with required quantity of Synthetic enamel paint as directed 
by the engineer incharge and as per standard specification

385.00 Sqm



In figures In words

Restoration of Main Carriageway disturbed by CMWSSB for laying of 250mm dia CI pipe from Km:23/480 to 23/650 on LHS in East Coast Road (ECR)

S.No Description of the work Qty Unit
Amount inclusive of 

GST(Rs)

Rate inclusive of  GST (Rs)
MoRTH 
Ref No.

Bill of Quantities

11 804
Providing and fixing relective road studs of 'Category A' Raised pavement markers 
made out of poly carbonate/ methyl methercrylate/ ABS moulded body confirming to 
ASTM D 788 and  reflective panels with micro prismatic lens capable of providing 
total internal reflection of the light entering the lens face with retro-reflectance and 
chromaticity values conforming to ASTM D4280. The reflective raised pavement 
markers shall also confirm to the MoRTH circular No RW / NH. 33023/10/97- DO.III dt 
11.06.97 . The height, width and length shall not  be less than 15mm, 90mm and 100 
mm and with minimum reflective area of 13 Sq.cm on each side and the slope to the 
base shall be 35+/5 degree. Each reflector shall have a CIL not less then values 
specified in table 2 of said MoRT&H cirucular. The strength of detachmeent of 
integrated cylindrical shanks, (of diameter not less than 19+/-2mm and height not less 
than 30+/-2mm) from the body is to be a minimum value of 500kg f. Fixing will be by 
drilling holes on the road for the shanks to go inside, without nails and using epoxy 
resin based adhesive as per manufacturers recommendation and complete as directed 
by the Engineer. The marker shall support a load of 13635 kg tested in accordance with 
ASTM D4280 and confirming to IRC 35-2015 guidelines and MORT&H specification 
804 etc., complete

177.00 Nos

(Rupees _______________________________________________________________________________________________________________________________________  Only)
inclusive of GST and all other applicable taxes

Total Amount inclusive of GST,Rs.
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Cross section – CMWSSB Pipe laying area restoration work from 
Km:23480 to 23/650 (LHS) in  East Coast Road
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Technical Specifications 
PREAMBLE 

1. The Technical Specifications contained herein shall be read in conjunction with the other
Bidding Documents.

1.1       Site Information 
 

General 
1.1.1 The information given hereunder and provided elsewhere in these documents is given in good 

faith by the Employer but the Contractor shall satisfy himself regarding all aspects of site 
conditions and no claim will be entertained on the plea that the information supplied by the 
Employer is erroneous or insufficient. 

1.1.2 The area in which the works are located is in plain terrain, the approximate longitude and 
latitude of the region (Tamil Nadu) being 76o 15’/80o 20’ East and 8o 05’/13o 35’ North. 

1.1.3 Climatic Conditions         

1.1.3.1 The temperature in this region is as under: 

i) During summer months, the average maximum temperature is 42oC.

ii) During winter months, the average minimum temperature is 18oC.

1.1.3.2  The average annual rainfall in the area is of the order of 800mm.  

1.1.4    Seismic Zone 

The works are located in Seismic Zone-II as defined in IS :1893 (Part I) - 2002 

2 GENERAL REQUIREMENTS 

The Technical Specifications in accordance with which the entire work described hereinafter 
shall be constructed and completed by the Contractor shall comprise of the following. All the 
specification given in the relevant codes, MoRTH shall be adhered to during execution of the 
work 

2.1       Part-I: General Technical Specifications 

The General Technical Specifications shall be the "SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS" (Fifth Revision, April 2013), issued by the Ministry of Road Transport and 
Highways, Government of India and published by the Indian Roads Congress, henceforth 
called MORT&H Specifications and deemed to be bound into this document. 

2.2       Part-II: Supplementary Technical Specifications 

2.2.1 The Supplementary Technical Specifications shall comprise of various 
Amendments/Modifications/    Additions to the "SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS" referred to in Part-I above and Additional Specifications for particular item of work not 
already covered in Part-I. 
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2.2.2 A particular clause or a part thereof in "SPECIFICATIONS FOR ROAD AND BRIDGE WORKS 
(Fifth Revision, April 2013)" referred in Part-I above, where Amended/Modified/Added upon, and 
incorporated in Part-II, referred to above, such Amendment/Modification/ Addition supersedes the 
relevant Clause or part of the Clause. 

2.2.3 The Additional Specifications shall comprise of specifications for particular item of works not 
already covered in Part-I. 

2.2.4 When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the said 
Specifications, then any reference to the superseded Clause shall be deemed to refer to the 
Amended/Modified/Added Clause or part thereof. 

2.2.5 In so far as Amended/Modified /Added Clause may come in conflict or be inconsistent with any of 
the provisions of the said MORT&H Specifications under reference, the Amended/Modified/Added 
Clause shall always prevail. 

2.2.6    Additional Specifications 

In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of IRC, BIS, BS, 
ASTM, AASHTO and CAN/CSA in that order.  Where even these are silent, the construction 
and completion of the works shall conform to sound engineering practice as approved by the 
Engineer and in case of any dispute arising out of the interpretation of the above, the decision 
of the Engineer shall be final and binding on the contractor.  .  

The latest edition till 28 days before the final date of submission of the bid of all specifications / 
standard shall be applicable. 
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