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INVITATION FOR BIDS 
 

“Realignment works at Km 91/000 including construction of 4 Nos of Box Culvert in 
East Coast Road” 

Bids are invited by M/s.Tamil Nadu Road Development Company Ltd. (TNRDC) for 

implementation of following work in East Coast Road, Tamil Nadu. 

 
Bid document can be obtained between 10.00 hrs and 17.00 hrs on all working days from 
28th July, 2011 to 18th August, 2011 at the address for communication mentioned below on 
payment of Non-refundable fee of Rs.5,000/- (Rupees Five thousands only) by way of a 
crossed demand draft drawn in favour of M/s.Tamil Nadu Road Development Company 
Ltd. payable on any scheduled bank in Chennai. Alternatively the Bid document can also be 
downloaded from www.tnrdc.com and in such cases, the bidders will be required to pay the 
non-refundable fee as mentioned above, at the time of submission of  Bids. The proposals 
shall be submitted through two-cover system (Technical and Financial Proposals in 
separate envelopes) 
 

Sealed proposals should reach at the following address not later than 15.00 hrs on 
19th August, 2011 
 
Address for communication 
 
The Managing Director 
M/s. Tamil Nadu Road Development Company Ltd. 
Regd. Office: Sindur Panthion Plaza, 2nd Floor, 
No. 346, Pantheon Road, Egmore, 
Chennai – 600 008,Tamil Nadu, India. 
Phone:  091-44-2819 4800 / 4900 
Fax No: 091-44-2819 5800 
 
E.Mail:  tenders@tnrdc.com 
www.tnrdc.com 

Description of Work Indicative value of work       
             Amount (Rs) 

EMD / Bid 
Security 
Amount  

Period of 
Completion

 

Realignment works at Km 

91/000 including construction of 

4 Nos of Box Culvert in East 

Coast Road 

1.48 Crores 
 

Rs. 74,000/-  
 

4 Months 



 
 
 
 
 
 

Section I 
Instructions to Bidders 
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SECTION 1:   INSTRUCTIONS TO BIDDERS 
 

A:  GENERAL 
1. Scope of Bid 
 
1.1 Background 
 
(a) Tamil Nadu Road Development Company Ltd. (TNRDC) is promoted by Tamil Nadu Industrial 

Development Corporation Ltd (TIDCO) and TIDEL Park Ltd. TNRDC is maintaining the East Coast 
Road (Km 22/300 to Km 135/500) based on long term Concession Agreement with GoTN. 

 
             Bids are invited by Tamil Nadu Road Development Company Ltd, (TNRDC), for 
 “Realignment works at Km 91/000 including construction of 4 Nos of Box Culvert in 
  East Coast Road” 
             The estimated cost of the work is Rs.1.48 Crores.   
 
1.1.2 The successful bidder will be expected to complete the works within 4 months period, from 

the date of issue of ‘Notice to Commence the Work / Acceptance letter. 
 
1.1.3 The execution of the above works is proposed to be on “Item Rate Contract basis”.  The 

approximate quantities for all items of works to be executed are furnished in the Bill of 
Quantities - Section- V of the bidding document.  

 
1.2 Scope of works 
 
1.2.1    The broad scope of Improvement Works to be carried out by the selected bidder includes the 

following components, but is not limited to: 
 

 “Realignment works at Km 91/000 including construction of 4 Nos of Box Culvert in   
   East Coast Road” 

 Other works and services as may be indicated in the contract. 

The detail of the work is as follows: 

S No Description Amount (Rs)

1. 
Realignment works at Km 91/000 including 
construction of 4 Nos of Box Culvert in           
East Coast Road 

1.48 Crores 

 
The cost of bid document for the work is Rs 5000/- as indicated in Clause 5.1. EMD should be 
attached for the work as given in clause 15 

 
2 Throughout this Bidding document, the term ‘bid’ and ‘tender’ and their derivatives (bidder/    
           tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous. 
 
3.       Eligible Bidders 
 

To be qualified for award of the contract, the Bidder shall provide evidence to the Employer of 
their capability and adequacy of resources to carry out the contract effectively.  

 
3.1      Qualification of the Bidder 
 

To be qualified for award of the contract, bidders shall provide evidence satisfactory to the 
Employer of their capability and adequacy of resources to carry out the contract effectively. 
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3.2 Bids shall include the following relevant information and particulars in the prescribed forms 
attached in Section II: Forms of bid & Forms of securities.  

(a) Copies of original documents defining the constitution or legal status, place of registration and 
principal places of business; written power of attorney of the signatory of the Bid to commit 
the bidder; 

(b) Total annual turnover in the civil works construction business expressed as total of payment 
certificates for work performed in each for the last three years; 

 
(c) Performance as Contractor, on works of similar nature and complexity over the last three 

years and details of other work on hand and contractual commitments; 
 
(d) Reports on the financial standing of the bidder including profit and loss statements, balance 

sheets and auditor’s reports for the past three years 
 

(e) Authority to seek references from the bidder’s bankers; 
 
(f)    Information regarding any litigation or arbitration resulting from contracts executed by the 

bidder in the last three years or currently under execution.  The information shall include the 
names of the parties concerned, the disputed amount, cause of litigation, and matter in 
dispute;  

 
(g) Proposal of work methods, in sufficient detail to demonstrate the adequacy of the bidder’s 

proposals to meet the technical specifications and the completion time referred in sub-clause 
1.1.2 above.  

 
3.3         Bidders shall not be under a declaration of ineligibility or blacklisted for corrupt and fraudulent 

practices or poor quality/ delayed implementation of any work by the Government of India 
(GoI), Government of Tamilnadu (GoTN), other State Governments or any other agencies 
and/ or Statutory Authorities. 

 
4 Qualification Criteria and Information 
 
 The Qualification will be based on bidder meeting the following criteria with respect to general 

and particular experience, financial position, personnel, and equipment capabilities and other 
relevant information as given by the applicant in the required format.  

 
 The following criteria must be fulfilled by the Bidder and the same shall be duly certified by 

auditors/ clients, as applicable. The Bidder shall note that the criteria set out hereunder shall 
be satisfied by the Bidder. 

 
4 . 1    Experience and Turn Over 

The bidder shall provide documentary evidence of having been actively engaged in the 
construction/operation and maintenance of road works during the last Three years in the role 
of contractor. 
 

4.2  Particular Construction Experience: 
  The bidder shall provide evidence that the firm has successfully completed or substantially 

completed ‘a single Civil Work Contract of similar nature for the value of Rs 60 Lakhs within 
last three years (commencing from the year 2007-2008, 2008-2009, 2009 -2010)  

  
4.3 Turn Over 
  
  The bidder shall have generated a minimum annual average construction works turnover 

of Rs 1.48 Crores during the last three years (commencing from the year 2007-2008, 2008-
2009, 2009 -2010)  

                                
4.4  Personnel Capabilities 

The bidder shall supply general information on the management structure of the firm and shall 
make provision for suitably qualified personnel as required during contract implementation. 
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4.5  Equipment Capabilities 
The bidder is required to own or have assured access through hire or lease key equipments 
required for implementation of the project in good condition during the project period.  
 
 

4.6  Financial Capabilities 
The bidder shall demonstrate that he has access to or has available liquid assets (aggregate 
of working capital, cash in hand and uncommitted bank guarantee), line of credit and other 
financial means (independent of any contractual advance payment) sufficient to meet the 
construction cash flow requirement.  The bidder must demonstrate the current soundness of 
the bidder’s financial position, and indicate its prospective long-term profitability, if deemed 
necessary; the Employer shall have the authority to make enquiries with the bidder’s bankers. 

 

4.7 Litigation History 
The bidder as on date should not have been debarred from taking up any civil construction 
works and shall not be under a declaration of ineligibility for corrupt and fraudulent practices 
by the Government of India, Government of Tamilnadu or any other agency. The bidder 
should provide accurate information about any litigation or arbitration resulting from contracts 
completed or ongoing under its execution over the last three years. A consistent history of 
awards against the bidder will result in rejection of the bid.  Suppression of any information or 
material in this regard would be construed as a fundamental breach and TNRDC reserves its 
right to take appropriate action including cancellation of the bid, forfeiting of bid security etc,  
as may be deemed fit and proper by TNRDC at any time without requiring to give any notice 
to the applicant in this regard. 

 
4.8 Deleted 
 
4.9 Construction Programme 
 

The Bidder shall submit to the engineer details of proposed construction programme and work 
methodology including, Traffic Management Plan etc. 

 
5 Cost of Bid document and Bidding 
5.1  The cost of Bid document for the work is Rs 5000/- as indicated in the Invitation for bids. Any 

bid not accompanied by the acceptable bid document price shall be rejected by the Employer 
as non-responsive tender. 

5.2 The bidder shall bear all costs associated with the preparation and submission of his Bid, and 
the Employer will in no case be responsible and liable for such costs, regardless of the 
conduct or outcome of the tendering process. 

 
6 Site Visit 

The Bidder shall, prior to submitting the Bid for the work, at his own responsibility and risk is 
encouraged to visit and examine the Site of Works and its surroundings and obtain all 
information that may be necessary for preparing the Bid and entering into a contract for the 
work.  The costs of visiting the Site shall be at the Bidder's own expense. 

 
B. BIDDING DOCUMENT 

 
7 Content of Bidding Document 

The contents of the Bidding documents are given in the succeeding paragraphs 
 
7.1 The Bidding Document comprises the documents listed below and should be read in 

conjunction with any addenda/amendment issued in accordance with Clause 9 
 
          (a) Section I Instructions to Bidders 
 (b) Section II Forms of Bid and Forms of Securities  
 (c) Section III Conditions of Contract 
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 (d) Section IV Contract Data 
(e) Section V Bill of Quantities (BoQ) 
(f) Section VI Drawings 

            (g)        Section VIl        Technical Specifications  
 
7.2 The Bidder is expected to examine carefully all instructions, qualification information, 

Conditions of Contract, Contract Data, technical specifications, forms in the Bid Document. 
Failure to comply with the requirements of Bid Document shall be at Bidder’s own risk. 
Pursuant to Clause 25.2, bids which are not substantially responsive to the requirements of 
the Bid Document shall be rejected. 

 
8.0 Clarification of Bidding Document 
 
 A prospective bidder requiring any clarification of the bidding documents may notify the 

Employer in writing or by cable (hereinafter the term "cable" is deemed to include telex and 
facsimile) at the Employer's address indicated in the invitation for bid.  The Employer will 
respond to any request for clarification which he receives earlier than                         
48 Hrs before the deadline date for submission.  

 
8.1 Pre Bid Meeting 
 
8.1.1 The bidder or his official representative is invited to attend a Pre Bid meeting which will take            

place at the office of TNRDC, Egmore on 09th August, 2011 at 15.00 Hrs and the minutes of 
the meeting will be conveyed to the bidders who have purchased the document by post or fax 
or e-mail and will be uploaded in the web site. It is the bidder’s responsibility (for those who 
download from the website) to keep track of the website specified in the NIT for minutes of 
pre bid meeting and/or any addendum. The minutes of Pre-bid meeting shall form part of this 
Bid document.  

 
8.1.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter 

that may be raised on or before the date of pre-bid meeting. 
 
9 Amendment/Addendum of Bidding Document  
 

9.1 Before the deadline for submission of bids, the Employer may modify the bidding documents 
by issuing addenda. 

 
9.2 Any addendum thus issued shall form part of the bidding documents and shall be 

communicated in writing or by post or fax or e-mail to all the purchasers of the bidding 
documents and it will also be uploaded in the website. It is the bidder’s responsibility (those 
who download from the website) to keep track of the website specified in the NIT for any 
addendum. The addendum of the bidding document will not be notified in the newspaper.  
Prospective bidders shall acknowledge receipt of each addendum by post or fax to the 
Employer.  

 
9.3 To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer may, at his discretion, extend the deadline for submission 
of bids, in accordance with Sub-Clause 19.2. 

 
                                                     C.  Preparation of Bids 
 
10. Language of the Bid 
 
10.1 The bid, and all correspondence and document related to the bid exchanged between the 

Bidder and the Employer shall be written in English language. 
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11. Documents Comprising the Bid 
 
11.1 The bid shall be prepared and complete in accordance with the provisions of Bid Document 

and shall be submitted properly filled in, signed and initialled as appropriate.  It shall comprise 
the following : 

 
(a) TECHNICAL BID  (Envelope No.1) : 
 
 Bidder, qualification and other information and supporting documents of Clause 4 as per 

formats given in Section-II of Bid Document, and Earnest Money Deposit (EMD) as per 
Clause 15.1.The Technical Bid must not include any details of Financial Bid mentioned below.  

 
(b) FINANCIAL BID  (Envelope No.2) : 
 
 (ii) Letter of Financial Bid according to Section-II of Bid Document, and 

(iii)        Bill of Quantities as given in Section-V of Bid Document. 
 
11.2 The bid must be in a bound form with pages numbered serially and by giving an index of 

submissions. The forms and schedules given in Section-II, and Section-V shall be filled in 
without exception and without any variation, both in respect of form and contents. 

 
11.3 All the addenda issued/Minutes of Pre-bid meeting should be properly incorporated.  Failure 

to do so may result in the bid being rejected. 
 
12.0 Bid Prices 
 
12.1 Unless stated otherwise in the bidding documents, the contract shall be for the whole work or 

parts thereof as described in Sub-Clause 1, based on the quoted rates in Bill of Quantities 
submitted by the Bidder. 

 
12.2  The bidder shall fill in rates and prices on unit basis (both in figures and words) for all items 

of the works described in the Bill of Quantities along with total bid price (both in figures and 
words).  Items for which no rate or price is entered by the bidder will not be paid for by the 
Employer when executed and shall be deemed covered by the other rates and prices in the 
Bill of Quantities.  Corrections, if any, shall be made by crossing out, initialling, dating and 
rewriting. 

 
12.3 All duties, taxes (including service tax), fees, tolls, royalties, cess and octroi, insurance, 

contribution to labour welfare fund, EPF and other levies payable by the contractor under the 
contract, or for any other cause shall be included in the rates, prices and total Bid Price 
submitted by the Bidder. 

 
12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and 

shall not be subject to adjustment on any account. 
 
13.0 Currencies of Bid and Payment 
 

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.  
 

All payments shall be paid in Indian Rupees. 
 
14.0 Bid Validity 
 

14.1 Bids shall remain valid for a period of 90 days (Ninety days) after the deadline date for Bids 
as specified in Clause 19.  A bid valid for a shorter period shall be rejected by the Employer 
as non-responsive. 

 
14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request the bidders to extend the period of validity for a specified additional period.  The   
request and the bidders' responses shall be made in writing or by cable.  A bidder may refuse    
the request without forfeiting his bid security.  A bidder agreeing to the request will not be     
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required or permitted to modify his bid, but will be required to extend the validity of his bid   
security for the period of the extension, and in compliance 19.2 in all respects. 

 
15 Earnest Money Deposit (EMD) 

15.1 The proposals duly filled in the required format must reach the Office of TNRDC, Egmore, 
Chennai – 600 008 on or before 15.00 hrs, on  19th August, 2011  along with EMD/ Bid 
security for an amount of Rs.74000/-  in one of  the following forms 

i) Form of Demand Draft drawn in favour of Tamil Nadu Road Development Company Ltd. 
(TNRDC), payable on any scheduled bank in Chennai as indicated in the bid document. 

ii) Bank Guarantee from any Nationalised Indian Bank / Scheduled Bank approved by   the RBI. 
The format for Bid Security is enclosed. 

iii) The Bank Guarantees issued as surety for the bid shall be valid for 28 days beyond the 
validity of the bid.  

15.2 Any bid not accompanied by the acceptable EMD shall be rejected by                         
the Employer as non- responsive. 

 

16 Alternative Proposals by Bidders 
 
  Bidders shall only submit offers that comply with the requirements of the bidding documents, 

including the basic technical design as indicated in the specifications. 
 
             Alternate proposals will not be considered. 
 
17        Format and Signing of Bid 
 

17.1 Only relevant supporting documents shall be submitted along with the Bid, Documents 
furnishing additional information other than that is required as per Bid Document, if any, shall 
be submitted separately under separate heading, which may not be considered for evaluation. 

 
17.2 The entire Bid including covering letter and supporting documents shall be duly page 

numbered and shall contain a detailed table of contents with page references. 
 

17.3 The person or persons signing the Bids shall initial all pages of the Bids,  
 

17.4 The Bidder shall prepare and submit one original of the Bid Document comprising the Bid as 
described in Clause 11, bound and clearly marked “ORIGINAL. 

 
17.5 The Bid shall be typed or written in indelible ink and shall be signed by a person or persons 

duly authorized to sign on behalf of the Bidder.  All pages of the bid where entries or 
amendments have been made shall be initialled by the person or persons signing the bid. 

 
17.6 The Bid shall contain no alterations or additions, except those to comply with instructions 

issued by the Employer, or as necessary to correct errors made by the bidder, in which case 
such corrections shall be initialled by the person or persons signing the bid. 

 
17.7 The Bidder shall furnish information as described in the Form of Bid and Qualification on 

commissions or gratuities, if any, paid or to be paid to agents relating to this Bid, and to 
contract execution if the Bidder is awarded the contract. 

 
17.8 All witnesses and sureties shall be persons of status and probity and their full names, 

occupation and addresses shall be printed below their dated signatures. 
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D.  SUBMISSION OF BIDS 
 
18        Sealing and Marking of Bids 
 

18.1 The Bidder shall submit qualification information in Technical Bid and financial information in 
Financial Bid in two separate envelopes, sealed securely. These envelopes shall be clearly 
marked on top as appropriate. The Technical Bid and Financial Bids in two separate 
envelopes so sealed and marked shall then be put into an outer envelope and duly sealed. 

 
18.2 The inner and outer envelopes shall 

 
(a) Be addressed to the  Employer at the following address: 

Managing Director,  

Tamil Nadu Road Development Company Ltd (TNRDC), 

346,   Sindur Panthion Plaza,    2nd -  Floor,   

Pantheon Road, 

 Egmore, Chennai- 600 008,               and 

(b) bear the following identification: 
 

Bid for “Realignment works at Km 91/000 including construction of 4 Nos of Box 
Culvert in East Coast Road” 

 
18.3 In addition to the identification mentioned above the inner and outer envelopes shall indicate 

the name and address of the bidder to enable the bid to be returned unopened in case it is 
declared late, pursuant to Clause 20. 

 
18.4 If the outer envelope is not sealed and marked as above, the Employer will assume no 

responsibility for misplacement or premature opening of the bid and the bid will be treated as 
rejected on the grounds of not substantially responsive. 

 
19.0 Deadline for Submission of the Bids 
 

19.1 Bids must be received by the Employer at the address specified above not later than 15.00 
Hours on 19th August, 2011. In the event of the specified date for the submission of bids 
declared a holiday for the Employer, the Bids will be received up to the appointed time on the 
next working day. 

 
19.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 9, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

 
20.0 Late Submission of Bids 
 
 Any Bid received by the Employer after the deadline prescribed in Clause 19 will be 

returned unopened to the bidder. 
 
21.0 Modification and Withdrawal of Bids 
 

21.1 Bidders may modify or withdraw their bids by giving notice in writing before the deadline 
prescribed in Clause 19. 

 
21.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked, and 

delivered in accordance with Clause 18 & 19, with the outer and inner envelopes additionally 
marked "MODIFICATION" or "WITHDRAWAL", as appropriate. 

 
21.3 No bid may be modified after the deadline for submission of Bids. 

 



Section I: Instructions to Bidders                                                                                           TNRDC 

21.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 14.1 above or as extended 
pursuant to Clause 14.2 may result in the forfeiture of the Bid security pursuant to Clause 15. 

 
21.5 Bidders may only offer discounts to, or modify the prices of their Bids only by submitting Bid 

modifications in accordance with this clause, or included in the original Bid submission. 
 
 

E.  BID OPENING AND EVALUATION 
 

22.0 Bid Opening 
 

22.1 The Employer will open all the Bids received (except those received late), including 
modifications made pursuant to Clause 19, in the presence of the Bidders or their 
representatives who choose to attend  at 15:30 Hrs on  19th August, 2011  at the office of 
the TNRDC, Egmore, Chennai.  

 
22.2 In the event of the specified date of Bid opening being declared a holiday, the Bids will be 

opened at the appointed time and location on the next working day by the employer. 
 

22.3 Envelopes marked "WITHDRAWAL" shall be opened and read out first. Subsequently all 
envelopes marked “Modification” shall be opened and the submissions therein read out in 
appropriate detail at the time of opening of Financial Bid. 

 
22.4 After opening of the outer envelope containing the Bid, its contents shall be examined for 

compliance in pursuant to Clause 18.1.  Bids found not complying are liable to be rejected 
without further examination. The contents of envelope titled “Technical Bid” will be opened 
first and its contents shall be scrutinised as per requirements of Bid document. Only for the 
Bidders, whose contents of Technical Bid have been found in order and evaluated as 
substantially responsive, the envelope titled “FINANCIAL BID” shall be opened at 15:30 hrs on 
30th August, 2011 at the same address as specified in Clause 18.2 in the presence of 
Bidders or their authorized representatives who choose to be present in the bidding process.   

 
22.5 The Bidder’s names, the Bid Prices, the total amount of each bid, any discounts, Bid 

modifications and withdrawals and such other details as the Employer may consider 
appropriate, will be announced and recorded by the Employer at the time of opening.   

 
22.6 No bid shall be rejected at Bid opening except for late bids pursuant to Clause 20 and 

conditional bids.  Bids [and modifications pursuant to Clause 21] that are not opened and read 
out at Bid opening will not be considered for further evaluation regardless of the 
circumstances.  Late and withdrawn bids will be returned unopened to Bidders. 
 

 
23.0 Process to be Confidential 
 
            Information relating to the examination, clarification, evaluation, and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until the award to the successful Bidder              
has been announced. Any effort by a Bidder to influence the Employer's processing of Bids or 
award decisions may result in the rejection of his Bid. 

 
24.0 Clarification of Bids 
 

24.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdowns of the unit rates. 
The request for clarification and the response shall be in writing or by cable, but no change in 
the price or substance of the Bid shall be sought, offered, or permitted except as required to 
confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the 
Bids in accordance with Clause 27. Provided however, the employer shall seek the 
rectification of price with the bidder who quoted lowest in total; 
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24.2 Subject to sub-clause 24.1, no Bidder shall contact the Employer/ its representatives on any 
matter relating to its bid from the time of the bid opening to the time the contract is awarded.   

 
24.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidders’ bid. 
 
 
25.0 Preliminary Examination of Bids and Determination of Responsiveness 
 

25.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid           
(a) has been properly signed; (b) is accompanied by the required securities and; (c) is 
substantially responsive to the requirements of the Bidding documents; and (d)  provides any 
clarification and/ or substantiation that the Employer may require pursuant to Clause 24. 

 
25.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 

specifications of the Bidding documents, without material deviation or reservation. A material 
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or 
performance of the Works; (b) which limits in any substantial way, inconsistent with the 
Bidding documents, the Employer's rights or the Bidder's obligations under the Contract;      
(c) not confirming to the requirement at Clause 18 or (d) whose rectification would affect 
unfairly the competitive position of other Bidders presenting substantially responsive Bids. 

 
25.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming 
deviation or reservation. 

 
26.0  Correction of Errors 
 

26.1 Bids determined to be substantially responsive will be checked by the Employer for any 
arithmetic errors. Errors will be corrected by the Employer, where there is a discrepancy 
between the unit rates in figures and in words, the lesser of the two will prevail. 

 
26.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and, with the concurrence of the Bidder, shall be 
considered as binding upon the Bidder. If the Bidder does not accept the corrected amount 
the Bid will be rejected, and the Bid security may be forfeited in accordance with                      
Sub-Clause 17.6. 

 
27.0 Evaluation and Comparison of Bids 
 

27.1 The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Clause 25. 

 
27.2 In evaluating the Bids, the Employer will determine for each Bid, the evaluated Bid Price by 

adjusting the Bid Price as follows: 
 
(a) Making any correction for errors pursuant to Clause 26;    
(b) Excluding Provisional Sums and the provision, if any, for contingencies in the Summary Bill of 

Quantities; 
 

27.3 Towards evaluation, the employer will take into account the adjusted Bid Price for the works 
arrive at the lowest evaluated rate of bid. 

 
27.4 The Employer reserves the right to accept or reject any variation, deviation, or alternative 

offer and other factors which are in excess of the requirements of the Bidding document or 
otherwise result in the accrual of unsolicited benefits to the Employer shall not be taken into 
account in Bid evaluation. 

 
27.5 If the Bid of the successful Bidder is seriously unbalanced in relation to or substantially below 

the Employer’s estimate of the cost of work to be performed under the contract, the Employer 
may require the Bidder to produce detailed price analysis for any or all items of the Bill of 
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Quantities, to demonstrate the internal consistency of those prices with the construction 
methods and schedule proposed.  After evaluation of the price analysis, the Employer may 
require that the amount of the performance security set forth in Clause 31 be increased at the 
expense of the successful Bidder to a level sufficient to protect the Employer against financial 
loss in the event of default of the successful Bidder under the Contract. 

 
F.  AWARD OF CONTRACT 

28.0 Award Criteria 
 
 Subject to Clause 27, the Employer will award the Contract to the Bidder whose Bid has been 

determined to be substantially responsive to the Bidding documents and whose bids are 
evaluated to be the lowest, provided that such Bidder has been determined to be eligible and 
qualifying in accordance with the provisions of Clause 3 and 4.  The lowest (L1) bidder will be 
called for negotiation on the quoted rates. If the lowest bidder is not responding for further 
negotiations, the Employer reserves the right to negotiate with any of the eligible bidders who 
is willing to offer a negotiated and reasonable rate. 

  
 Awarding the work to bidders or summarily reject all the proposals shall be the sole discretion 

of TNRDC, based on the capability of the Bidders. 
 

Employer reserves the right to appoint other contractor/contractors for “Realignment works 
at Km 91/000 including construction of 4 Nos of Box Culvert in East Coast Road” or part 
of this work/contract and any other works that the Employer may decide. 

 
29.0 Employer's Right to Accept any Bid and to Reject any or all Bids 
 
 29.1 Notwithstanding Clause 28, the Employer reserves the right to accept or reject any Bid, and to 

annul the Bidding process and reject all Bids, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to 
inform the affected Bidder or Bidders of the grounds for the Employer's action. 

 
30. Notification of Award  
 
 30.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer   prior 

to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered 
letter. This letter (hereinafter and in the Conditions of Contract called the "Letter of Intent") will 
state the sum that the Employer will pay the Contractor in consideration of the execution, 
completion, and maintenance of the Works by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the "Contract Price").  

 
31.0 Performance Security 
 

31.1 Within 7 days of receipt of the Letter of Intent, the successful Bidder shall deliver to the  
Employer a Performance Security in the form of a bank guarantee from Nationalised Bank/ 
Scheduled Bank acceptable to the Employer in the form as given in Section II for an amount 
equivalent to 5% of the initial contract price in accordance with Clause 27.5 and Clause 48 
of Conditions of Contract.  The Performance Security for works shall be valid for a period of 
16 months from the date of commencement of the works or 12 months beyond the completion 
date whichever is later. The bidder should maintain the facility in acceptable condition as 
stipulated in the Bid Document. 

 
31.2 Failure of the successful bidder to comply with the requirements of Clause 31.1 shall 

constitute a breach of contract, cause for annulment of the award, forfeiture of the bid 
security, and any such other remedy the Employer may take under the contract. 

 
 31.3    Retention money               
 In each, Interim Payment Certificate (IPC) @ 5 % of value of work executed during each bill 

will be withheld and the withheld amount will be refunded to the Contractor along with the 
Final Bill /Taking over certificate. The maximum amount of Retention money to be with held is 
restricted up to 5% of the contract value. 
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32.0    Signing of Agreement 
 

32.1 At the same time that he notifies to the successful Bidder that his Bid has been accepted, the 
Employer will direct him to attend the Employer’s office on a date determined by the Employer 
for signing the Form of Agreement provided in the Bidding Document incorporating all the 
agreements between the parties.  The signing of the Form of Agreement shall take place only 
after the furnishing of performance security by the selected Bidder as per Clause 31.1 

 
32.2 The Agreement will incorporate all agreements / correspondences between the Employer and 

the successful Bidder. It will be kept ready for signature of the successful bidder in the office 
of employer within 21 days following the notification of award along with the Letter of Intent 
and after the submission of performance security; the successful Bidder will sign the 
Agreement and deliver it to the Employer.  

 
32.3 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful and refund the Bid 
Security. 

 
33. Corrupt or Fraudulent Practices 
 
33.1 The Employer requires that all the Bidders should observe the highest standard of ethics 

during the procurement and execution of this Contract.  In pursuance of this policy, the 
Employer: 

 
(a) Defines, for the purposes of this provision, the terms set forth as follows : 
 

i. “corrupt practice” means the offering, giving, receiving or soliciting of any thing of                         
value to influence the action of Employer/ its representatives in the procurement                         
process or in contract execution; and 

 
ii. “fraudulent practice” means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the Employer, and includes collusive 
practice among Bidders (prior to or after Bid submission) designed to establish Bid prices at 
artificial non-competitive levels and deprive the Employer of the benefits of free and open 
completion; 

 
(b) will reject a proposal for award if he determines that the Bidder recommended for award has, 

engaged in corrupt or fraudulent, practices in competing for the Contract in question; 
 
(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded any 

contract in TNRDC, if it at any time determines that the firm has engaged in corrupt or 
fraudulent practices in competing for, or in executing, this Contract. 
 

 
34. TERMINATION 
 
 In case the Contractor fails to carryout the works, as per the construction programme and as 

per the conditions stipulated in the Bid Document , then the Employer, at its sole discretion is 
entitled to terminate this contract at the ‘Risk and Cost’ of the Contractor and to employ such 
other Contractor/s to carryout the balance works. The additional cost incurred by the 
employer in completing the works, which remain unfinished at the time of termination of the 
contract will be recovered from the Contractor.  Any unrecovered ‘Risk and Cost’ amount will 
be a debt payable to the Employer and the Employer will take suitable actions for such 
unrecovered ‘Risk and Cost’ amount at the cost of the Contractor.  Any bill/s for the works 
executed remains unsettled and/or the value of materials, machineries etc., taken over or 
possessed by the Employer at the time of termination or on termination will be adjusted 
towards the ‘Risk and Cost’ recoverable from the contractor.   
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Section II: Forms of Bid & Forms of Securities  TNRDC  

 

 
SECTION II 

 
 FORMS OF BID & FORMS OF SECURITIES 

 
 
 
1. LETTER OF APPLICATION 
 

(Letterhead paper of the Bidder) 
[Including full postal address, telephone, fax, cable and telex addresses] 

 
                                                                                                         [Date] 

To: 
 
Managing Director  
Tamil Nadu Road Development Company (TNRDC) 
Sindur Panthion Plaza, 2nd   Floor, 346, Pantheon Road,  
Egmore, Chennai- 600 008 
Phone: 044-2819 4800, 044-2819 4900 Fax 91-44-2819 5800 
 
Sir, 
 
1. Being duly authorised to represent and act on behalf of -------------------- (hereinafter     

“The Bidder”), and having reviewed and fully understood all the bid information 
provided, the undersigned hereby apply to be qualified by your agency as a bidder 
for the contract of the “Realignment works at Km 91/000 including 
construction of 4 Nos of Box Culvert in East Coast Road” 
 

 
2. TNRDC and its associates/ representatives are hereby authorized to conduct any 

inquiries or investigations to verify the statements, documents, and information 
submitted in connection with this application, and to seek clarification from our 
bankers and clients regarding any financial and technical aspects. This Letter of 
Application will also serve as authorization to any individual or authorised 
representative of any institution, to provide such information deemed necessary to 
verify statements and information provided in this application or with regard to the 
resources, experience, and competence of the Bidder. 

 
3. This application is made in the full understanding that: 
 

(a) TNRDC reserves the right, to reject or accept any application, cancel the 
bidding process and reject all applications; and 

(b) TNRDC shall not be liable for any such actions and shall be under no 
obligation to inform the Bidder of the grounds for them. 

 
4. The undersigned declared that the statements made and the information provided 

in the duly completed application are complete, true and correct in every detail. 
 
 
 
Authorised Signature 
 
Name and Title of Signatory 
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2. BIDDER,  QUALIFICATION  AND  OTHER  INFORMATION 
 

Bidders are requested to complete the information in this form through indicated 
formats or suitable attachments: 
 

 

A. Bidder Particulars  
 

No. Particulars 
(a) Name of Bidding Firm : 
(b) Status (Sole/ firm in partnership/ Pvt. or Public Ltd Company) 
(c) Place of incorporation/ registration : 

Year of incorporation/ registration : 
(d) Registered Head Office address/ Telephone/ Fax/   E-mail : 
(e) Contact Office address/ Telephone/ Fax / E-mail : 
(f) Contact Person and Title : 
(g) Names of Promoters : 
(h) Names of Principal Shareholders : 
(i) Shareholding Pattern : 

 
B. Details on Structure and Operation, Key Management Personnel of the 

Bidder’s organization  
 (To be enclosed as an attachment) 
 
C. Proof of Constitution of Legal Status  

(To be enclosed as an attachment) 
 
D. Power of Attorney authorizing the signatory of the Bid document to commit 

the Bidder  
(Original or Notary Attested Photocopy to be enclosed as an attachment) 

 
E. Financial Statement by the Bidder (Annual Reports, Turnover, Liquid Assets, 

Banker’s Details)  
 

(i) Audited annual Reports for three years starting from Financial Year 2007-08 
to Financial Year 2009-10 

 [To be enclosed as an attachment) 
 Ref. Page Nos.__________________________ 
 
(ii) Annual Turnover Data (duly supported by audited Annual Reports/ 

Provisional Certificate for respective periods and certification by Statutory 
Auditors)  
 

Turnover from Construction related works in last three years ending March 31, 2010 
Description  2007-2008 2008-2009 2009-2010 

(a)Turnover from civil 
construction related 
works  

Vide 
Page 
No. 

   

Amount 
in INR 

   

(b)Factor for updating 
to 31, Mar 2010 level 
@6% pa 

 1.1236 1.06000 1.00 

(c) Turnover updated 
to Mar 31, 2010 level 
(a) x (b) 
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(d) Sum of Civil construction related works turnover updated  
 To 31 Mar 2010, for three years     INR _____________ 
 
(e) Average civil construction related works turnover for three  
 Years (updated to 31 Mar 2010 price level):                        INR _____________ 
                          (Average Annual Turnover)       
 
(f)    Is Average Annual Turnover (e) > INR 1.48 Crores       _____________                        

         
(g)       Supporting documents: 
 

Description Ref. Page No. 
  
  
  
  
  

 
(iii) Current Liquid Assets (as on 31 March 2010 duly supported by Certificate for 

Financial Year 2009-2010 by Statutory Auditors) 
 
Current Liquid Assets as on Mar 31, 2010 
Particulars Amount in INR 
Working Capital  
Cash in Hand  
Uncommitted line of credit  
Other Financial Means   
 
 

 
Supporting Documents: 
 

Description Ref. Page No. 

  

  

 
(iv) Details of Bidder’s Bankers 
 

Name of the Banker Contact Person, Contact Address, 
Phone number and fax number 

(Banker 1)  

(Banker 2)  

……………  
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F. Qualifying Works  
For all works indicated below, the Bidder shall necessarily submit the relevant 
client’s/ Engineer’s Certificate. 
 
 

Description 2007-
2008 

2008-
2009 

2009-
2010 

(a) Name of Qualifying work    
(b) Cost of Qualifying work (in INR crore)    
(c) Period of implementation From :                               To : 

(d) Value of work done during period under 
consideration (in INR Core) 

   

(e) Updation factor @ 6% 1.1236 1.0600 1.0000 
(f) Updated value of work done during period under 
consideration 

   

Is single work>INR 60 Lakhs during the above 
period 

   

 
 
Supporting Documents: 
 

Description Ref. Page No. 
  
  

 
G. Litigation / Arbitration History [as per Clause 4.7] 
 

The Bidder shall provide the following information on history of litigation or 
arbitration resulting from contracts executed in the last three years or currently 
under execution. 
 
Name of the Bidder: ________________________________ 
 
 

1 (a) Has the Applicant or its constituent partners consistent 
history of litigation/ arbitration awarded against / favour of 
him. 

…..Yes/ No 

 (b) If yes, give details for each such case in the format of 
Table 1 below 

 

2 (a) Has the applicant or any of its constituent partners been 
debarred/ expelled by any agency in India, during the last 
3 years as on date of application, except on account of 
reasons other than non-performance, such as rescinding 
of joint venture, partner of joint venture pulling out, court 
directions leading to breaking up of a joint venture before 
start of work etc. 

…..Yes/ No 

 (b) If yes, give details  
3 (a) Has the Applicant or any of its constituent partners 

abandoned any contract work in India during the last 3 
years 
 

…..Yes/ No 

 (b) If yes, give details 
 

…..Yes/ No 

4 (a) Has the Applicant or any of its constituent partners been 
declared bankrupt during the last 3 years. 
 

…..Yes/ No 
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 (b) If yes, give details, including present status 
 

 

5  Has the Applicant or any of its constituent partners been 
debarred by TNRDC or any other agency in India for as 
on date of application. 

…..Yes/ No 

 
 
Format for Case Summary (to be submitted by the Bidder each case pending/ settled): 
 

Item Head Particulars to be Furnished 

Name of Client  

Year  

Cause of Litigation/ Arbitration/ Matter in 
Dispute 

 

Disputed Amount (Current Value in Indian 
Rupees) 

 

Resolved or pending resolution  

Award for or against  

Actual amount awarded (Current value in 
Indian Rupees) 

 

Other Claims Made, Settled/ Rejected  

 
 
H. Details of proposed Construction Program and Work Methodology 

(including Traffic Management Plan and Resource Management Plan) [as per 
Clause 4.9] 

 
(To be enclosed as an attachment) 
Ref Page Nos.__________________ 
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Declaration Statement  

 
(Letterhead paper of the Bidder) 

 
[Date] 

To 
 
Managing Director  
Tamil Nadu Road Development Company (TNRDC) 
Sindur Panthion Plaza, 
2nd   Floor, 346, Pantheon Road,  
Egmore, Chennai- 600 008 
Phone: 044 -2819 4800, 044 -2819 4900 Fax 91- 44 -2819 5800 
 
 
Dear Sir: 
 
1. I, the undersigned, do hereby certify that all the statements made in the 

application and attachments thereto are true and correct. 
 
2. The undersigned also hereby certifies that neither our firms 

M/s………………………. nor any of its constituent partners have abandoned any 
work awarded to us by any Agency in India nor any contract awarded to us for 
such works has been rescinded, during last three years prior to the date of this 
application. 

 
3. The undersigned also furnish undertaking that we are not declared by any court of 

law as proclaimed offenders also that we are not convicted under any law for the 
offences punishable under Indian Penal Code, Negotiable Instrument Act of any 
Labour/ employee beneficial legislations. 

 
4. The undersigned hereby authorize(s) and request(s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 
to verify this statement or regarding my (our) competence and general reputation. 

 
5. The undersigned understands and agrees that further qualifying information may 

be requested, and agrees to furnish any such information at the request of the 
TNRDC. 

 
_______________________________________ 
Signed by an Authorised Officer of the Firm 
 
_______________________________________ 
Title of Officer 
 
_______________________________________ 
Name of Firm 
 
_______________________________________ 
Date 
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4.           SPECIMEN FORMAT FROM BIDDER TO BANKERS AUTHORISING THEM  
              TO PROVIDE INFORMATION TO TNRDC/ ITS REPRESENTATIVES  
                                           

  
 

 
To  
Name of Bank/ Address/ city 
 
 
 
Dear Sir: 
 
 
 
We have recently submitted a Bid Proposals to Tamil Nadu Road Development Company 
Ltd., (TNRDC) for implementing its project for 
_____________________________________________________________.  We hereby 
authorise you to provide all information/ data readily about us and our credit status, as 
may be desired by TNRDC and you need not seek any clearance/ opinion from us for 
providing the information/ data to TNRDC. 
 
 
 
 
Sincerely, 
 
 
 
_________________ 
Authorised Signatory 
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LETTER   OF  FINANCIAL  BID 
                                        (Letterhead of the Bidder)                          [Date] 

Managing Director  
TNRDC, Sindur Panthion Plaza, 
2nd   Floor, 346, Pantheon Road,  
Egmore, Chennai- 600 008 
Phone: 044-2819 4800, 044-2819 4900 Fax 91 – 44 - 2819 5800 
 
Dear Sir: 
 
Sub: “Realignment works at Km 91/000 including construction of 4 Nos of Box 

Culvert in East Coast Road” 
 

Having examined the Bid Document including Notice Inviting Bids, Instructions to Bidders, 
General Conditions of Contract, Special Conditions of Contract, Technical Specifications, 
Bill of Quantities, Drawings, Schedules, Annexure and Addenda for the execution of the 
above named works, we, the undersigned, offer to execute and complete such works and 
remedy any defects therein in conformity with the said Bid Document at the prices 
indicated in the enclosed BoQ 
 
The Payment for: 
Construction, Improvement for the sum of INR ___________________ (Indian Rupees in 
words) _____________________________) inclusive of all taxes and such other sum 
as may be ascertained in accordance with the said Bid Document  
 
We undertake, if our Bid is accepted, to commence the works within seven (7) days of 
receipt of the Engineer’s order to commence, and to complete and deliver the sections 
and whole of the works comprised in the Contract within the period stated in the Appendix 
to Bid/ Contract data hereto. 
We also undertake to furnish Performance Security (ie) in the form of a Bank Guarantee in 
accordance with the Conditions of Contract. 
We agree to abide by this Bid for the period of Ninety (90 days) from the date of Bid 
opening, as prescribed in Clause 14.1 of the Instructions to Bidders (Section-I), and it 
shall remain binding upon us and may be accepted at any time before the expiry of that 
period. 
 
We confirm our agreement to treat the Bid Document, Drawings and other records 
connected with the works as secret and confidential document and shall not communicate 
information contained therein to any other person other than the person authorized by 
Employer or use such information in any manner prejudicial to the safety and integrity of 
the works. 
 
We undertake that, in completing for (and, if the award is made to us, in executing) the 
above Contract, we will observe the laws against fraud and corruption in force in India 
namely “Prevention of Corruption Act 1988”. 
We confirm that our firm has valid VAT/PAN registrations along with EPF, ESI codes as 
stipulated under Appendix 2 and 3 of GCC. 
 

We hereby confirm that this Bid complies with the Eligibility, Bid validity and Bid security 
required as stated in the Bidding documents. 
 
Yours faithfully, 
 
Authorised Signature: 
Name and Title of Signatory: 
Name of Bidder with official seal: 
Address: 
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 FORMAT FOR AGREEMENT 
 

1. Agreement Form 
 

 
Draft Contract Agreement 

 
 
This agreement, made the ___ day of _______,2011 between Tamil Nadu Road 
Development Company Ltd (TNRDC), Sindur Panthion Plaza, 2nd   Floor, 346, 
Pantheon Road, Egmore, Chennai, TamilNadu, India, (hereinafter called “the 

Employer)” which expression shall unless the context otherwise requires, include its 

successors and assigns of the one part and-------------------------------------------------------------

-------------------------------------------. (Hereinafter called “the Contractor”) of the other part. 

Whereas the Employer is desirous that certain works should be executed by the 
Contractor, viz.  “Realignment works at Km 91/000 including construction of 4 Nos of 
Box Culvert in East Coast Road”  (hereinafter called “the Works”) and the Employer has 
accepted the Bid by the Contractor for the execution and completion of such Works and 
the remedying of any defects therein, at a contract price of Rs. ------------/- (Rupees ---------
-----------------------------------------only) inclusive of all taxes 
 

NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part 
of this Agreement, viz.: 

 
i)         Letter of Intent,  Confirmation Letter and Notice- to Proceed with the Works 
ii) The Priced Bill of Quantities. 
iii) Contract Data 
iv) Conditions of contract (including Special Conditions of Contract); 
v) Instructions to Bidders 
vi) Specifications;  
vii) Any other document listed in the Contract Data/Bid Document as forming part 

of the contract (minutes of pre bid meeting, addendum and clarifications). 
 
3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy and defects therein in all respects with the 
provisions of the Contract. 

 
4. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein the 
Contract Price or such other sum as may become payable under the provisions of the 
Contract at the times and in the manner prescribed by the Contract. 
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 
day and year first before written. 
 
Signed, sealed, and delivered by the said Employer and the Contractor in the presence of: 
 
 
WITNESSES: 
 

On behalf of 
Tamil Nadu Road Development 

Company Ltd. 
Egmore, Chennai  

On behalf of 
                         the Contractor 

1. 
 
 
2. 

1. 
 
 
2. 
 
 
 

 
 
Binding Signature of the Employer:- 
 
                                           ______________________________________ 
 
 
 
 
Binding Signature of the Contractor:- 
 
   ______________________________________ 
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      2.   Letter of Intent 

  
(Letterhead paper of the Employer) 

 
 

[Date] 
To: [name and address of the contractor) 
 
 
Dear Sirs, 
 
This is to notify that your Bid dated ________________ for INR 
_______________________________ [as corrected and modified in accordance with the 
Instructions to Bidders] inclusive of all taxes for “Realignment works at Km 91/000 
including construction of 4 Nos of Box Culvert in East Coast Road” is hereby 
accepted by our Agency. 
 
 
We note that as per bid, you do not intend to sub-contract any component of work. 
 
You are hereby requested to send a Confirmation Letter acknowledging receipt of the 
Letter of Intent and accepting the offer.  You are requested also to furnish Performance 
Security, *plus additional security for unbalance bids in terms of ITB Clause 27.5, in the 
form detailed in Clause 31 of ITB for an amount of INR________________ within 7 days 
of the receipt of this Letter of Intent, valid up to 16 months from the date of 
commencement of works or 12 months beyond the completion date for works whichever is 
later and sign the Contract Agreement, failing which action as stated in Para 31.2 of ITB 
will be taken. 
 
You are requested to submit the detailed construction Program including Environmental 
Management Plan and Traffic Management Plan as per Clause 25 of Conditions of 
Contract within 7 days of receipt of this letter. 
 
 
 
 
Yours faithfully, 
 
 
 
Authorised Signature: 
Name and Title of Signatory: 
Name of Agency: 
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3.    Confirmation Letter 

 
       (Letterhead paper of the Contractor) 

 
 
 

To:         
         [Name and address of the Employer) 
 
 
 
Dear Sir, 
 
 
Subject  “Realignment works at Km 91/000 including construction of 4 Nos of           

Box Culvert in East Coast Road” 
 
 
We acknowledge receipt of your letter of Intent, ref TNRDC/                                      dated 
and unconditionally accept the offer to take up above captioned works at the price 
indicated in the letter of intent. 
 
We also confirm our acceptance to all the corrections and modifications made by the 
Employer in respect of our bid. 
 
We undertake to provide you unconditional bank guarantee towards performance security 
and additional security for unbalanced bid as per the agreed format within the prescribed 
data as per the Instructions to Bidder and Conditions of Contract. 
 
 
 
 
Yours faithfully, 
 
 
 
 
Authorized Signature: 
Name and Title of Signatory: 
Name of Agency: 
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                            4.     Issue of Notice to Proceed with the Work 
 

(Letterhead paper of the Employer) 
 
 
 

To:         [name and address of the contractor) 
 
 
Dear Sir, 
 
 
Subject:     “Realignment works at Km 91/000 including construction of 4 Nos of 

Box Culvert in East Coast Road” 
  
 
 Pursuant to your furnishing the requisite security as stipulated in ITB clause 31.1 and 
signing of the contract agreement for the “Realignment works at Km 91/000 including 
construction of 4 Nos of Box Culvert in East Coast Road“for construction, 
improvement and maintenance in that order, you are hereby instructed to proceed with the 
execution of the said works in accordance with the contract documents with effect from ---
------------ (date). 
 
 
 
Yours faithfully, 
 
 
 
Authorised Signature: 
Name and Title of Signatory: 
Name of Agency: 
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FORM OF BANK GUARANTEE FOR EMD / BID SECURITY 
WHEREAS __________________________________________________________(Name of 
Tenderer) (hereinafter called the Tenderer) wishes to submit his tender for “Realignment works at 
Km 91/000 including construction of 4 Nos of Box Culvert in East Coast Road “ of herein 
after called “the Tender” KNOW ALL MEN by these present that we _______________________ 
(Name of Bank) of ________________________________________________ having our 
registered office at (___________________________) (hereinafter called the ‘Bank’) are bound 
unto the Tamil Nadu Road Development Company Ltd (TNRDC) (hereinafter called “the 
Employer”) in the sum of the Rs_______________________ (Rupees 
____________________________________) for which payment can truly be made to the said 
Employer.  The Bank bind themselves, their successors and assigns by these presents with the 
seal of the Bank this day ________________ of 2011 and undertake to pay the amount of Rs 
__________________        (Rupees. ________________________) to the employer upon receipt 
of a written demand and without demur and without the employer having to substantiate his 
demand. 
The conditions of this obligation are: 

If the tenderer withdraws his tender during the period of Tender validity specified in the Form of 
Tender. Or 

If the Tenderer having been notified of the acceptance of his Tender by the Employer during the 
period of tender validity. Or 

If the Tenderer fails or refuses to execute the Form of Agreement in accordance with the 
instructions to bidders, if required; or 

Fails or refuses to furnish the Performance Security, in accordance with the Instruction to Bidders. 

We undertake to pay the employer upto the above amount upon receipt of his first written demand 
and without demur and without the employer having to substantiate his demand, provided that in 
his demand the Employer will note that the amount claimed by him is due to the occurrence of any 
one of the above conditions, specifying the occurred condition or conditions. 

This guarantee will remain in force upto ------------- (Date) and including the date 28 days beyond 
the validity of the bid as such deadline is stated in the Instructions to Bidders or as it may be 
extended by the Employer, at any time prior to the closing date for submission of the Tenders 
Notice of which extension to the Bank is hereby waived.  Any demand in respect of this guarantee 
should reach the Bank not later than the above date of expiry of this guarantee. 

Notwithstanding anything contained herein. 

i) Our liability under this Guarantee shall not exceed the guaranteed amount          
Rs. ---------------------/- (Rupees -----------------------------------only) 

 This Guarantee shall be valid upto --------------2011 (Expiry date) and 

ii) We shall be liable to pay the guaranteed amount under this guarantee only and 
if we receive a written claim or demand duly signed by a duly Authorised 
official of the Employer before the ------------2011 (Expiry date) as mentioned 
above. 

SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK __________________ 
NAME AND DESIGNATION _______________________ 
SEAL OF THE BANK _______________________________ 
SIGNATURE OF THE WITNESS ________________________ 
NAME OF THE WITNESS ________________________ 
ADDRESS OF THE WITNESS _________________________ 
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BANK GUARANTEE FOR PERFORMANCE SECURITY 
 
BG No ………………………………… dated …………………………2011 
 
To 
   
Tamil Nadu Road Development Company Ltd., 
Sindur Panthion Plaza, 
2nd Floor, Pantheon Road 
Egmore, Chennai – 600 008. 
 
Bank Guarantee No. ………………….dated …………………for Rs. ………………/- (Rupees 
…………………………….only) 

 

WHEREAS vide the Work order no……. dated  2011 for “Realignment works at Km 
91/000 including construction of 4 Nos of Box Culvert in East Coast Road” 
(hereinafter referred as to as “the Contract”) M/s. ………………………….,  (hereinafter 
referred to as “Contractor” which expression shall unless repugnant to or inconsistent 
with the context mean and include its successors and assigns) has been awarded by 
Tamil Nadu Road Development Company Ltd, a company incorporated under the 
Companies Act, 1956  (hereinafter referred to as the “Employer” which expression shall 
unless repugnant to or inconsistent with the context mean include its successors and 
assigns), the contract for “Realignment works at Km 91/000 including construction of 
4 Nos of Box Culvert in East Coast Road” 

 AND WHEREAS it has been stipulated by you in the said contract that the Contractor 
shall furnish you a Performance Guarantee, within 7 days of receipt of Letter of Intent by a 
specified Scheduled / Nationalised Bank, for the sum specified therein as security for 
compliance with the contractor’s obligations in accordance with the Contract and against 
any breach or non-performance of the terms and conditions contained in the contract. 

AND WHEREAS we ……………….BANK, having its Head Office at …………………and 
amongst others, a branch office situated at……………, have agreed to furnish a 
Performance Guarantee for a sum        Rs. --------------/- (Rupees ---------------------------
only) (hereinafter referred as the guaranteed amount) as security for compliance of the 
contractor’s obligations under the contract. 

NOW THEREFORE we hereby affirm that we as the guarantor are responsible to you on 
behalf of the Contractor, for the guaranteed amount and we irrevocably undertake to pay 
you upon your first written demand and without demur or argument, any sum or sums 
within the limits of the guaranteed amount as aforesaid without your needing to prove or to 
show grounds or reasons for your demand for the sum specified herein.  The guaranteed 
amount shall be payable merely on demand by the Employer.  Any letter stating that the 
amount claimed in the demand notice/letter is due and payable, signed by a duly 
authorized official of the Employer to this effect, shall be final, binding or conclusive upon us. 

We, hereby agree to pay on demand the guaranteed amount without demur by crediting to 
the Bank Account of the Employer, the details of which are to be informed to us by you 
during the validity of the guarantee. 
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Our liability under this Guarantee shall not be affected by any change in the constitution of 
the Contractor or of the Guarantor. 

We hereby undertake that this Guarantee is absolute, irrevocable and unconditional and 
shall be enforceable against us notwithstanding any security or securities comprised in 
any instrument executed or to be executed by the contractor in favour of the Employer. 

We hereby also agree that this guarantee shall not be wholly or partially satisfied or 
exhausted by any payments made to or settled with the Employer by the Contractor and 
shall be valid and binding on us and operative until the expiry of this Guarantee. 

We, further agree that no change or addition to or other modification of the terms of the 
contract or of the works to be performed there under or of any of the contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 

Notwithstanding anything contained herein. 

iii) Our liability under this Guarantee shall not exceed the guaranteed amount          
Rs. ---------------------/- (Rupees -----------------------------------only) 

 This Guarantee shall be valid upto --------------2013 (Expiry date) and 

iv) We shall be liable to pay the guaranteed amount under this guarantee only and 
if we receive a written claim or demand duly signed by a duly Authorised 
official of the Employer before the ---------------2013 (Expiry date) as mentioned 
above. 

 
IN WITNESS WHEREOF we have executed this guarantee on this …………………2011. 
 
Signature of Authorised Representative of the Bank ……………………………….. 
 
Name and Designation  ………………………………… 
Seal of the Bank ………………………………… 
 
Signature of Witness ………………………………… 
 
Name of Witness ………………………………… 
 



 
 
 

 
 
 
 

Section III 
Conditions of Contract 
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  Section III:   CONDITIONS OF CONTRACT 
 

A. GENERAL 
 
 
1. Definitions 
 
   
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but kept their defined meanings. Capital initials are used to identify defined terms. 
 
  
             Activity Schedules means the priced and completed Activity Schedules forming part of the                         

Bid. 
 
  
 Bill of Quantities (BOQ) means the completed Bill of Quantities attached in Appendix and 

forming part of this Contract. 
 
 
 Compensation Events are those defined in Clause 41 hereunder. 
 
 
 Confirmation Letter is the letter of the Contractor dated accepting the letter of intent issued 

by the Employer.       
 

Construction Work means “Realignment works at Km 91/000 including construction of 
4 Nos of Box Culvert in East Coast Road” 
 

 The Contract Completion Date is the date of completion of Contractor’s Obligations under 
this Contract as certified by the Engineer in accordance with Clause 50.2. 

 
 
 The Contract is the contract between the Employer and the Contractor to execute, complete 

and maintain the Works. It consists of the documents listed in Clause 2.3 below. 
 
 The Contract Data defines the documents and other information which comprise the 

Contract. 
 
 The Contractor is a person or firm or corporate body that’s Bid to carry out the Works has 

been accepted by the Employer. 
 
 
 The Contractor’s Bid is the completed Bidding document submitted by the Contractor to the 

Employer. 
  
 The contract Price is the price stated in the letter of Intent and thereafter as adjusted in 

accordance with the provisions of the Contract. 
 
 
 Days are calendar days: months are calendar months. 
 
 
 A Defect is any part of the works not completed in accordance with the Contract. 
 
 The Defects Liability Period is 12 months period named in the Contract Data and calculated 

from the date of issue of completion certificate for the construction of improvement works (or) 
improvement works completion date, which ever is later. 

 
 The Employer is the party who will employ the Contractor to carry out the Works and in this 

case the employer is TNRDC, Egmore, and Chennai – 600008. 
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 The Engineer is the person named in the Contract Data (or any other competent Person 
appointed and notified to the Contractor  by the Employer to act in replacement of the 
Engineer) who is responsible for supervising the execution of the works and administering the 
Contract and in this case it is TNRDC, Egmore, Chennai – 600008. 

 
 “Engineer Representative” means a person appointed from time to time by the Engineer 

under Sub-clause 5.1. 
 
 Equipment is the Contractor’s plant / machineries and vehicles brought temporarily to the 

site to construct the works. 
 

Improvement Works means the “Realignment works at Km 91/000 including 
construction of 4 Nos of Box Culvert in East Coast Road” 
 

              The Initial Contract price is the Works Contract price in the Employer’s Letter of Intent. 
 
 The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the Construction Works or Improvement Works or both, as the case may be. The 
Intended Completion Date is specified in the Contract Data. The Intended Completion Date 
may be revised only by the Engineer by issuing an extension of time, in writing. 

 
 Letter of Intent is the letter dated _____issued by the Employer to the Contractor containing 

the Initial Contract Price and other details as enclosed in Appendix of this Contract. 
 
 Materials are all supplies, including consumables, used by the contractor for incorporation in 

the Works. 
 
 Milestone is a specified date or duration by which specified works are to be completed. 
 
 Plant is any Integral part of the Works which is to have a mechanical. Electrical, electronic or 

chemical or biological function. 
 
 Project Facility means the stretch of the Road as mentioned in Contract Data, all 

appurtenances thereto, including road furniture, Sign boards and other road components and 
all access roads upto 50 m from the edge of the road  

 
 The Site is the area defined as such in the Contract Data. 
 
 Site Investigation Reports are those which were included in the Bidding documents and are 

factual interpretative reports about surface and Sub- surface conditions at the site. 
 
 Specification means the Specification of the Works included in the Contract and any 

Modification or addition made approved by the Engineer in writing. 
 
 Temporary Works are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 
 
 A Variation is an instruction given by the Engineer/ Employer in writing which varies the 

Works. 
 
 The Works are what the Contract requires the Contractor to carry out as part of this Contract 

and shall refer to Construction Works or Improvement Works or Maintenance Works or 
Maintenance Works or any combination thereof.  

 
 The Works Completion Date is the actual date of completion of the Works as certified by the 

Engineer in accordance with Clause 50.1  
 

  
2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or nature, and the other way around. Heading have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Engineer 
will provided instructions clarifying queries about the Conditions of Contract. 
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2.2 If sectional completion is specified in the Contract data, reference in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the works (other than references to the Completion Date and Intended Completion 
date for the whole of the Works). 

 
2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

 
a. Agreement: 

 
b. Letter of Intent, Confirmation Letter and Notice- to Proceed with the Works 

 
c. Bill of Quantities  

 
d. Contract Data 

 
e. Conditions of Contract including Special Conditions of Contract: 
 
f. Instructions to Bidder 

 
g. Specifications  

 
h. Any other document listed in the Contract Data/ Bid Document as forming part of the 
Contract (minutes of pre bid meeting, addendum and clarifications) 

 
3. Language and Law 
 
3.1 The language of the Contract and the law governing the Contract are stated in the Contract 

Data. 
 
4. Engineer’s Decisions 
 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractors in his role representing the Employer. 
 
5. Delegation 
 
5.1 The Engineer may delegate any of his duties and responsibilities to other person/organization 

after notifying the Contractor. 
 
6. Communications 
 
6.1 Communication between parities which are referred to in the conditions is effective only when 

in writing. A notice shall be effective when it is delivered (in terms of Indian Contract Act).  
 
7. Sub- contracting 
 
7.1 The contractor shall not, with out the prior consent of the Employer assign the contract or any 

part thereof or any benefit or interest therein or there under. 
 
             The contractor shall not sub contract the works. Except where otherwise provided by the 

contract, the contractor shall not sub contract any part of the works, with out the prior consent 
of the Employer. Any such consent shall not relieve the contractor from any liability or 
obligation under the contract and he shall be responsible for the acts, defaults and neglects 
of any Subcontractor, his agents, servants or workmen as fully as if they were the acts, 
defaults or neglects of the contractor, his agents, servants or workmen 

 
            Provided that the contractor shall not be required to obtain such consent from the employer 

for:  
a. The provision of  labour :  and  
b. The purchase of materials which are in accordance with the Specifications and quality 

standards specified in the Contract. 
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8. Other Contractors 
 
8.1 The Contractor shall cooperate and share with the other contractors, public authorities, 

utilities, and the Employer and his representative between the dates given in the Schedule of 
the other contractors. The Contractor shall also provide facilities and services to them as may 
be necessary for smooth coordination. The Employer may modify the schedule of other 
contractors and shall notify the Contractor of any such modification. 

 
8.2 Pursuant to the above, the Contractor hereby agrees and acknowledges that the Employer is             
 well within their right to appoint other contractor for “Realignment works at Km 91/000 
 including construction of 4 Nos of Box Culvert in East Coast Road “a part of this 
 work/contract and any other works that the Employer may decide. The  Contractor 
 acknowledges that the Employer has no liability what so ever towards the Contractor in this 
 regard and that the Contractor will,  Unconditionally and without any financial charge, extend 
 all necessary assistance and cooperation to the Employer and other Contractor(s), so as to 
 ensure that the Works are completed in terms of the Milestones stipulated in the Contract 
 Data. 
 
8.3 Any default in the above regard shall be treated as a fundamental breach of the contract             

in terms of Clause 54.2 
 
9. Personnel 
 
9.1 The Contractor shall employ required personnel to carry out the functions stated in the 

approved program in terms of Clause 25.  
 
9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s 

staff or his work force stating reasons, the Contractor shall ensure that the person leaves the 
site within seven days and has no further connection with the work in the Contract. 

 
9.3 Labour Statutory requirement 
  

The Contractor shall confirm to and comply with the regulations and by-laws of the State or 
Central Government and other statutory Body the provisions contained in the various Acts 
specified in Appendix 2 of this section 

 
10. Employer’s and Contractor’s Risks 
 
10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the 

Contractor carries the risks which this Contract states are Contractor’s risks. 
 
11. Employer’s Risks 
 
11.1 The Employer is responsible for the expected risks which are in so far as they directly affect 

the execution of the Works in the Employer’s country, the risks of war, hostilities, invasion, 
and act of foreign enemies, rebellion, and revolution. Insurrection or military or usurped 
power, civil war, (unless restricted to the Contractor’s employees), and contamination from 
any nuclear fuel or nuclear waste or radioactive toxic explosive. 

 
12. Contractor’s Risks 
 
12.1 All risks of loss or damage to physical property or personal injury and death which arise 

during and in consequence of the performance of the Contract other than the expected 
Employer’s risks are the responsibility of the Contractor.  

 
13. Insurance 

 
13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the start Date to the end of the Defects liability period, in the Amounts 
and deductibles stated in the Contract Data for the following events: 

   
a. loss of or damage to Works, Plant and Materials: 

 
b. loss of or damage to Equipment; 
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c. loss of or damage of property (except the Works, Plant, Materials and Equipment) in       
connection with the Contract; 

 
d. personal injury or death of employer/employee personal and third party persons;  

 
However, it is for the contractor to decide whether the minimum amount specified in the 
Contract data is sufficient, and if he considers it necessary, to insure for a greater amount. 
The policy should cover an unlimited number of claims in any one year.  

 
13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for 

the Engineer’s approval before the start Date. All such insurance shall provide for 
compensation to be payable in the type and proportions of currencies required to rectify the              
loss or damage incurred. The contractor shall be responsible for effecting change to the 
policies and certificates as may be directed by the Engineer, within time period indicated by 
the Engineer. 

 
13.3 If the Contractor does not provide the policies and certificates as required, the Employer may 

effect the insurance which the Contractor should have provided and recover the premiums the 
Employer has paid, from payments otherwise due to the Contractor or, if no payment is due, 
the payment of the premiums shall be a debt due and if warranted, recovered by invoking 
Performance Security. 

 
13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer.  
 
13.5 Both parties shall comply with any conditions of the insurance policies. 
 
13.6 The Contractor shall be entitled to place all insurance relating to the Contract with insurers              

from India, which have been determined to be acceptable to the Employer. 
 
14. Queries about the Contract Data 
 
14.1 The Engineer will clarify queries on the Contract Data. 
 
15. Contractor to undertake the Works 
 
15.1 The Contractor shall undertake the Works in accordance with the Specifications, Conditions 

 of Contract, Drawings, and as per the instructions of the Engineer. 
 
16 The Construction/ Improvement Works to be Completed by the Intended 

Completion Date 
    
16.1 The contractor shall commence execution of the construction/ improvement works on the start 

date and shall carry out the construction/ improvement works in accordance with the program 
submitted by the contractor, with the approval of the Engineer, and complete them in all 
respects by the intended completion date. 

 
16.2 All the time during the construction period, Contractor shall notify the Engineer details of 

drawings and instructions required and of why and by when it is required.  This notice shall be 
given by the contractor at least one month advance correlating the construction program. 

 

17.0 Approval by the Engineer 
 
17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them if they comply with the Specifications and 
Drawings. 

 
17.2 The Contractor shall be responsible for design of Temporary Works. 
 
17.3 The Engineer's approval shall not alter the Contractor's responsibility for the quality, and 

design of the Temporary Works, who shall bear all consequences of failures thereof. 
 
17.4 The Contractor shall obtain approval of other parties/ agencies to the design of the Temporary      

work where required. 
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17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent              

works, are subject to prior approval by the Engineer before their use. 
 
18.0 Safety 
 
18.1 The contractor shall be responsible for the safety of all activities on the Site. The proposed 

work site falls in High speed road Corridor.  In addition to the safety of workmen in the project, 
the Contractor is responsible for the safety of the road users.  The Contractor shall at his own 
cost formulate and implement an efficient traffic movement/regulation plan so as to achieve 
safe and efficient movement of vehicular traffic and pedestrians. 

 
18.2 The contractor shall make necessary safety arrangements and equipments specified in 

Appendix 1 of this section.  
 
18.3 Any damage caused to the existing structure, the road surface and other appurtenances shall 

be remedied/restored/replaced to the original condition at the cost of the Contractor and to the 
satisfaction of the Employer. 

 

In case of default by the contractor, the Employer has the option to carry out the required 
remedial/ restoration/replacement works and deduct the expenditure incurred from the 
payments due to the Contractor. 
 

18.4 The Contractor shall take all reasonable steps to protect the environment on and off the Site    
 and to avoid damage or nuisance to persons or to property of the public or others resulting 
 from pollution, noise or other causes arising as a consequence of his methods of operation. 

 
18.5 During continuance of the contract, the Contractor shall abide at all times by all existing 

 enactments on environments on environmental protection and rules, labour laws made there 
 under, regulations, notifications and bye-laws of the State or Central Government, or local 
 bodies/authorities and any other law, bye-law, regulations that may be passes or notification 
 that may be issued in this respect in future by the State or Central Government or the local 
 authority. 

Salient features of some of the major laws that are applicable are given below: 
 

18.6 The Water (Prevention and Control of Pollution) Act, 1974, provides for the prevention and    
 control of water pollution and the maintaining and restoring of wholesomeness of water. 

  
18.7 'Pollution' means such contamination of water or such alteration of the physical, chemical or 

 biological properties of water or such discharge of any sewage or trade effluent or of any 
 other liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or is 
 likely to, create a nuisance or render such water harmful or injurious to public health or safety, 
 or to domestic, commercial, industrial, agricultural or other legitimate uses, or to the life and 
 health of animals or plants or of aquatic organisms. 

 
 

18.8 The Air (Prevention and Control of Pollution) Act, 1981, provides for prevention, control and 
 abatement of air pollution. 'Air Pollution' means the presence in the atmosphere of any 'air 
 pollutant', which means any solid, liquid or gaseous substance (including noise) present in the 
 atmosphere in such concentration as may be or tend to be injurious to human beings or other 
 living creatures or plants or property or environment. 

 
18.9 The Environment (Protection) Act, 1986, provides for the protection and improvement of 

 environment and for matters connected therewith, and the prevention of hazards to human 
 beings, other living creatures, plants and property.  'Environment' includes water, air and land 
 and the inter-relationship which exists among and between water, air and land, and human 
 beings, other living creatures, plants, micro-organism and property. 
 The Public Liability Insurance Act, 1991, provides for public liability insurance for the purpose 
 of providing immediate relief to the persons affected by accident occurring while handling 
 hazardous substances and for matters connected herewith or incidental thereto. Hazardous 
 substance means any substance or preparation which is defined as hazardous substance 
 under the Environment (Protection) Act 1986, and exceeding such quantity as may be 
 specified by notification by the Central Government. 

 



Conditions of Contract   TNRDC 

 
 

 
19.0 Discoveries 
 
19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site is the property of the Employer. The Contractor is to notify the Engineer/ Employer of 
such discoveries and carry out the Engineer's instructions for dealing with them. 

 
20.0 Possession of the Site 
 
20.1 The Employer shall give possession of the site to the Contractor in accordance with the 

Contract Data. If possession of a part is not given by the agreed date stated in the Contract 
Data, then the Intended Completion Date shall be postponed by the Employer as may be 
required for that particular part/ stretch.  However this will not be applicable if sufficient work 
site is made available to the Contractor as and when required, for him to proceed ahead with 
the progress of work and if available work fronts remain unattended. 

 
20.2 The Employer will coordinate with service provider/ concern authorities for shifting of utilities 

and removal of encroachments etc. and making the site unencumbered from the project 
construction area required for completion of work.  This includes initial and frequent follow-up 
meeting / actions/ discussions with each involved service provider/ concern authorities.  The 
contractor will not be entitled for any additional compensation for delay in shifting of utilities 
and removal of encroachments by the service provider/ local bodies/concern authorities.   

 
21.0 Access to the Site 

 
21.1 The Contractor shall allow the Engineer and any person authorized by the Engineer access to 

the Site, to any place where work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant are being manufactured / 
fabricated / tested/ stored for the works. 

 
22.0 Instructions 
 
22.1 The Contractor shall carry out all instructions of the Engineer which comply with the 

applicable laws where the Site is located. 
 
23.0 Disputes 
 
23.1 If either party believes that a decision taken by the Employer was either outside the authority 

given to the Employer by the contract or that the decision was wrongly taken, the objecting 
party may file written notice of dispute to the other party with a copy to the Engineer stating 
that it is giving the notice pursuant to this Clause while stating clearly the basis for the 
dispute. 

 
23.2 The party receiving the dispute notice will consider it and reply in writing within 30 days of the 

receipt of the notice.  If no reply is received or the reply is not acceptable to the other party, 
the affected party may refer only to the High Court of Madras (Chennai) for adjudication. 

 
23.3 Further, in case of any dispute or difference between the parties to the contract either during 

the progress of the works or after the completion of the works or after the determination / 
abandonment of the contract or any other matter/s arising thereof shall be referred to or filed 
with the High Court of Madras (Chennai). No other courts or persons or bodies will have any 
jurisdiction over the dispute/s. 

 
 
24.0 Deleted 
    B. Time Control 
 
25.0 Program 
 
25.1 The Contractor should adhere to the construction programme submitted by the contractor and 

complete the works within the agreement time without any lapse.  
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26.0 Extension of the Intended Completion Date for Construction/ 
Improvement Works 

 
26.1 The Engineer shall extend in consultation with Employer the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date without the Contractor taking 
steps to accelerate the remaining work and which would cause the Contractor to incur 
additional cost.  

 
26.2  The Engineer shall decide whether and by how much to extend the Intended Completion Date 

within 21 days of the Contractor asking the Engineer for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the Contractor 
has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the new Intended Completion 
Date. 

 
27 Delays Ordered by the Engineer 
 
27.1 The Engineer in consultation with the Employer may instruct the Contractor to delay the start 

or progress of any activity within the Works. 
 
28 Management Meetings/ Site Visits 
 
28.1 Either the Engineer or the Contractor may require the other to attend a management meeting. 

The business of a management meeting shall be to review the programme for the remaining 
work and to deal with the matters regarding progress of works etc.  

 
28.2 The Engineer shall record the minutes of management meetings and is to provide copies of 

his record to those attending the meeting and to the Employer. The responsibility of the 
parties for actions to be taken is to be decided by the Engineer either at the management 
meeting or after the management meeting and stated in writing to all who attended the 
meeting.  Failure to attend the management meetings/ site visits shall attract penalties at the 
rate indicated in the Contract Data and in case of non-attendance of more than three such 
meetings/ visits then the same shall be construed as fundamental breach of Contract in terms 
of Clause 54. 

 
29       Early Warning 
 
29.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the quality of the work, increase the 
Contract Price or delay the execution of works. The Engineer may require the Contractor to 
provide an estimate of the expected effect of the future event or circumstance on the Contract 
Price and Completion Date. The estimate is to be provided by the Contractor as soon as 
reasonably possible. 

 
29.2 The Contractor shall cooperate with the Engineer in making and considering proposals for 

how the effect of such an event or circumstance can be avoided or reduced by any one 
involved in the work and in carrying out any resulting instructions of the Engineer. 

 
     B.Quality Control 

 
30       Identifying Defects 
 
30.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that 

are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the 
Engineer considers may have a Defect. 

 
30.2 The contractor shall permit the Employer’s Technical auditor to check the contractor’s work 

and notify the Engineer and Contractor of any defects that are found.  Such a check shall not 
affect the Contractor’s or the Engineer’s responsibility as defined in the Contract Agreement. 
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31      Tests 
 
31.1  The Contractor shall establish suitable Testing Facility with adequate and suitable equipment, 

to the satisfaction of the Engineer, in the vicinity of the Project Road or site office premises or 
Works Site premises.  The cost of setting up the Testing Facility and testing there to shall be 
to the account of the Contractor. If the Engineer instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect and the test shows that 
it does, the Contractor shall pay for the test and any samples. 

 
32      Correction of Defects 
 
32.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period. The Defects Liability Period shall be extended for as long as Defects remain 
to be corrected. 

 
32.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defects within 

the length of time specified by the Engineer’s notice. 
 
33       Uncorrected Defects 
 
33.1 If the Contractor has not corrected a Defect within the time specified in the Engineer’s notice, 

the Engineer will assess the cost of having the Defect corrected and rectify the defects if 
needed by employing other persons and the Contractor will pay this amount or can be 
recovered from the bills of the contractor. 
 
 

    D. Cost Control 
 
34      Bill of Quantities (BOQ) 
 
34.1 The Bill of Quantities for works contains items for the Works being implemented by the 

Contractor as in Section – V.  
 
34.2 The Bill of Quantities is used to calculate the payment for works.  The Contractor will be paid 

for the quantity of the work done at the rate in the Bill or Quantities for each item of work. 
 
35        Changes in the Quantities 

 
35.1  Any additional quantity required for completing the work will have to be carried out by the 

Contractor at the same quoted rate. There will be no percentage ceiling either addition or 
reduction in the quantities for completion of the project.  

 
35.2 Provided further that no change in the rate or price for any item contained in the Contract 

shall be considered unless such item accounts for an amount more than 2 percent of the 
Contract Price, and the actual quantity of work executed under the item exceeds or falls short 
of the quantity set out in the Bill of Quantities by more than 25 percent 

 
36.  Variations during Implementation of Construction/ Improvement Works              
            
36.1  Approval and methodology for all variations either Rate or Quantity should be followed as             

per the directions of the Engineer / Engineers representative. 
 
 
37   Payments for Variations in Construction/ Improvement Works  
 
37.1  The Contractor shall provide the Engineer with an estimate and quotation  (with break up of 

unit rates) along with detailed justification ,vouchers ,for carrying out the Variation  items, if 
not available in the BOQ  and  when requested to do so by the Engineer. The Engineer 
shall assess the quotation, with in a period of 7 (seven) days of the request (or) with in a 
reasonable time by the Engineer, and before the variation is ordered. 
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37.2 If the work in the Variation corresponds with an item description in the Bill of Quantities and if, 
in the opinion of the Engineer, the quantity of work above the limit stated in Clause 35 or the 
timing of its execution do not cause the cost per unit of quantity to change, the rate in the Bill 
of Quantities shall be used to calculate the value of the Variation.  If the cost per unit of 
quantity changes, or if the nature or timing of the work in the Variation does not correspond 
with items in the Bill of Quantities, the quotation by the Contractor shall be in form of new 
rates for the relevant items of work as per the MORTH  data book and  standard procedures.“  
 

(a) The Contractor shall submit a detailed   rate analysis with all supporting documents.  Such 
analysis shall be prepared based on similar items available in Bill of Quantities, subject to 
mutual agreement between the Engineer and Contractor and according to the Standard 
MORTH Data Book adopting the schedule of rates for the current year applicable to the 
Chennai region of Tamil Nadu. 
 

(b) In case the data for the item is not available in the Standard MORTH Data Book, observed 
data with current schedule of rates applicable to Chennai region of Tamil Nadu shall be 
adopted. 

 
With the concurrence of the Employer, the Engineer shall determine the quantities and                 
rates for the variation works. Prior approval should be obtained for all the variation items                 
from the employer. 

 
37.3 If the Contractor's quotation is unreasonable (or if the contractor fails to provide the Engineer 

with a quotation within a reasonable time specified by the engineer in accordance with 
Clause 37.1), the Engineer shall fix the variation rate and make a change to the Contract 
Price which shall be based on Engineer’s own forecast of the effects of the Variation on the 
Contractor's costs. 

 
37.4 If the Engineer decides that the urgency of varying the work would prevent a quotation being 

given and considered without delaying the work, the Engineer shall instruct in writing, to 
commence the additional works before the approval of the rate. 

 
37.5 The Contractor shall not be entitled to additional payment for costs that could have been 

avoided by giving early warning. 
 
38. Cash flow forecasts 
 

The contractor is to provide the Engineer with a cash flow forecast and an updated cash flow 
forecast as appropriate.  
 

39.  Payment  
 
39.1 “The Contractor shall submit a statement in 3 (three) copies to the Engineer by the                    

7th (seventh) day of each month, signed by the authorized representative of the Contractor, 
for the work executed up to the end of the previous month in a tabulated form approved by 
the Engineer, showing the amounts to which the Contractor considers himself to be entitled. 
The statement shall include the following items, as applicable, which shall be taken into 
account in the sequence listed: 

 
(a) the estimated value of work executed (Works executed &  payable) up to the end of the 

month in question determined in accordance with conditions of contract, at base unit rates 
and prices; 

(b) The actual value certified for payment for the Temporary and Permanent Works executed 
up to the end of the previous month, at base unit rates and prices; 

(c) the estimated value at base unit rates and prices of the Temporary and Permanent Works 
for the month in question, obtained by deducting (b) from (a); 

(d) The value of any variations executed up to the end of the month in question, less the 
amount certified in the previous Interim Payment Certificate.    

(e) Amount to be deducted for all taxes in accordance with contract conditions.   

(f) Net amount of application, which will be expressed in Indian Rupees. 
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(g) The details of RFI, joint measurement sheets, level sheets, test results to be enclosed 
along with the bill. 

Notwithstanding the terms of this Sub-Clause or any other Clause of the Contract, no amount 
will be certified by the Engineer for payment until the Performance Security has been 
provided by the Contractor and approved by the Employer.” 

 
 39.2 Monthly Payments 
 

“Within 7 (seven) days of receipt of the monthly statement from the Contractor in pursuant to 
above, the Engineer shall broadly determine the amount due to the Contractor and shall, 
accordingly, recommend to the Employer for release to the Contractor up to a maximum of 
70% of net payment as part payment against the monthly statement, pending certificate of 
IPC by the Engineer. Within 10 (ten) days of the receipt of recommendation of the Engineer, 
the Employer shall make payment to the Contractor. 
 
The said statement shall be approved or amended by the Engineer in such a way that in his 
opinion, it reflects the amount due to the Contractor in accordance with the Contract, after 
deduction, of any sums which may have become due and payable by the Contractor to the 
Employer. In cases where there is a difference of opinion as to the value of any item, the 
Engineer’s view shall prevail. 
 
Within 21 (twenty one) days of the receipt of the monthly statement referred as above, the  
Engineer shall carry out check measurement as required by the employer and recommend 
payment of balance 30% of bill, if satisfied; Engineer to account for liquidated damages and 
other deductions, and add/deduct amounts to account for variation in price of bitumen as the 
case may be, while arriving at amount payable to contractor; if not satisfied with works, 
Engineer to inform Employer and instruct Contractor to complete the works within a stipulated 
time and carry forward this balance amount; 
 
Engineer shall determine the amount due to the Contractor and shall deliver to the Employer 
and the Contractor, an Interim Payment Certificate, certifying the amounts due to the 
Contractor after adjusting the payment already released to the Contractor against the said 
statement. 
 
Employer will make payment within 10 (ten) days of receipt of payment recommendation from 
Engineer; and  
 
Notwithstanding anything contained herein above, the final payment due shall be made only 
upon completion of Improvement works, and suitable certification by the Engineer.   

 
39.3 Retention money 
  

In each Interim Payment Certificate (IPC) @ 5% of value of work executed during each bill 
will be withheld and the withheld amount will be refunded to the contractor along with the 
Final bill / Taking over certificate.  The maximum amount of Retention money to be with held 
is restricted up to 5% of the contract value. 

 
40 Delayed and Disputed Payments 
 
40.1 The Employer shall pay the Contractor, the amounts certified by the Engineer within the 

periods stipulated in this Contract. If the Employer makes a late payment, the contractor shall 
be paid interest on the late payment along with the next payment. Interest shall be calculated 
from the date by which the payment should have been made upto the date when the payment 
is made at the rate of 8%p.a. 

 
40.2 If an amount certified is increased either in a later certificate or as a result of any judgement, 

the contractor shall be paid interest upon the delayed payment as set out in this clause. 
Interest as referred above, shall be calculated from the date upon which the increased 
amount would have been accepted by the Employer in the absence of dispute.  

 
41 Compensation Events 
 
41.1 The following are compensation events unless they are caused by the Contractor; 
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(a) The Engineer orders a delay in execution of works for a period of more than 60 days; 
(b) The effect on the Contractor of any of the Employer’s Risks; and 
(c) Other Compensation Events listed in the contract data, if any. 
 

41.2 If a Compensation Event would prevent the Works from being carried out in terms of the 
Contract, then the Employer shall extend the Intended Completion Date as may be 
warranted. The Engineer shall decide by how much the Intended Completion Date shall be 
extended. 

 
41.3 As soon as information demonstrating the effect of each Compensation Event has been 

provided by the Contractor, it is to be assessed by the Engineer and the Intended Completion 
period shall be adjusted accordingly.  If the Contractor’s forecast is deemed unreasonable, 
the Engineer shall adjust the Intended Completion Period on Engineer’s own forecast.  The 
Engineer will assume that the Contractor will react competently and promptly to the event. 

 
41.4 The Contract shall be entitled to compensation to the extent that the Employer's interests are 

adversely affected by the Contractor not having given early warning or not having cooperated 
with the Engineer/Employer. 

 
42.  Tax 
 
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the service tax, sales 

tax, contract tax, royalty, Toll tax, cess and other taxes/duties/levies as may be levied by 
Central / State Governments and local bodies that the Contractor will have to pay for the 
performance of this Contract. The Employer will perform such duties in regard to the 
deduction of such taxes at source as per applicable law. 

 
42.2 The contractor shall have valid Registration for VAT and PAN as prescribed in Appendix 3 
 
 
43.  Currency 
 
43.1 All payments shall be made in Indian Rupees. 
 
 
44.  Price Adjustment for Works 
 
             No Price adjustment shall apply to this work/contract 
    
 45.  Penalty and Liquidated Damages 
 
  45.1 For Construction/ Improvement Works 
 

(a) In case of non-completion of the construction / Improvement works within the 
Intended Completion Date as indicated in the Contract Data the Contractor shall pay 
liquidated damages to the Employer at the rate stated in the Contract Data for each 
day that the actual Completion Date is later than the Intended Completion Date. The 
liquidated damages amount shall be deducted from payments due to the Contractor 
and shall not be refundable.  The total amount of liquidated damages shall not 
exceed the amount defined in the Contract Data, 

 
(b) Time is the essence of the Contract and payment or deduction of penalty or 

liquidated damages shall not relieve the Contractor from his obligation to complete 
the works as per Construction Program and/or Milestones or from any other of the 
Contractor’s obligations and liabilities under the Contract or the Employer’s right to 
invoke the Performance Security. 
 

45.2 For Maintenance Works 
 
(a) In case the Contractor has not rectified or addressed deficiencies as directed by the Engineer 

at the time of Site inspections during defects liability period, the Employer retains the right to 
get works done through a third party and debit the cost and expenses incurred to the 
Contractor.  Alternatively, the Engineer may recommend invoking of Performance Security in 
part or full, as the case may be.  In case the Contractor still fails to rectify or address 
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deficiencies even after invoking Performance Security, as described earlier, then the 
Employer shall treat the event as fundamental breach of Contract in terms of Clause 54 of 
Conditions of Contract. 

 
46.0 Deleted 
 
47. Advance Payment for Construction/ Improvement Works 
 
47.1 No Mobilisation advance/Machinery and equipment advance payment will be made to the 

Contractor for the works. 
 
47.2 No material advance will be made or paid to the Contractor. 
 
 
48.  Securities 
 
48.1 The Performance Security (including additional security for unbalanced bids) shall be 

provided to the Employer no later than the date specified in the Letter of Intent and shall be 
issued in an amount and form indicated in Contract Data from:  

a. State Bank of India or subsidiaries; 
b. Any Indian Nationalised Bank; or 
c. Any Scheduled Bank 
 

As acceptable to the Employer, and denominated in Indian Rupees. The Performance 
Security shall be valid for period of 16 (Sixteen) months from construction commencement 
date or until 12 (Twelve) months beyond the completion date, whichever is later.  In case the 
Intended Completion Date is extended, then the Contractor shall submit replacement 
Performance Security or extension of the date of the Bank Guarantee/s if any, furnished as 
security, for the same value valid up to a date one month beyond the issue of Defect Liability 
Certificate. 
 
 

49.  Cost of Repairs 
 
49.1 Loss or damage to or defective works or Materials during the Contract Period shall be 

remedied by the Contractor at the Contractor’s cost to the satisfaction of the 
Engineer/Employer.  In case of default by the Contractor, the Employer shall carry out 
suitable remedial measures and deduct the amount incurred thereto from payments due to 
the Contractor. 

 
    E. Finishing the Contract 
 
50.  Completion 
 
50.1  The Contractor shall request the Engineer to issue a Certificate of Completion of Works and                    

the Engineer will do so upon deciding that the Works are completed in all respects. 
 
50.2 Upon satisfactory compliance and observance of the performance standards by the 

Contractor during the Defect Liability Period, the Engineer shall suitably inform the Employer 
who may then issue the Certificate of Contract Completion to the Contractor, Subject to 
Contractor satisfying all Provisions under this Contract. 

 
51       Taking Over 

 
51.1  The Employer will take over the Site and the Works with in 1 month of the Engineer issuing a 

certificate of Contract Completion in terms of Clause 50.2. 
 

52 Final Account 
 
52.1 In case of Construction / Improvement Works, the Contractor shall supply to the Engineer a 

Detailed account of the total amount that the contactor considers payable under the Contract 
on or before 30 days beyond the Engineer shall assess the quality and completion status of 
Construction /improvement Works in terms of this Contract and upon satisfaction, shall certify 
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and final payment that is due to the contractor within 30 days of receiving the Contractor’s 
account. If the Engineer is not satisfied, then the Engineer shall issue within 7 days thereto a 
schedule that states the scope of the corrections or additions that are necessary. If the 
Contractor fails to comply with the Engineer’s instructions. The Engineer shall levy Liquidated 
Damages and shall recommend the Employer suitably. The Employer retains the right to 
employ a third party and carry out the remaining works and deduct the payment from pending 
bills of the Contractor. 

 
 
53 Deleted 
 
 
54.  Termination 

 
54.1 The Employer or the Contractor may terminate the contract if the other party causes a 

fundamental breach of the Contract. 
 
54.2      Fundamental breach of Contract includes, but shall not be limited to the following: 

 
(a)  Contractor stops work for 28 days when no stoppage of work is shown on the program 

and the stoppage has not been authorized by the Employer. 
 
(b) Employer or the Contractor is made bankrupt or goes into liquidation, other than for a 

reconstruction or amalgamation 
 

(c) Payment certified by the Engineer is not paid by the Employer to the Contractor within 60 
days of the Engineer’s Certificate. 

 
(d) The Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Engineer; 

 
(e) The Contractor does not maintain a security (performance security, Security against 

Advance Payment etc) which is required; 
 

(f) In case of the Contractor has awarded more than 20% of value of works on sub-contract 
 

(g) The Contractor has defaulted in fulfilling his obligations under this Contract; 
 

(h) The Contractor has contravened clause 7,8 and 9 of the conditions of contract 
 

(i) The Contractor does not adhere to the construction program (clause 25 of Conditions of 
contract) and also fails to take Satisfactory remedial action as per agreements reached in 
the management meetings (clause 28) for a period of 30 days; 

 
(j) The Contractor fails to carry out the instructions of Engineer within a reasonable time 

determined by the Engineer in accordance with Clause 15.1 and 22.1 of the conditions of 
Contract. 

 
(k) The contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid as defined in the Contract Data; 
and  

 
(l) If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 

practices in competing for or in the executing the Contract.  
 

 For the purpose of this paragraph “corrupt practice” means the offering, giving, receiving or 
soliciting of anything of value to influence the action of a public official or the Employer or 
Engineer in the procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement process or the execution of a 
contract, and includes collusive practice among Contractors (prior to or after bid submission) 
designed to establish bid prices at artificial non competitive levels and to deprive the 
Employer if the benefits of the free and open competition.” 
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54.3 When either party to the Contract gives notice of a breach of Contract to the Engineer for a 
cause than those listed under Clause 54.2 above, the Engineer shall decide whether the 
breach is fundamental or not. 

 
54.4      Notwithstanding the above, the Employer may terminate the Contract for his convenience. 
 
54.5  If the Contract so terminated the Contractor shall stop work immediately make the site        

safe and secure and leave the site as soon as reasonably possible. 
 
54.6     In case the Contractor fails to carryout the works, as per the construction programme and as 

per the conditions stipulated in the Bid Document, then the Employer, at its sole discretion is 
entitled to terminate this contract at the ‘Risk and Cost’ of the Contractor and to employ 
such other Contractor/s to carryout the balance works. The additional cost incurred by the 
employer in completing the works, which remain unfinished at the time of termination of the 
contract will be recovered from the Contractor.  Any unrecovered ‘Risk and Cost’ amount will 
be a debt payable to the Employer and the Employer will take suitable actions for such 
unrecovered ‘Risk and Cost’ amount at the cost of the Contractor.  Any bill/s for the works 
executed remains unsettled and/or the value of materials, machineries etc., taken over or 
possessed by the Employer at the time of termination or on termination will be adjusted 
towards the ‘Risk and Cost’ recoverable from the contractor. 

 
55. Payment upon Termination 
 

If the Contract is terminated because of fundamental breach of Contract by the Contractor, 
the Engineer shall issue a certificate for the value of the work done less advance payment 
received up to the date of the issue of the work certificate, less other recoveries due in the 
terms of the Contract, less taxes due to be deducted at source as per applicable law and the 
estimated/actual ‘Risk and Cost’ to be recovered from the contractor due to termination. If 
the total amount due to the Employer exceeds any payment due to the Contractor the 
difference shall be a debt payable to the Employer. 
 
If the Contract is terminated at the Employer’s convenience or because of a fundamental 
breach of Contract by the Employer, the Engineer shall issue a certificate for the value of the 
Works done, the reasonable cost removal of Equipment, repatriation of the Contractor’s 
personnel employed solely on the Works, and the Contractor’s cost of protecting and 
securing the Works and less advance payments received up to the date of the certificate, 
less other recoveries due in terms of the contract and less taxes due to be deducted at 
source as per applicable law. 
 

56       Property 
 

56.1 All materials on the site, plant, Equipment, Temporary Works and Works are deemed to be 
property of the Employer, if the Contract is terminated because of a Contractor’s default. 

 
 
57. Release from Performance 
 
57.1 If the Contractor is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contractor has 
been frustrated. The Contractor shall make the site safe and stop works as quickly as 
possible after receiving this certificate and shall be paid for all works carried out before 
receiving it and any work carried out afterwards to which commitment was made. 

 
58. Maintenance of   ROW 
 
58.1 Throughout the period of the Contract, the Contractor shall at all times maintain public 

vehicular access along the right-of-way to all public and private access and land. The 
contractor on written request to the Engineer, (including a drawing, program and 
specification), be given approval to operate. 

 
 
59. Field Laboratory with Equipment and Tests 
 
59.1 Without any extra cost shall provide and maintain adequately equipped field laboratory,  
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59.2 The cost of making any test to be conducted on all types of materials as per quality 

assurance plan MoRT&H /IRC/ IS/ BIS/ AASHTO specifications shall be borne by the 
contractor, and the contractors quoted rates shall include the same. 

 
59.3 Third Party Inspection on Factory / Site shall be arranged by the contractor as per the 

instruction of the Employer.  The Employer (or) Third Party Quality Auditor(s) appointed by 
the Employer shall be entitled to visit Factory / Site, Conduct sampling and testing on the 
Products/works in accordance with relevant specifications. The entire expenses towards the 
third party inspection shall be borne by the contractor. 

 
60. Approval of Proprietary Product / Process / System 
 

Within 7 days of award of the work the Contractor shall submit the following information for 
all proprietary products for approval by the Engineer.  
The Engineer may instruct and additional tests for the purpose of accepting the product 
which shall be followed by the Contractor. 
 
I. Name of manufacturer and name of product/process/system. 
 
Complete details of manufacturer of the product/process/system shall be furnished. Details 
of where similar product/process/system has been successfully used are furnished. 
Authenticated copies of License/ collaboration agreement shall be furnished. 
 
II. General features of the product/product process system. 
 
Detailed write-up with method statements shall be furnished for each product/process 
system. This shall include complete working drawings and installation drawings, technical 
specification covering fabrication, material, system of corrosion protection, etc  
  
Ill. Acceptance test and criteria 
 
Manufacturer shall submit a quality assurance system document. Details of acceptance test 
and criteria of acceptance shall be furnished in this document. 
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APPENDIX 1 

Safety Measures 

 

       I Contractor’s Liability  

The contractor shall be absolutely and solely responsible for any and all kinds of injuries or 
damages to person and property of any description whatever may be caused by or result 
from the execution of the works, whether these may have been carried out skillfully and 
carefully and strictly in conformity with the provisions of the specifications or not. 

 

      II Responsibility for Accidents, Damages etc. 

The care of the whole of the permanent works shall remain with the contractor who shall be 
responsible for all accidents or damages from whatever cause arising and chargeable for 
anything that may be stolen, removed destroyed or damaged to whomsoever belonging and 
also for making good all defects and damages to the said works or to any property adjoining 
or any cause whatever whether such damage or defects were occasioned by the negligence 
of the contractor or not or may be or might have been discovered during the progress of the 
works or in consequences thereof, or shall appear to be known after the completion whereof 
or whether payment may wholly or partially have been made or the works approved as 
supposed to have been properly done and no certificate of approval of any works by any 
officers or TNRDC shall affect or prejudice the right of TNRDC against the contractor or be 
considered or held as at all conclusive as to the  sufficiency of any works or materials. 

III Contractor to be responsible for all Trespasses and Damages 

In the event of accidents to any person including employees of TNRDC on duty, damages to 
property, trespass on land, injury to cattle, horses, or other animals or damage injury of any 
description to any person or thing arising out of the execution of the works, the contractor 
shall be held responsible for and make good the same and shall indemnify TNRDC from all 
claims or expenses on account thereof and if TNRDC has to pay any money in respect 
thereof the sum so paid and the costs incurred by TNRDC shall be charged to the contractor 
as so much money paid to him on account of his contract and the contractor shall not be at 
liberty to dispute or question the  right of TNRDC to make such payment for him or on his 
account notwithstanding the same may have been made without his consent of authority 
and decision or determination in law or otherwise to the contrary notwithstanding. TNRDC 
shall not be liable to, or for in respect of any damages or compensation or claim there for, 
under any Act for the time being in force or common law because or by reason or in 
consequences of any accident or injuries to workmen or others in the employment of the 
contractor or any subcontractor or of any person acting under him or on his behalf or the 
staff / persons employed by TNRDC for supervision of the work under his contract and the 
contractor shall save TNRDC harmless and indemnify in respect thereof and of any all costs 
and expenses incidental there to or consequent thereon. 
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IV Safety Measures 

1. All the works to be carried out in and around the work site, it must be under the 
contractors supervision with their supervisor, at their own risk and cost 

2. The contractor should possess rubber gloves, gum safety boots,  helmet, face mask, 
torch light, emergency light etc. as safety equipments in good condition 

3. Each and every employee of the contractor should have insurance cover under 
workmen compensation act. 

4. The Contractor has to carry out any activity of the construction work only after 
informing and getting concurrence of TNRDC / Engineer in charge. 

V Safety Equipments & Loose Tools: 

The Contractor will be responsible to make available the safety equipment and loose 
tools as listed below. If the Contractor fails to keep the safety equipment and loose tools 
and consumable items as listed the above will be procured by TNRDC and the cost will 
be deducted immediately from the bill payable to the contractor with a penalty                 
of Rs. 2,000/- 

VI Safety Measures to be adhered 

1. Only experienced, skilled people have to be employed by the contractor 

2. All personnel should be covered by insurance under workmen compensation act. 

3. All labour act provisions has to be met with. 

4. Rubber gloves, gum safety boots, helmet, face mask, torch light, emergency light etc are 
need to be provided by the contractor.  

5. Exhibit labels of “Safety First” 
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VII List of Safety equipments to be provided by contractor 

SI No Name of Equipment 

1 Face Mask 

2 Shock proof hand gloves    

3 Disposable hand gloves 

4 Gum boot / Safety shoes 

5 First Aid Box 

6 Emergency light 

7 Helmet / hard hat 

8 Safety cones 

9 Traffic barriers 

10 Warning lights 

11 Red flags 

12 Caution boards 

 

Note: The above is only an illustrative minimum list. The contractor must note that it is their 
responsibility to ensure the lives and safety of the workers employed by them.  Towards this 
end, all the equipments of appropriate specifications should be procured and made available to 
the workers in usable conditions throughout the period of contract.  Responsibility for any health 
problem or death will solely rest with contractor. 
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APPENDIX 2 

Labour Statutory Requirements 

 

I General 

The Contractor shall confirm to and comply with the regulations and by-laws of the State or Central 
Government or TNRDC and of all other local authorities such as Corporation of Chennai, The Tamil Nadu 
Electricity System, The Chief Electrical Inspector to Government of Tamil Nadu, The Government 
Customs and Police Departments Fire Service, the provisions contained in the various Labour Acts 
enacted by the State Legislature and Central Parliament in force and rules made there under including 
those under Minimum Wages Act,  Factories Act, The Indian Electricity Act and rules framed under it, 
Workmen Compensation Act, The Employees State Insurance Act 1948,  Provident Fund Regulations 
Act, The EPF and Miscellaneous Provisions Act 1952, Employees Provident Fund 1961 and scheme 
made under the said Act, Health and Sanitary Arrangements for workers etc. and the Contract Labour 
(Regulation and Abolition) Central Act 1970 and the Contracts (Regulation and Abolition) Central Rules 
1971 etc. for Welfare and protection of works, workers or for the safety of the public and other Insurance 
provisions. 

II Further, the Contractor has to give a declaration for the following provisions:- 

i. That in the capacity of Contractor, the Contactor has to comply with the provisions of Contract 
Labour (Regulation  & Abolition) Act, 1970 by obtaining a valid license under the Act and the 
Rules thereto and similarly under Factories Act wherever applicable. 

ii. The Contractor has to pay the wages in accordance with the Minimum Wages Act to all his / their 
employees 

iii. That the Contractor has to abide to recover the Employees Provident Fund and the Employees’ 
Insurance contributions (both Employees and employers contribution) from the payment of bills 
every month 

iv. The Contractor’s Code Nos. for E.S.I and E.P.F. are------------------------ & ----------------- and both 
the Employees, Employers contributions will be remitted by the contractor in his / their code 
numbers and copy of the remittance challans will be produced.  In case, if the contractor is failing 
to remit, he / they will inform wage rates of employees to the Principal employer so that they can 
remit Employees’ State Insurance Contribution & Employees Provident Fund contribution (both 
for employer and employee) and authorize them to make deductions from the payment of bills 

v. That the contractor has to contribute towards Tamil Nadu Manual Worker (Regulations of 
Employment and Conditions of work) Act, 1982 fund at the percentage prescribed by the 
Government from time to time. 

vi. That the contractor has to further declare and undertake that in case of any liability pertaining to 
his / their employees is to be discharged by the Principal Employer for his / their lapse, the 
contractor undertake to reimburse the same or the Principal Employer is authorized to deduct the 
same from the contractor’s dues as payable. 

vii. That the contractor will maintain the Registers and records about the Contract Labour employed 
under Section 29 of Labour (Regulation & Abolition) Act wherever applicable 

viii. That the contractor will take insurance policy under Workmen Compensation Act to meet out any 
untoward incident until the contract labourers are issued with ESI card 
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III Compliance with Labour Regulations 

During continuance of the contract, the contractor and his sub contractors shall abide at all times by all 
existing labour enactment’s and rules made there under, regulation, notifications and bye laws of the 
State or Central Governments or local authority and any other labour law (including rules), regulations, 
bye laws that may be passed or notification that may be issued under any labour law in future either by 
the State or the Central Government or the local authority.  The Contractor shall keep TNRDC 
indemnified in case any action is taken against TNRDC by the competent authority on account of 
contravention of any of the provisions of any Act or rules made there under, regulation’s or notifications 
including amendments.  If TNRDC is caused to pay or reimburse, such amounts as may be necessary to 
cause or observe, or for non-observance of the provisions stipulated in the notifications / bye laws / Acts / 
Rules / Regulations including amendments, if any, on the part of the contractor, the Engineer / TNRDC 
shall have the right to deduct any money due to the contractor including his amount of performance 
security. TNRDC/Engineer shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by TNRDC. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of 
TNRDC at any point of time. 

IV Contribution to Fund 

Notwithstanding anything contained in any Law for the time being enforced or in any agreement every 
person / Contractor who undertakes any Civil work shall be liable to pay a sum at such percent, not 
exceeding one percent of the total estimated cost of the work as may be fixed by the Government, by 
notification, as contribution to the fund constituted for the benefit of manual workers in the employment in 
Civil Works under a scheme, framed under Section 3 of Tamil Nadu Manual Workers (Regulation of 
Employment and conditions of Work) Act, 1982.   The percentage of total estimated cost of work, as may 
be fixed by the Government notification from time to time shall be paid by the Contractor.  

V Contract Labour Welfare 

i. The rights and benefits conferred on the workmen employed by the contractor under the 
provisions of various Labour Laws are the responsibility of the contractor.  The contractor has to 
indemnify TNRDC in case of loss or any damages.  It is the responsibility of the contractor to take 
insurance policy under Workmen’s compensation Act, 1923 for each labour engaged by the 
contractor.  The contractor will be responsible for any deficiency on safety measures to be 
adhered as stipulated in Safety measures to be adhered in Appendix 1. A photocopy of the 
insurance under Workmen’s Compensation Policy should be furnished to TNRDC.  The policies 
should be kept alive till the completion of the contract period. 

ii. The Contractor shall produce fitness certificate from any Authorized Medical Attendant (AMA) of 
Government Hospital for all the Technical Staff and Labour Staff to be employed.  

VI Following Laws shall be adhered to by the contractor wherever applicable 

a. Workmen Compensation Act, 1923 

b. Payment of Wages Act, 1936 

c. Industrial Disputes Act, 1947 

d. Minimum Wages Act, 1948 

e. Factories Act, 1948 

f. Employees PF and Miscellaneous Act, 1952 

g. Payment of Bonus Act, 1965 

h. Payment of Gratuity Act, 1972 
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i. Equal Remuneration Act, 1979 

j. Maternity Benefit Act, 1951 

k. Contract Labour (Regulation & Abolition) Act 1970 

l. Industrial Employment (Standing Orders) Act 1946 

m. Trade Unions Act 1951 

n. Child Labour ( Prohibition & Regulation) Act 1986 

o. Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979 

p. The Building and other Construction workers (Regulation of Employment and Conditions of 
Service) Act 1996 and the Cess Act of 1996 

q. Employee State Insurance Act, 1948 

r. The Tamil Nadu Manual Workers ( Regulation of Employment and Conditions of Work) Act, 1982 

s. The Bonded Labour System (Abolition) Act, 1976 

t. The Employer’s Liability Act, 1938 

 

VII Elimination of Child Labour  

1. Attention of all contractor are invited to the Child Labour (Prohibition and Regulations) Act 1986, 
which prohibits employment of children below 14 years of age in certain occupations and process 
and provides for regulations of employment of children in all other occupations and progress. 
Employment of child labor is prohibited in building and construction industry. 

2. Hence all the contractors are requested to adhere to the provisions in the above Act and see that 
engagement of child labour in the operational activities of TNRDC are completely prohibited.  Any 
violation of the provision will lead to penal action and removing of the contractor from the list of 
registered contractors. 
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APPENDIX 3 

Tax Registration Number 

 

We confirm that our firm/company has valid VAT/PAN details as under: 

i) VAT No. _________________________ 

ii) PAN No. _________________________ 

 

We confirm that our firm/company has valid ESI/EPF codes as under: 

i) ESI No. _________________________ 

ii) EPFNo. _________________________ 
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  SECTION IV 
       CONTRACT DATA 

 
Item Clause 

Reference
 
The following documents are also part of the contract and enclosed as Appendix  
 
Detailed program regarding Work Methodology, Quality control  
 
 

 
2.3 

 
25 
 
 

 
The Employer is : 
 
Tamil Nadu Road Development Company Ltd (TNRDC), 
Sindur Panthion Plaza,  2nd  Floor,  
346, -Pantheon Road, Egmore, Chennai- 600 008.  
  
Phone: 044 - 2819 4800, 044 - 2819 4900 Fax 91- 44 -2819 5800  
 
Name of Authorised Representative :                               Managing Director / TNRDC 
--------------------------------------------------------------------------------------------------------------------------------- 
Engineer  is : 
 
Tamil Nadu Road Development Company Limited,  (TNRDC) 
Sindur Panthion Plaza,  2nd  Floor,  
346, -Pantheon Road, Egmore, Chennai- 600 008.  
  
Phone: 044 - 2819 4800, 044 - 2819 4900 Fax 91- 44 -2819 5800  
 
Name of Authorised Representative :                          Vice President (Operations) 
 

 
 
 
 
 
 

1.1 
 
 
 
 
 
 
 
 

1.1 

 
The name of the Contract is : 
“Realignment works at Km 91/000 including construction of 4 Nos of Box Culvert in    
East Coast Road” 
 

 
 

1.1 

 
The Start Date shall be the date of issue of Acceptance letter / Notice-to-Proceed by the 
Contractor for the Works. 
 

 
1.1 

 
Intended Completion Date: 4 months from the Date of Commencement as indicated in  
the Notice to Proceed with the Works / Acceptance letter.    
  
           

 
 

1.1,16,26 

 
The Contractor Shall submit a Detailed Work Program including Construction Program, Work 
Methodology, Quality Control, for the works (in such form and detail as the Engineer prescribe) 
within 7 days of delivery of letter of Intent. The Program should have adequate details and 
conform to this contract provisions, the program should be submitted along with the bid  
 
 

 
25 
 
 
 
 

The Site Possession Date shall be the date of commencement of work as indicated in the 
Acceptance letter/Notice to proceed with the works. 
 
 

 
20 

 
The Site is     “Realignment works at Km 91/000 including construction of 4 Nos of Box 
Culvert in East Coast Road” 

 
1 
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The Defects Liability Period  is 12 months after  improvement / construction  works Completion 
Date/ from the date of issue of completion certificate which ever is later 
 

 
50.2 

Insurance requirement                                
         Item                                                                          Minimum cover for 
 
Works, Plant and material                                             Equivalent to 1.15 X contract value         
Fire policy/ Loss  or damage to Equipment                   Rs    10 Lakhs            
 
Personal Injury or death Insurance 
 
For other people                                                            Rs     10 Lakhs            
 
Contractor’s employee               In accordance with applicable existing laws 

 
 
 
 
 

13 

 

The Period between Program updates shall be 15 days 

 
25 

 

The language of the Contract Document is  English 

 
3 

 

The law which applies to the Contract is the law of Union of India 

 
3 

 

The currency of the contract is Indian Rupees. 

 
43 

Retention money :- 
In IPC’s @ 5 % of value of each bill will be withheld and the withheld amount will be refunded to 
the Contractor along with the Final Bill / Taking over certificate.  
 

 
 

39.3 

 
Penalty for not attending Management Meetings/ Site Visits   : Rs 1000/- per incidence 
 
The maximum amount of the penalty is two percent of initial contract Price for Works. 

 
28.2 

 
The liquidated damages for non-completion of construction works within the Intended Completion 
date shall be 0.5% of the contract value for each weeks delay or part there of beyond the 
completion date. The maximum amount of liquidated damages for the whole of the works is Ten 
percent of final contract price for works. 
 

 
 

45.1 
 

 
Performance Security shall be of 5 percent of Contract Price for Construction and Improvement 
Works as stated in the Acceptance letter / work order, valid for 16 months from commencement 
Date of Construction / Improvement works or until 12 months beyond the Intended Completion 
Date for Works, whichever is later. 
 
The standard form of Performance Security acceptable to the Employer shall be an unconditional 
and irrevocable Bank Guarantee of the type as presented in section – II of Bidding Documents. 
 

48 
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Bill of Quantities for works 

(BOQ) 

A. Preamble 
 

 
1. The Bill of Quantities shall be read in conjunction with the Instruction to Bidders, 

General and Special Conditions of Contract, Technical Specifications and 
Drawings. 

 
 
2. The quantities given in the Bill of Quantities are approximate and provisional, 

which are given to provide a common basis for making payment for works. 
Actual quantities of work are likely to increase or decrease as per the 
requirement at site. Hence there is no claim for any additional or less quantities 
than the specified in the BOQ. 

 
 
3. The rates in the Bill of Quantities shall, except insofar as it is otherwise provided 

under the Contract, include all construction plant, labour, supervision, materials, 
erection, transportation, maintenance, insurance, administrative overheads, 
profit, taxes and duties, together with all general risks, liabilities and obligations 
set out or implied in the Contract. 

 
 
4. The Bidder shall indicate the unit rate and line total on the Total Estimate Bid 

Amount, which shall be applicable on each item of the Bill of Quantities, whether 
quantities are stated or not. 
 

 
5. General directions and description of work and materials are not necessarily 

repeated nor summarized in the Bill of Quantities.  The whole cost of complying 
with the provisions of the Contract shall be included in the items provided in the 
Bill of Quantities. References to the relevant sections of the contract 
documentation shall be made before entering prices against each item in the Bill 
of Quantities. 
 

 
6. The method of measurement of completed work for payment shall be in 

accordance with relevant best practices IRC/IS/ BIS /AASHTO or as per codal 
provisions/specifications as may be decided by the Employer. 

 
 
 
 
 
 



Figure Words

1 201

Clearing and grubbing road land including uprooting rank vegetation, grass, bushes, 
shrubs, saplings and trees firth upto 300 mm, removal of stumps of trees cut earlier and 
disposal of unserviceable materials and stacking of serviceable materials to be used or 
auctioned with all leads and lifts including removal and disposal of top organic soil not 
exceeding 150 mm in thickness.

Ha 0.83

2 301

Earth work excavation for roadway in all types of soil including soft rock, soft and 
hardmurram, soil mixed with boulders, clay, sand by mechanical means including loading 
cutting and pushing the earth to site of embankment with all leads and lifts, including 
trimming bottom and side slopes in accordance with requirements of lines, grades and 
cross sections as per the drawings and directions of the Engineer - in-charge.

CUM 277.50

3 305
Construction of embankment with approved material obtained from borrow pits with all 
lifts and leads, transporting to site, spreading, grading to required slope and compacting to 
meet requirement of Table 300-2 of MORTH  specification

CUM 3937.50

4 305

Construction of sub grade and earthen shoulders with approved material obtained from 
borrow pits with all lifts and leads, transporting to site, spreading, grading to required 
slope , watering and compacting to meet requirement of Table 300-2 of MORT & H 
specification and as per directions of Engineer-in-charge 

CUM 4175.00

5 401

Construction of granular sub-base by providing coarse graded materials as per Grading-I 
(Table 400-2) spreading in uniform layers on prepared surface, watering, mixing 
mechanically by mix in place method with rotavator at OMC, and compacting with 
vibratory roller to achieve the 98 % MDD, including cost and conveyance of all materials, 
labour, machineries etc., complete as per standard specifications and directions of Engineer-
in-charge.

CUM 1210.00

6 406

Providing, laying, spreading and compacting graded stone aggregate of size 45 mm to 75 
micron as per Table 400-11 to Wet Mix Macadam specification including premixing the 
material with water at OMC in mechanical mixing plant, carriage of mixed material by 
tipper to site, laying in uniform layers in sub-base/base course on well prepared surface and 
compacting with vibratory roller to achieve the 98% MDD including cost and conveyance 
of all materials, labour, etc., complete as per standard specifications and directions of 
Engineer-in-charge

CUM 932.25

Amount

BOQ
I. Road Works

S.No
Reference to 

MoRTH 
specification

Description of the work UNIT QTY

RATE



7 502

Providing and applying prime coat with bitumen emulsion on prepared surface of granular 
base including cleaning of road surface and spraying primer at the rate of 0.60 kg per sqm 
using mechanical means including cost and conveyance of all materials to site including 
labour and hire charges etc., complete as per standard specifications and directions of 
Engineer-in-charge.

SQM 6215.00

8 503

Providing and applying tack coat with bitumen emulsion using emulsion pressure 
distributor at the rate of 0.20 kg per sq.m on the prepared bituminous surface & granular 
surface, cleaned with mechanical broom and by using air compressor including cost and 
conveyance of all materials to site including labour, machinery etc., complete as per 
standard specifications and directions of Engineer-in-charge.

SQM 6955.00

9 507

Providing and laying Dense graded bituminous macadam with 100 - 120 THP hot mix plant 
producing an average output of 75 tonnes per hour using crushed aggregates of specified 
grading premixed with bituminous binder at 4.0 to 4.5% by weight of total mix and filler, 
transporting the hot mix to site, laid over a previously prepared surface with a hydrostatic 
paver finisher with sensor control to the required grade, level and alignment and rolled 
with smooth wheeled, vibratory and tandem rollers to achieve the desired compaction as 
per clause 507 of MORT & H specifications complete in all respects.

CUM 642.00

10 509

Providing and laying bituminous concrete with 100 - 120 THP hot mix plant producing an 
average output of 75 tonnes per hour using crushed aggregates of specified grading 
premixed with bituminous binder at 5.4 to 5.6% by weight of total mix and filler, 
transporting the hot mix to site, laid over a previously prepared surface with a hydrostatic 
paver finisher with sensor control to the required grade, level and alignment and rolled 
with smooth wheeled, vibratory and tandem rollers to achieve the desired compaction as 
per clause 508 of MORT & H specifications complete in all respects.

CUM 273.00

11 803

Providing and laying of hot applied thermoplastic compound 2.5 mm thick including 
reflectorising glass beads @ 250 gms per sqm area, thickness of 2.5 mm is exclusive of 
surface applied glass beads as per IRC:35 .The finished surface to be level, uniform and free 
from streaks and holes.

SQM 195.00

12 800

Providing and fixing of road studs 100x100, diecast in Aluminium,resistant to corrosive 
effects of salt and grit, fitted with 43 glass elements(Two way) reflectors, installed in 
concrete or asphaltic surface by drilling hole 30mm upto a depth of 60mm and bedded in a 
suitable bituminous grout or epoxy mortar all as per BS:873 (part 4) 1973 (Make Swareflex 
or equivalent)

Nos 260.00



13 Spl Spec
Dismantling of flexible pavements, existing pipes, concrete and disposal of dismantled 
materials with all leads and lifts etc complete as per Technical specifications and directions 
of Engineer- in-charge

Cu.m 55.2

14 304

Earthwork excavation for foundation of structures as per drawings and technical 
specifications, including setting out, construction of shoring and bracing, removal of 
stumps and other deleterious matter, dressing of sides and bottom and backfilling with 
approved material etc complete as per directions of Engineer-in-charge..

Cu.m 844.8

15 304 Sand  Filling  in  Foundation  Trenches as per Drawing & Technical Specifications : Cu.m 21.2

16 1500, 1700 & 2099

Plain cement concrete M 15 [1:2:4 nominal mix] in foundation with crushed stone 
aggregates 40 mm nominal size mechanically mixed, including cost and conveyance of all 
materials to site, formwork, centering, labour charge, laying, compacting, curing etc.. and 
as directed by Engineer-in-charge.

Cu.m 22.56

17 1600 & 2200
Supplying, fitting and placing Mild steel reinforcement in superstructure complete as per 
drawing and technical specification and as per directions of Engineer-in-charge.

MT 25

18 1500, 1700 & 2100

Reinforced Cement concrete M 30 in foundation with crushed stone aggregates 20 mm 
nominal size mechanically mixed, including cost and conveyance of all materials to site, 
formwork, centering, labour charge, laying, compacting, curing etc.. and as directed by 
Engineer-in-charge. 

Cu.m 221.52

19 710.1.4 of IRC :78 & 
2200

Providing and laying of filter media with granular materials  / stone crushed aggregates 
satisfying the requirements laid down in clause 2504.2.2 of MORT & H specifications to a 
thickness of not less than 600 mm with smaller size towards the wall and  provided over 
the entire surface behind abutment, wing walls and return walls to the full height 
compacted to a firm condition complete as per drawing and techinical specifications.  

Cu.m 129.6

20 710.1.4 of IRC :78 & 
2200

Back filling behind abutment, wing walls / return wall complete as per drawing and 
techinical specifications.  

Cu.m 300

21 305

Construction of sub grade and earthen shoulders with approved material obtained from 
borrow pits with all lifts and leads, transporting to site, spreading, grading to required 
slope and compacting to meet requirement of Table 300-2 of MORTH & specification  as 
per directions of Engineer-in-charge 

Cu.m 5040

22 Spl Spec
Providing Diversion arrangement with safety measures by using stickers, sign boards, 
Speed breakers, Studs etc..

LS

II. Cross Drainage works

Total amount
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PREAMBLE 
 

1.0 The Technical Specifications contained herein shall be read in conjunction with the other Bidding 
Documents. 
  

1.1        Site Information 
 
General 
 

1.1.1 The information given hereunder and provided elsewhere in these documents is given in good faith by 
the Employer but the Contractor shall satisfy himself regarding all aspects of site conditions and no 
claim will be entertained on the plea that the information supplied by the Employer is erroneous or 
insufficient. 
 

1.1.2 The area in which the works are located is in plain terrain, the approximate longitude and latitude of the 
region (Tamil Nadu) being 76o 15’/80o 20’ East and 8o 05’/13o 35’ North. 

 
1.1.3 Climatic Conditions          

 
1.1.3.1 The temperature in this region is as under: 

 
 i)  During summer months, the average maximum temperature is 42oC. 
 
 ii)  During winter months, the average minimum temperature is 18oC.  
 

1.1.3.2  The average annual rainfall in the area is of the order of 800mm.   
 

1.1.4     Seismic Zone  
 
The works are located in Seismic Zone-II as defined in IS :1893 (Part I) - 2002 
 

2 GENERAL REQUIREMENTS 
 
The Technical Specifications in accordance with which the entire work described hereinafter shall be 
constructed and completed by the Contractor shall comprise of the following. All the specification given 
in the relevant codes, MoRTH shall be adhered to during execution of the work 
 

2.1       Part-I: General Technical Specifications 
 
The General Technical Specifications shall be the "SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS" (Fourth Revision August 2001, Reprint, September 2004), issued by the Ministry of Road 
Transport and Highways, Government of India and published by the Indian Roads Congress, henceforth 
called MORT&H Specifications and deemed to be bound into this document. 
 

2.2        Part-II: Supplementary Technical Specifications 
 

2.2.1 The Supplementary Technical Specifications shall comprise of various Amendments/Modifications/    
Additions to the "SPECIFICATIONS FOR ROAD AND BRIDGE WORKS" referred to in Part-I above and 
Additional Specifications for particular item of work not already covered in Part-I. 
 

2.2.2 A particular clause or a part thereof in "SPECIFICATIONS FOR ROAD AND BRIDGE WORKS (Fourth 
Revision August 2001, Reprint, September 2004)" referred in Part-I above, where 
Amended/Modified/Added upon, and incorporated in Part-II, referred to above, such 
Amendment/Modification/ Addition supersedes the relevant Clause or part of the Clause. 
 

2.2.3 The Additional Specifications shall comprise of specifications for particular item of works not already 
covered in Part-I. 
 

2.2.4 When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the said 
Specifications, then any reference to the superseded Clause shall be deemed to refer to the 
Amended/Modified/Added Clause or part thereof. 
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2.2.5 In so far as Amended/Modified /Added Clause may come in conflict or be inconsistent with any of the 
provisions of the said MORT&H Specifications under reference, the Amended/Modified/Added                        
Clause shall always prevail. 
 
 

2.2.6    Additional Specifications  
In the absence of any definite provisions on any particular issue in the aforesaid Specifications, 
reference may be made to the latest codes and specifications of IRC, BIS, BS, ASTM, AASHTO and 
CAN/CSA in that order.  Where even these are silent, the construction and completion of the works shall 
conform to sound engineering practice as approved by the Engineer and in case of any dispute arising 
out of the interpretation of the above, the decision of the Engineer shall be final and binding on the 
contractor.  .  
 
The latest edition till 28 days before the final date of submission of the bid of all specifications / standard 
shall be applicable. 




